

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: October 21, 2014
Date of Addendum: October 17, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
006	25-0063-067	BRIDGE REPLACEMENT - PPCB	DALLAS	BRF-006-3(67)--38-25	21OCT006.A04

ADD the following to the GENERAL NOTES on PLAN SHEET NUMBER 3 :

To account for potential flooding of the project work site when high water levels would impede productive work on this contract, the Iowa DOT will allow a suspension of working days for any periods when the water surface elevation of the South Raccoon River exceeds Elev. 863.7.