

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 05-C005-058

Proposed Contract Period: Late Start Date of 07/20/15 with 60 WORK DAYS

Project(s):

Project No: BROS-C005(58)--5F-05

County: AUDUBON

Type of Work: BRIDGE REPLACEMENT - CCS

Route: GOLDFINCH AVENUE Length: 0.10 miles

Location: ON N-16 (GOLDFINCH AVE.), OVER INDIAN CREEK, 0.1 MILES, ON E  
LINE S1 T79N R36W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	965 CY
SECTION NO. 0002		
ITEAMS FOR A 80'-0 X 24'6 CONTINUIOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	144 CY
2404-7775000	REINFORC STEEL	39,195 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 05-C005-059

Proposed Contract Period: Late Start Date of 08/10/15 with 50 WORK DAYS

Project(s):

Project No: BRS-C005(59)--60-05

County: AUDUBON

Type of Work: RCB CULVERT NEW - TWIN BOX

Route: F58 Length: 0.10 miles

Location: F-58: OVER TRIBUTARY TO ELKHORN CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 10'-0 X 10'-0 REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	816 CY
2301-1033105	STD/S-F PCC PAV'T, CL C CL 3, 10.5"	421 SY
2403-0100020	STRUCT CONC (RCB CULV)	245 CY
2404-7775000	REINFORC STEEL	36,092 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 05-0714-047

Proposed Contract Period: Late Start Date of 08/03/15 with 40 WORK DAYS

Project(s):

Project No: BRFN-071-4(47)--39-05

County: AUDUBON

Type of Work: BRIDGE DECK OVERLAY

Route: U.S. 71 Length: 0.00 miles

Location: OVER BLUE GRASS CREEK 0.6 MILES N OF N JCT CO RD F32

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0115; REPAIRS TO A 130'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2413-0698074	DECK REPAIR, CL A	93 SY
SECTION NO. 0002		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	656 SY
SECTION NO. 0003		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	656 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	250 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 07-2182-505

Proposed Contract Period: Late Start Date of 09/14/15 with 30 WORK DAYS

Project(s):

Project No: MB-218-2(505)184--77-07

County: BLACK HAWK

Type of Work: DECK JOINT REPAIR

Route: U.S. 218 Length: 0.00 miles

Location: IN THE CITY OF WATERLOO 2.9 MILES S. OF IA. 57

Project No: MB-218-2(506)187--77-07

County: BLACK HAWK

Type of Work: DECK JOINT REPAIR

Route: U.S. 218 Length: 0.00 miles

Location: IN THE CITY OF CEDAR FALLS OVER RAMPS "D/J" & CEDAR RIVER  
OVERFLOW

Project No: MB-218-2(507)188--77-07

County: BLACK HAWK

Type of Work: DECK JOINT REPAIR

Route: U.S. 218 Length: 0.00 miles

Location: IN THE CITY OF CEDAR FALLS OVER THE CEDR R.R.  
0.8 MILE N. OF IA. 57

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 12-C012-087

Proposed Contract Period: Late Start Date of 07/13/15 with 75 WORK DAYS

Project(s):

Project No: BROS-C012(87)--8J-12

County: BUTLER

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 130TH STREET Length: 0.26 miles

Location: FROM QUAIL AVE. TO RIDGE AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 150'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	2,555 CY
2403-0100010	STRUCT CONC (BRIDGE)	415 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	94,932 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 12-0207-601

Proposed Contract Period: Late Start Date of 07/20/15 with 65 WORK DAYS

Project(s):

Project No: BRS-0207(601)--60-12

County: BUTLER

Type of Work: BRIDGE REPLACEMENT - CCS

Route: C23 Length: 0.00 miles

Location: ARLINGTON ST: OVER UNNAMED STREAM, 500 FT E OF WCL AREDALE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 130'-0 X 30' CONTINIUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	1,314 CY
2403-0100010	STRUCT CONC (BRIDGE)	330 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	79,239 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 13-1753-500

Proposed Contract Period: Late Start Date of 08/31/15 with 40 WORK DAYS

Project(s):

Project No: MB-175-3(500)90--77-13

County: CALHOUN

Type of Work: DECK JOINT REPAIR

Route: IOWA 175 Length: 0.00 miles

Location: OVER RACCOON RIVER 1.8 MILES E. OF CO. RD. N-28

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0115; 288'-0 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	9 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	858 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 14-1414-040

Proposed Contract Period: Late Start Date of 06/22/15 with 90 WORK DAYS

Project(s):

Project No: BRFN-141-4(40)--39-14

County: CARROLL

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: IOWA 141 Length: 0.00 miles

Location: OVER DEDHAM CREEK 0.4 MILE W. OF CO. RD. N-33

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0215; TWIN 12' X 12' X 131'-0 REINFORCED		
CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	679 CY
2404-7775000	REINFORC STEEL	92,499 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,215 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	229 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 22-4782-601-A

Proposed Contract Period: Late Start Date of 09/14/15 with 75 WORK DAYS

Project(s):

Project No: SB-IA-4782(601)--7T-22

County: CLAYTON

Type of Work: STRUCTURES (MISCELLANEOUS)

Route: . Length: 0.00 miles

Location: IN THE CITY OF MARQUETTE OVERLOOK RENOVATION PROJECT

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A 137'-3 X 24'-0 SCENIC OVERLOOK AND SITE		
IMPROVEMENTS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	6 CY
2403-0100010	STRUCT CONC (BRIDGE)	126 CY
2404-7775000	REINFORC STEEL	13,733 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 27-C027-056

Proposed Contract Period: Late Start Date of 10/19/15 with 15 WORK DAYS

Project(s):

Project No: BHS-C027(56)--63-27

County: DECATUR

Type of Work: ABUTMENT REPAIR

Route: R15 Length: 0.10 miles

Location: OVER NORTH ELK CREEK

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	ITEMS FOR REPAIRS TO A 150'-0 X 26'-0 CONTINUOUS STEEL	
	I-BEAM BRIDGE	
2404-7775005	REINFORC STEEL, EPOXY COATED	74 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 29-0615-502

Proposed Contract Period: Late Start Date of 09/07/15 with 45 WORK DAYS

Project(s):

Project No: MB-061-5(502)41--77-29

County: DES MOINES

Type of Work: BRIDGE REPAIR

Route: U.S. 61 Length: 0.00 miles

Location: IN THE CITY OF BURLINGTON OVER US 34

Project No: MB-034-5(503)230--77-44

County: HENRY

Type of Work: DECK JOINT REPAIR

Route: U.S. 34 Length: 0.00 miles

Location: OVER OLD US 34, 0.4 MILE W. OF CO. RD. W55

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
MB-061-5(502)41--77-29		
2122-5190007	PAVED SHLD, PCC, 7"	74 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 32-0094-045

Proposed Contract Period: Late Start Date of 04/06/15 with 140 WORK DAYS  
Site 01: A + B RAILROAD FLAGGERS  
Cost Plus Time Site (A + B). Road User Cost per Day: \$ 1,300.00

Project(s):

Project No: STPN-009-4(45)--2J-32  
County: EMMET  
Type of Work: RCB CULVERT EXTENSION - SINGLE BOX  
Route: IOWA 9 Length: 18.67 miles  
Location: FROM ESTHERVILLE E. TO KOSSUTH CO. LINE(3 LOCATIONS)

Project No: STPN-015-4(14)--2J-32  
County: EMMET  
Type of Work: RCB CULVERT EXTENSION - SINGLE BOX  
Route: IOWA 15 Length: 0.00 miles  
Location: FROM ARMSTRONG NORTH TO MINNESOTA STATE LINE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 114; 12' X 15' RCB CULVERT EXTENSION STPN-009-4(45)--2J-32	
2403-0100020	STRUCT CONC (RCB CULV)	255 CY
2404-7775000	REINFORC STEEL	56,264 LB
SECTION NO. 0002		
	DESIGN NO. 214; 10' X 10' RCB CULVERT EXTENSION STPN-009-4(45)--2J-32	
2403-0100020	STRUCT CONC (RCB CULV)	123 CY
2404-7775000	REINFORC STEEL	20,662 LB
SECTION NO. 0003		
	DESIGN NO. 314; 6' X 6' RCB CULVERT EXTENSION STPN-009-4(45)--2J-32	
2403-0100020	STRUCT CONC (RCB CULV)	66 CY
2404-7775000	REINFORC STEEL	10,526 LB
SECTION NO. 0004		
	ROADWAY ITEMS STPN-009-4(45)--2J-32	
2102-2625000	EMBANKMENT-IN-PLACE	3,184 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,394 CY
SECTION NO. 0005		
	ROADWAY ITEMS STPN-015-4(14)--2J-32	
2102-2625000	EMBANKMENT-IN-PLACE	4,604 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	235 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 35-C035-082

Proposed Contract Period: Late Start Date of 04/06/15 with 140 WORK DAYS

Project(s):

Project No: BROS-C035(82)--8J-35  
 County: FRANKLIN  
 Type of Work: BRIDGE REPLACEMENT - CCS  
 Route: 160TH STREET Length: 0.50 miles  
 Location: 92212501 LARK AVENUE TO MALLARD AVENUE

Project No: BROS-C035(83)--8J-35  
 County: FRANKLIN  
 Type of Work: BRIDGE REPLACEMENT - CCS  
 Route: LARK AVENUE Length: 0.50 miles  
 Location: 92212502 HWY 3 TO 160TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
BROS-C035(82)--8J-35		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,670 CY
2403-0100010	STRUCT CONC (BRIDGE)	174 CY
2404-7775000	REINFORC STEEL	45,519 LB
SECTION NO. 0002		
ITEMS FOR A 80'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
BROS-C035(83)--8J-35		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,313 CY
2403-0100010	STRUCT CONC (BRIDGE)	174 CY
2404-7775000	REINFORC STEEL	45,519 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 36-C036-068

Proposed Contract Period: Late Start Date of 05/26/15 with 110 WORK DAYS

Project(s):

Project No: BROS-C036(68)--5F-36

County: FREMONT

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 150TH ST Length: 0.00 miles

Location: J22: OVER WEST NISHNABOTNA RIVER

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A 299'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRTE		
BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,405 CY
2403-0100010	STRUCT CONC (BRIDGE)	623 CY
2404-7775000	REINFORC STEEL	38,180 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	82,553 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 015                      Proposal ID: 39-C039-074

Proposed Contract Period: Late Start Date of 05/11/15 with 115 WORK DAYS

Project(s):

Project No: BROS-C039(74)--8J-39

County: GUTHRIE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: LOCUST AVENUE                      Length: 0.00 miles

Location: 1300 FEET SOUTH OF INTERSECTION OF 320TH AND LOCUST AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 150'-0 X 30'-6 C.C.S. BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	432 CY
2404-7775000	REINFORC STEEL	93,860 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	10,527 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 48-C048-069

Proposed Contract Period: Late Start Date of 07/13/15 with 70 WORK DAYS

Project(s):

Project No: BROS-C048(69)--5F-48

County: IOWA

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: U AVE Length: 0.10 miles

Location: U AVE OVER SMALL STREAM

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100' X 30' PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	130 CY
2403-0100010	STRUCT CONC (BRIDGE)	184 CY
2404-7775000	REINFORC STEEL	44,698 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 017                      Proposal ID: 52-0806-320

Proposed Contract Period: Late Start Date of 04/06/15 with 120 WORK DAYS

Project(s):

Project No: IM-080-6(320)244--13-52

County: JOHNSON

Type of Work: BRIDGE NEW - PPCB

Route: I-80                                      Length: 0.00 miles

Location: IN THE CITY OF IOWA CITY ALONG DUBUQUE ST FROM FOSTER RD NOR  
TH 1.1 MILES TO IOWA RIVER. INCLUDES PED OVERPASS OVER I-80

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 018 Proposal ID: 60-C060-096

Proposed Contract Period: Late Start Date of 04/13/15 with 110 WORK DAYS

Project(s):

Project No: BRS-C060(96)--60-60

County: LYON

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: A34 Length: 0.00 miles

Location: A-34 OVER LITTLE ROCK RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 274'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	480 CY
2404-7775000	REINFORC STEEL	23,830 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	93,424 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,211 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,225 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 019 Proposal ID: 64-0961-006

Proposed Contract Period: Late Start Date of 07/06/15 with 70 WORK DAYS

Project(s):

Project No: BRFN-096-1(6)--39-64

County: MARSHALL

Type of Work: RCB CULVERT NEW - TWIN BOX

Route: IOWA 96 Length: 0.00 miles

Location: DEVILS RUN 1.8 MILES E OF CO RD T29

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0315; TWIN 12' X 10' X 88'-0 REINFORCED		
CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	381 CY
2404-7775000	REINFORC STEEL	58,406 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,226 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	771 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	683 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 020 Proposal ID: 67-0296-228

Proposed Contract Period: Late Start Date of 07/20/15 with 45 WORK DAYS

Project(s):

Project No: IMN-029-6(228)114--0E-67  
 County: MONONA  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: I-29 Length: 0.00 miles  
 Location: K-42 OVER I-29  
 1.7 MILES N. OF IA 175

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0115; REPAIRS TO A 250'-0 X 24'-0 CONTINUOUS I-BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	20 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	4,185 LB
2413-0698074	DECK REPAIR, CL A	89 SY
SECTION NO. 0002		
	DESIGN NO. 0115; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN	
2413-0698066	DECK OVERLAY (CL O PCC)	659 SY
SECTION NO. 0003		
	DESIGN NO. 0115; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN	
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	659 SY
SECTION NO. 0004		
	ROADWAY ITEMS	
2102-2625000	EMBANKMENT-IN-PLACE	4,989 CY
2122-5190007	PAVED SHLD, PCC, 7"	157 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 021 Proposal ID: 75-C075-140

Proposed Contract Period: Late Start Date of 07/06/15 with 70 WORK DAYS

Project(s):

Project No: BROS-C075(140)--8J-75

County: PLYMOUTH

Type of Work: BRIDGE REPLACEMENT - CCS

Route: FAWN AVE Length: 0.00 miles

Location: BETWEEN SEC 29/30-92-47: OVER BULL RUN

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 130'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	349 CY
2404-7775000	REINFORC STEEL	76,452 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 022 Proposal ID: 75-C075-141

Proposed Contract Period: Late Start Date of 07/13/15 with 65 WORK DAYS

Project(s):

Project No: BROS-C075(141)--8J-75

County: PLYMOUTH

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 160TH STREET Length: 0.00 miles

Location: ON NORTH LINE OF SEC. 02-92-43: OVER BIG WHISKEY  
CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	217 CY
2404-7775000	REINFORC STEEL	50,999 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 023                      Proposal ID: 76-0033-504

Proposed Contract Period: Late Start Date of 09/28/15 with 15 WORK DAYS

Project(s):

Project No: MB-003-3(504)96--77-76

County: POCAHONTAS

Type of Work: BRIDGE REPAIR

Route: IOWA 3                                      Length: 0.00 miles

Location: OVER LITTLE CEDAR CREEK 2.3 MILES E. OF BUENA VISTA CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0115; 120'-0 X 26' CONTINUOUS I-BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	9 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	932 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 024 Proposal ID: 77-2351-510

Proposed Contract Period: Late Start Date of 10/05/15 with 15 WORK DAYS

Project(s):

Project No: MBIN-235-1(510)0--0M-77

County: POLK

Type of Work: DECK JOINT REPAIR

Route: I-235 Length: 0.00 miles

Location: W-N I-80 RAMP OVER I-235, 0.2 MILE E. OF W. JCT. I-80

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
DESIGN NO. 0215; REPAIRS TO A 218'-0 X 39'-0 WELDED GIRDER		
BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	7 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,340 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 025                      Proposal ID: 78-0804-514

Proposed Contract Period: Late Start Date of 10/19/15 with 15 WORK DAYS

Project(s):

Project No: MBIN-080-4(514)5--0M-78

County: POTTAWATTAMIE

Type of Work: BRIDGE REPAIR

Route: I-80                                      Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS OVER BN/SF R.R. AND CREEK  
3.2 MILES W. OF US 6

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0415; REPAIRS TO A 602' X VAR. WIDTH CONTINUOUS WELDED GIRDER BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	16 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,595 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 026 Proposal ID: 78-0921-065

Proposed Contract Period: Late Start Date of 07/20/15 with 45 WORK DAYS

Project(s):

Project No: BRFN-092-1(65)--39-78  
 County: POTTAWATTAMIE  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: IOWA 92 Length: 0.00 miles  
 Location: OVER WALNUT CREEK 0.9 MILE E. OF SR M-47

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0515; REPAIRS TO A 150'-0 X 30'-0 CONTINUOUS I-BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	2 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	654 LB
2413-0698074	DECK REPAIR, CL A	51 SY
SECTION NO. 0002		
DESIGN NO. 0515; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	506 SY
SECTION NO. 0003		
DESIGN NO. 0515; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	506 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	400 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 027 Proposal ID: 85-C085-123

Proposed Contract Period: Late Start Date of 06/15/15 with 85 WORK DAYS

Project(s):

Project No: BROS-C085(123)--8J-85

County: STORY

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 250TH STREET Length: 0.10 miles

Location: ON 250TH ST. , OVER EAST INDIAN CREEK, ON NLINE S23 T83 R22

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 150'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	472 CY
2404-7775000	REINFORC STEEL	83,953 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,474 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	612 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 028 Proposal ID: 87-0023-034

Proposed Contract Period: Late Start Date of 07/27/15 with 40 WORK DAYS

Project(s):

Project No: BRFN-002-3(34)--39-87

County: TAYLOR

Type of Work: BRIDGE DECK OVERLAY

Route: IOWA 2 Length: 0.00 miles

Location: OVER MIDDLE 102 RIVER 2.9 MILES W. OF IA. 148

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0115; REPAIRS TO A 130'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2413-0698074	DECK REPAIR, CL A	84 SY
SECTION NO. 0002		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	650 SY
SECTION NO. 0003		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	650 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 029 Proposal ID: 90-0347-137

Proposed Contract Period: Late Start Date of 04/06/15 with 120 WORK DAYS

Project(s):

Project No: BRF-034-7(137)--38-90

County: WAPELLO

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: U.S. 34 Length: 0.00 miles

Location: OVER BEAR CREEK 3.6 MILES W. OF US 63

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0116; 151'-4 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	566 CY
2404-7775000	REINFORC STEEL	35,480 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	72,022 LB
SECTION NO. 0003		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	10,903 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,512 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 030 Proposal ID: 92-C092-072

Proposed Contract Period: Late Start Date of 04/06/15 with 120 WORK DAYS

Project(s):

Project No: BRS-C092(72)--60-92

County: WASHINGTON

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: G26 Length: 2.00 miles

Location: 0.5 MILE EAST OF ELM AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TRIPLE 12' X 10' X 136'-0 REINFORCED CONCRETE BOX CULVERT		
2102-2625000	EMBANKMENT-IN-PLACE	7,579 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,250 CY
2301-1034080	STD/S-F PCC PAV'T, CL C CL 3I, 8"	1,760 SY
2403-0100020	STRUCT CONC (RCB CULV)	956 CY
2404-7775000	REINFORC STEEL	124,668 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 031 Proposal ID: 96-0098-038

Proposed Contract Period: Late Start Date of 04/06/15 with 120 WORK DAYS

Project(s):

Project No: BRFN-018-7(60)--39-19  
 County: CHICKASAW  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: U.S. 18 Length: 0.00 miles  
 Location: IA 18 OVER LITTLE WAPSIPIN RIVER  
 3 MILES W. OF N. JCT. US 63

Project No: BRFN-150-4(60)--39-33  
 County: FAYETTE  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: IOWA 150 Length: 0.00 miles  
 Location: OVER SMALL NATURAL STREAM  
 1.8 MILES N. OF IA 3

Project No: BRFN-009-8(38)--39-96  
 County: WINNESHIEK  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: IOWA 9 Length: 0.00 miles  
 Location: OVER SMITH CREEK  
 5.6 MILES W. OF IA 51

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0115; REPAIRS TO A 231'-4 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE BRFN-018-7(60)--39-19	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	30 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,222 LB
SECTION NO. 0002		
	DESIGN NO. 0115; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (60)	
2413-0698066	DECK OVERLAY (CL O PCC)	777 SY
SECTION NO. 0003		
	DESIGN NO. 0115; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (60)	
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	777 SY
SECTION NO. 0004		
	ROADWAY ITEMS BRFN-018-7(60)--39-19	
2102-2625000	EMBANKMENT-IN-PLACE	250 CY
2413-0698074	DECK REPAIR, CL A	49 SY
SECTION NO. 0005		
	ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (60)	
2413-0698066	DECK OVERLAY (CL O PCC)	273 SY
SECTION NO. 0006		
	ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC	

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (60)  
 2413-0698067 DECK OVERLAY (CL HPC-O PCC) 273 SY  
 SECTION NO. 0008  
 DESIGN NO. 0115; ALTERNATE 'CC' OPTION 1: CLASS O PCC  
 BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (60)  
 2413-0698066 DECK OVERLAY (CL O PCC) 504 SY  
 SECTION NO. 0009  
 DESIGN NO. 0115; ALTERNATE 'CC' OPTION 2: CLASS HPC-O PCC  
 BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN (60)  
 2413-0698067 DECK OVERLAY (CL HPC-O PCC) 504 SY  
 SECTION NO. 0010  
 ROADWAY ITEMS  
 BRFN-150-4(60)--39-33  
 2102-2625000 EMBANKMENT-IN-PLACE 320 CY  
 SECTION NO. 0011  
 DESIGN NO. 0115; REPAIRS TO A 248'-0 X 44'-0 CONTINUOUS  
 WELDED PLATE GIRDER BRIDGE BRFN-009-8(38)--39-96  
 2403-0100000 STRUCT CONC (MISCELLANEOUS) 26 CY  
 2404-7775005 REINFORC STEEL, EPOXY COATED 3,474 LB  
 SECTION NO. 0012  
 DESIGN NO. 0115; ALTERNATE 'DD' OPTION 1: CLASS O PCC  
 BID THIS SECTION IF ALTERNATE 'DD' OPTION 1 IS CHOSEN (38)  
 2413-0698066 DECK OVERLAY (CL O PCC) 1,205 SY  
 SECTION NO. 0013  
 DESIGN NO. 0115; ALTERNATE 'DD' OPTION 2: CLASS HPC-O PCC  
 BID THIS SECTION IF ALTERNATE 'DD' OPTION 2 IS CHOSEN (38)  
 2413-0698067 DECK OVERLAY (CL HPC-O PCC) 1,205 SY  
 SECTION NO. 0014  
 ROADWAY ITEMS  
 BRFN-009-8(38)--39-96  
 2102-2625000 EMBANKMENT-IN-PLACE 450 CY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 032                      Proposal ID: 97-0203-506

Proposed Contract Period: Late Start Date of 10/12/15 with 10 WORK DAYS

Project(s):

Project No: MB-020-3(506)1--77-97

County: WOODBURY

Type of Work: DECK JOINT REPAIR

Route: U.S. 20                      Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY OVER IA. 376 AND UP R.R.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 00-000S-612

Proposed Contract Period: Late Start Date of 04/06/15 with 100 WORK DAYS

Project(s):

Project No: NHSN-000-S(612)--2R-00

County: STATEWIDE

Type of Work: PCC SIDEWALK/TRAIL

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 3(ADA COMPLIANCE)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SIDEWALK ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	77 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	495 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	42 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 07-2140-601

Proposed Contract Period: Late Start Date of 09/14/15 with 30 WORK DAYS

Project(s):

Project No: STP-U-2140(601)--70-07

County: BLACK HAWK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: DUNKERTON ROAD Length: 0.14 miles

Location: IN THE CITY OF DUNKERTON FROM D & W RAILROAD LLC TO  
BLOOMFIELD ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	811 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	2,112 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 11-7422-616-A

Proposed Contract Period: Late Start Date of 07/06/15 with 60 WORK DAYS

Project(s):

Project No: STP-E-7422(616)--8V-11

County: BUENA VISTA

Type of Work: PCC SIDEWALK/TRAIL

Route: LAKE AVE Length: 0.77 miles

Location: LAKE AVE TRAIL: ALONG LAKE AVENUE FROM 10TH ST TO COUNTY ROAD C-49 IN THE CITY OF STORM LAKE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL/SIDEWALK ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,926 CY
2511-0302400	RECREATIONAL TRAIL, PCC, 4"	2,440 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	297 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	96 SY
2511-0302800	RECREATIONAL TRAIL, PCC, 8"	525 SY
2511-0302800	RECREATIONAL TRAIL, PCC, 8"	120 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 14-C014-152

Proposed Contract Period: Late Start Date of 09/01/15 with 30 WORK DAYS

Project(s):

Project No: TAP-R-C014(152)--8T-14

County: CARROLL

Type of Work: PCC SIDEWALK/TRAIL

Route: SAUK RAIL TRAIL Length: 3.80 miles

Location: SAUK RAIL TRAIL: AROUND SWAN LAKE STATE PARK (RESURFACING)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	16,066 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	337 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 105                      Proposal ID: 18-0032-069

Proposed Contract Period: Late Start Date of 04/06/15 with 120 WORK DAYS  
Site 01: INCLUDES ALL WORK IDENTIFIED IN STAGE 2 ON J.1.  
No Start Date Specified with 20 WORK DAYS

Project(s):

Project No: NHSX-003-2(69)--3H-18  
County: CHEROKEE  
Type of Work: PCC OVERLAY - UNBONDED  
Route: IOWA 3                                      Length: 7.54 miles  
Location: PLYMOUTH CO TO ECL OF CLEGHORN

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	627 CY
2122-5190007	PAVED SHLD, PCC, 7"	340 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	1,784 SY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	6,683 TON
2310-5151600	PCC OVERLAY, QM-C, FURN ONLY	27,163 CY
2310-5151620	PCC OVERLAY, QM-C, PLACE ONLY (UNBONDED)	145,951 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 106                      Proposal ID: 19-C019-084

Proposed Contract Period: Late Start Date of 06/08/15 with 70 WORK DAYS

Project(s):

Project No: STP-S-C019(84)--5E-19

County: CHICKASAW

Type of Work: PCC OVERLAY - UNBONDED

Route: V48                                      Length: 6.96 miles

Location: FROM IOWA 24 TO U.S. 18

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	416 TON
2310-5151040	PCC OVERLAY, FURN ONLY	16,565 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	90,350 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	62 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 107                      Proposal ID: 20-5772-605

Proposed Contract Period: Late Start Date of 04/06/15 with 50 WORK DAYS

Project(s):

Project No: STP-ES-E-5772(605)--8T-20

County: CLARKE

Type of Work: PCC PAVEMENT (MISCELLANEOUS)

Route: OSCEOLA DEPOT                      Length: 0.00 miles

Location: BURLINGTON NORTHERN DEPOT NO. 2 IN THE CITY OF OSCEOLARENOVA  
TION OF HISTORIC OSCEOLA BURLINGTO

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,030 CY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	1,882 SY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	1,331 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	19 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 108                      Proposal ID: 25-C025-068

Proposed Contract Period: Late Start Date of 07/20/15 with 50 WORK DAYS

Project(s):

Project No: FM-C025(68)--55-25

County: DALLAS

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: R16                                      Length: 2.00 miles

Location: 1/2 MILE NORTH OF PUCKERBRUSH ROAD TO HWY 6

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	33,216 CY
2301-1032090	STD/S-F PCC PAV'T, CL C CL 2, 9"	30,180 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 44-C044-065

Proposed Contract Period: Late Start Date of 07/27/15 with 40 WORK DAYS

Project(s):

Project No: FM-C044(65)--55-44

County: HENRY

Type of Work: PCC OVERLAY - UNBONDED

Route: FRANKLIN AVE (W-55) Length: 2.72 miles

Location: FROM SALEM ROAD TO LEE COUNTY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	492 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	582 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	7,174 SY
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	51 TON
2310-5151040	PCC OVERLAY, FURN ONLY	5,005 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	28,600 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 49-4742-618

Proposed Contract Period: Late Start Date of 07/01/15 with 50 WORK DAYS

Project(s):

Project No: STP-U-4742(618)--70-49

County: JACKSON

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: NORTH 2ND STREET Length: 0.11 miles

Location: IN THE CITY OF MAQUOKETA, ON QUARRY ST, FROM N 2ND ST TO N O  
LIVE ST AND APPROXIMATLY 200 FT NORTH & SOUTH ON N MAIN ST

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,290 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	3,739 SY
2301-1033120	STD/S-F PCC PAV'T, CL C CL 3, 12"	134 SY

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 53-C053-077

Proposed Contract Period: Late Start Date of 04/13/15 with 35 WORK DAYS

Project(s):

Project No: HSIP-S-C053(77)--6C-53

County: JONES

Type of Work: PCC OVERLAY - UNBONDED

Route: X44 Length: 5.00 miles

Location: X44: FROM E-23 TO U.S. 151

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	7,763 CY
2310-5151040	PCC OVERLAY, FURN ONLY	19,932 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	82,386 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 112                      Proposal ID: 56-C056-087

Proposed Contract Period: Late Start Date of 04/06/15 with 120 WORK DAYS  
Site 01: TO COMPLETE EARLY WORKS AS DESCRIBED IN THE STAGING NOTES  
Late Start Date of 04/06/15 with 12 WORK DAYS

Proposal Note:

\*\*\*SITE 01\*\*\*

THIS SITE IS TO COMPLETE THE EARLY WORKS DESCRIBED IN THE  
STAGING NOTES ON SHEET J.01

Project(s):

Project No: RC-C056(087)--9A-56

County: LEE

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: VARIOUS LOCATIONS      Length: 4.66 miles

Location: ON 180TH ST / 360TH AVE / J-50 (190TH ST)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	118,585 CY
2301-1034100	STD/S-F PCC PAV'T, CL C CL 3I, 10"	50,700 SY
2310-5151040	PCC OVERLAY, FURN ONLY	3,729 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	22,151 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 113 Proposal ID: 65-2955-606

Proposed Contract Period: Late Start Date of 09/14/15 with 30 WORK DAYS

Project(s):

Project No: STP-U-2955(606)--70-65

County: MILLS

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: RAILROAD AVE Length: 0.22 miles

Location: IN THE CITY OF GLENWOOD, RAILROAD AVE: SEWER LIFT STATION S  
0.2 MI TO CORPORATE LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,124 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	3,124 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 114                      Proposal ID: 65-2955-607

Proposed Contract Period: Late Start Date of 08/17/15 with 50 WORK DAYS

Project(s):

Project No: STP-U-2955(607)--70-65

County: MILLS

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: VINE ST                      Length: 0.26 miles

Location: IN THE CITY OF GLENWOOD, S VINE ST: FROM NUCKOLLS STREET TO  
ALLEY BETWEEN COOLIDGE STREET & SHARP STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,320 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	4,313 SY
2303-0033380	HMA (1M ESAL) SURF, 3/8", NO FRIC	131 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 115 Proposal ID: 77-0805-329

Proposed Contract Period: Late Start Date of 04/06/15 with 120 WORK DAYS

Project(s):

Project No: IMX-080-5(329)143--02-77

County: POLK

Type of Work: PCC PAVED SHOULDER - NEW

Route: I-80 Length: 0.00 miles

Location: W OF CO RD S14 TO IA 117 (EB & WB OUTSIDE SHOULDERS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	37,573 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	46,183 CY
2122-5190007	PAVED SHLD, PCC, 7"	25,621 SY
2301-1004120	STD/S-F PCC PAV'T, QM-C CL 3I, 12"	81,225 SY
SECTION NO. 0002		
DESIGN NO. 1015; REPAIRS TO A DUAL125'-10 X 40' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,023 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 116 Proposal ID: 97-0201-121

Proposed Contract Period: Specified Start Date of 03/30/15 with 10 WORK DAYS

Proposal Note:

\*\*\* WORK PRIOR TO THE SPECIFIED START DATES \*\*\*  
TO ENCOURAGE THE CONTRACTOR TO START EARLY, NO WORKING DAYS  
OR CALENDAR DAYS WILL BE CHARGED FOR WORK DONE PRIOR TO THE  
SPECIFIED START DATES OF 03/30/2015. LANE AND SHOULDER  
CLOSURES WILL NOT BE ALLOWED PRIOR TO THE SPECIFIED START  
DATES.

\*\*\* WORKING DAYS \*\*\*  
TO COMPLETE WORK THAT DOES NOT INCLUDE CLOSURES. THIS  
INCLUDES EROSION CONTROL WORK.

\*\*\* INCENTIVE/DISINCENTIVE \*\*\*  
SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR  
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL APPLY  
TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:  
SITE NUMBER 01: 241 CLOSURE DAYS/CALENDAR DAYS  
I/D RATE \$2,000.00 PER DAY  
THIS SITE REQUIRES THE COMPLETION OF ALL WORK THAT REQUIRES  
A LANE OR ROADWAY CLOSURE WITH NO FURTHER CLOSURES. THE  
CRITICAL CLOSURE ACTIVITY INCLUDES COMPLETION OF ALL  
CONTRACT ITEMS THAT REQUIRE A LANE OR SHOULDER CLOSURE.

\*\*\* NO EXCUSE ROAD OPENING BONUS FOR CONTRACT \*\*\*  
THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM  
AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID  
ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING  
CONSTRUCTION SO THAT US 20, IA 31 AND ALL SIDE ROADS ARE  
OPEN TO TRAFFIC ON OR BEFORE THE CALENDAR DATE SHOWN.  
COMPLIANCE REQUIRES THAT THE CONTRACTOR MUST HAVE ALL OF US  
20, IA 31 AND ALL SIDE ROADS OPEN TO TRAFFIC WITH NO FURTHER  
LANE OR SHOULDER CLOSURES. ANY OTHER DELAYS DUE TO WEATHER,  
CHANGE ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR  
ANY OTHER DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO  
MODIFY THE CALENDAR DATE.

Project(s):

Project No: NHSX-020-1(121)--3H-97  
County: WOODBURY  
Type of Work: PCC PAVEMENT - GRADE & REPLACE  
Route: U.S. 20 Length: 1.14 miles  
Location: IN CORRECTIONVILLE FROM RELOCATED IA 31/CO RD L36  
TO JUST W OF THE ECL

Project No: NHSX-020-1(165)--3H-97  
County: WOODBURY  
Type of Work: LIGHTING  
Route: U.S. 20 Length: 0.50 miles

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Location: AT W AND E JCTS IA 31 IN CORRECTIONVILLE

Project No: STPN-031-1(32)--2J-97  
 County: WOODBURY  
 Type of Work: PCC PAVEMENT - GRADE AND NEW  
 Route: IOWA 31 Length: 0.67 miles  
 Location: FROM SW OF CORRECTIONVILLE N. TO US 20

Project No: STPN-031-1(36)--2J-97  
 County: WOODBURY  
 Type of Work: TRAFFIC SIGNS  
 Route: IOWA 31 Length: 0.00 miles  
 Location: AT CORRECTIONVILLE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
	NHSX-020-1(121)--3H-97	
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	11,309 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	43,888 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	571 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	42,676 SY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	33 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	306 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	292 TON
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC SHOULDER		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (121)		
2122-5190007	PAVED SHLD, PCC, 7"	1,364 SY
SECTION NO. 0006		
ROADWAY ITEMS		
	STPN-031-1(32)--2J-97	
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	25,882 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	14,967 CY
2122-5190009	PAVED SHLD, PCC, 9"	214 SY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	12,974 SY
SECTION NO. 0009		
NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT		
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP
SECTION NO. 0010		
INCENTIVE / DISINCENTIVE ITEM FOR THE CONTRACT		
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	20 CDAY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 117 Proposal ID: 97-0297-045

Proposed Contract Period: Specified Start Date of 03/30/15 with 10 WORK DAYS

Proposal Note:

REFER TO NOTE 656.0196 FOR THE FOLLOWING INFORMATION:

\*\*\* WORK PRIOR TO THE SPECIFIED START DATE \*\*\*

\*\*\* WORKING DAYS \*\*\*

\*\*\* INCENTIVE/DISINCENTIVE AND SITE INFORMATION \*\*\*

\*\*\* NO EXCUSE ROAD OPENING BONUS \*\*\*

Project(s):

Project No: IM-NHS-029-7(45)149--03-97

County: WOODBURY

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: I-29 Length: 0.86 miles

Location: IN THE CITY OF SIOUX CITY-NB FRONTAGE RD. FROM  
WESLEY WAY & HAMILTON BLVD.

Project No: IM-NHS-029-7(56)149--03-97

County: WOODBURY

Type of Work: TRAFFIC SIGNS

Route: I-29 Length: 3.15 miles

Location: IN THE CITY OF SIOUX CITY - NB FRONTAGE RD. FROM  
WESLEY WAY TO HAMILTON BLVD.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IM-NHS-029-7(45)149--03-97		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	26,334 CY
2122-5190010	PAVED SHLD, PCC, 10"	1,535 SY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	136 SY
2301-1034100	STD/S-F PCC PAV'T, CL C CL 3I, 10"	11,153 SY
2301-1034110	STD/S-F PCC PAV'T, CL C CL 3I, 11"	5,536 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	307 CY
2404-7775000	REINFORC STEEL	73,886 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	28,994 LB
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	36 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	165 SY
SECTION NO. 0004		
INCENTIVE/DISINCENTIVE ITEMS FOR THE CONTRACT		
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	10 CDAY
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	1 CDAY
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	1 CDAY
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	5 CDAY
SECTION NO. 0005		
NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0005

NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT

2528-5160000 NO EXCUSE ROAD OPENING BONUS, \_\_\_\_\_

Lump Sum LUMP

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 118 Proposal ID: 98-C098-068

Proposed Contract Period: Late Start Date of 06/08/15 with 70 WORK DAYS

Project(s):

Project No: FM-C098(67)--55-98

County: WORTH

Type of Work: PCC OVERLAY - UNBONDED

Route: 410TH STREET Length: 6.88 miles

Location: A38: FROM WEST CO. LINE TO WHEELERWOOD

Project No: STP-S-C098(68)--5E-98

County: WORTH

Type of Work: PCC OVERLAY - UNBONDED

Route: A38 Length: 7.51 miles

Location: A38: FROM N 1/4 COR SEC 33-99-20 TO N 1/4 COR SEC. 32-99-21

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		FM-C098(67)--55-98
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	470 TON
2310-5151040	PCC OVERLAY, FURN ONLY	13,650 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	86,125 SY
SECTION NO. 0002		
ROADWAY ITEMS		
		STP-S-C098(68)--5E-98
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	800 TON
2310-5151040	PCC OVERLAY, FURN ONLY	14,132 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	89,648 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 06-2186-054

Proposed Contract Period: Late Start Date of 05/04/15 with 115 WORK DAYS

Project(s):

Project No: NHSX-218-6(54)--3H-06

County: BENTON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: U.S. 218 Length: 13.48 miles

Location: FROM US 30 N. TO IA. 150

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,252 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	53,555 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	23,220 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	361 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 08-C008-066

Proposed Contract Period: Late Start Date of 08/24/15 with 15 WORK DAYS

Project(s):

Project No: STP-S-C008(66)--5E-08

County: BOONE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: E41 Length: 1.53 miles

Location: FROM RINGOLD ST. IN CITY OF BOONE TO 1.1 MILES WEST  
OF BOONE CITY LIMITS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	50 CY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	5,000 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 11-7422-617

Proposed Contract Period: Late Start Date of 07/13/15 with 55 WORK DAYS

Project(s):

Project No: STP-U-7422(617)--70-11

County: BUENA VISTA

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: HIGHWAY 7 Length: 0.25 miles

Location: IN THE CITY OF STORM LAKE, ON IOWA HIGHWAY 7, FROM INTERSECT  
ION OF BARTON ST. W .25 MILES TO NORTHWESTERN DRIVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,270 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	1,066 SY
2303-0041750	HMA (3M ESAL) BASE, 3/4"	711 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	973 TON
2303-0042750	HMA (3M ESAL) INTERMEDIATE, 3/4"	592 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	973 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 17-0185-149

Proposed Contract Period: Specified Start Date of 07/07/15 with 70 WORK DAYS

Proposal Note:

\*\*\* SPECIFIED START DATE \*\*\*

AS PART OF AN AGREEMENT BETWEEN THE IOWA DOT AND THE CITY OF CLEAR LAKE, IT IS SPECIFIED THAT WORK ON THIS PROJECT CANNOT BEGIN PRIOR TO TUESDAY, JULY 7, 2015, A NOTE TO THIS EFFECT IS ALSO IN THE TRAFFIC CONTROL PLAN TAB ON SHEET NUMBER J.1.

Project(s):

Project No: NHSX-018-5(149)--3H-17

County: CERRO GORDO

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 18 Length: 2.87 miles

Location: IN CLEAR LAKE FROM N 16TH ST W, E TO N JCT I-35

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0041750	HMA (3M ESAL) BASE, 3/4"	61 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	6,148 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	6,148 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 155                      Proposal ID: 36-C036-065

Proposed Contract Period: Late Start Date of 06/29/15 with 55 WORK DAYS

Project(s):

Project No: STP-S-C036(65)--5E-36

County: FREMONT

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: J18                                      Length: 5.21 miles

Location: FROM IOWA 275, EAST 6.0 MILES TO L68.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	834 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	7,317 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	7,374 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	53 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 156                      Proposal ID: 47-C047-052

Proposed Contract Period: Late Start Date of 05/04/15 with 115 WORK DAYS

Project(s):

Project No: STP-S-C047(52)--5E-47

County: IDA

Type of Work: PCC PAVEMENT WIDENING / HMA RESURFACING

Route: D54                                      Length: 12.00 miles

Location: FROM WOODBURY CO. LINE TO U.S. 59 L51: FROM CRAWFORD CO.  
LINE NORTH TO D54.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	73 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	16,453 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	16,298 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 157                      Proposal ID: 49-C049-060

Proposed Contract Period: Late Start Date of 08/24/15 with 35 WORK DAYS

Project(s):

Project No: STP-S-C049(60)--5E-49

County: JACKSON

Type of Work: HMA RESURFACING WITH MILLING

Route: Y31                                      Length: 4.20 miles

Location: FROM 234TH STREET TO DUBUQUE COUNTY LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	284 TON
2303-0013500	HMA (100K ESAL) B-I-S, 1/2", NO FRIC	9,061 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 158                      Proposal ID: 49-C049-061

Proposed Contract Period: Late Start Date of 09/28/15 with 10 WORK DAYS

Project(s):

Project No: FM-C049(61)--55-49

County: JACKSON

Type of Work: HMA RESURFACING

Route: Y53                                      Length: 0.51 miles

Location: FROM 85TH STREET TO 91ST STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0013500	HMA (100K ESAL) B-I-S, 1/2", NO FRIC	1,083 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 159                      Proposal ID: 75-C075-138

Proposed Contract Period: Late Start Date of 06/22/15 with 60 WORK DAYS

Project(s):

Project No: FM-C075(138)--55-75  
 County: PLYMOUTH  
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
 Route: C16                                      Length: 9.00 miles  
 Location: FROM HWY 12 TO K22

Project No: FM-C075(139)--55-75  
 County: PLYMOUTH  
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
 Route: K13                                      Length: 4.00 miles  
 Location: FROM C-38 TO HWY 3

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		FM-C075(138)--55-75
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	110 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	12,970 TON
SECTION NO. 0002		
ROADWAY ITEMS		
		FM-C075(139)--55-75
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	50 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	6,058 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 79-0634-041

Proposed Contract Period: Late Start Date of 06/15/15 with 90 WORK DAYS

Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.  
No Start Date Specified with 3 WORK DAYS  
Site 02: SEE SITE NUMBER 02 DESCRIPTION BELOW.  
No Start Date Specified with 3 WORK DAYS  
Site 03: SEE SITE NUMBER 03 DESCRIPTION BELOW.  
No Start Date Specified with 3 WORK DAYS

Proposal Note:

\*\*\* SITE NUMBER 01 \*\*\*  
TO COMPLETE ALL WORK REQUIRING TEMPORARY TRAFFIC SIGNALS FOR  
THE TRANSVERSE STORM SEWER INSTALLATION AT STATION 774+10.

\*\*\* SITE NUMBER 02 \*\*\*  
TO COMPLETE ALL WORK REQUIRING TEMPORARY TRAFFIC SIGNALS FOR  
THE TRANSVERSE STORM SEWER INSTALLATION AT STATION 778+80.

\*\*\* SITE NUMBER 03 \*\*\*  
TO COMPLETE ALL WORK REQUIRING TEMPORARY TRAFFIC SIGNALS FOR  
THE LONGITUDINAL STORM SEWER INSTALLATION FROM STATION  
774+00 TO STATION 778+80 LEFT SIDE.

Project(s):

Project No: NHSN-063-4(41)--2R-79  
County: POWESHIEK  
Type of Work: HMA RESURFACING WITH MILLING  
Route: U.S. 63 Length: 10.80 miles  
Location: FROM SCL OF MALCOM N. TO US 6

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	URBAN 3,892 CY
2122-5190008	PAVED SHLD, PCC, 8"	184 SY
2301-1033110	STD/S-F PCC PAV'T, CL C CL 3, 11"	300 SY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	6,066 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	5,546 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	112 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	7 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 85-C085-125

Proposed Contract Period: Late Start Date of 08/17/15 with 40 WORK DAYS

Project(s):

Project No: STP-S-C085(125)--5E-85

County: STORY

Type of Work: HMA RESURFACING

Route: R70 Length: 2.12 miles

Location: ON R-70, FROM POLK CO. LINE NORTH 2.12 MILES TO 650' NORTH O  
F 320TH ST., AT S33 T82 R23

Project No: STP-S-C085(126)--5E-85

County: STORY

Type of Work: HMA RESURFACING

Route: S27 Length: 1.05 miles

Location: S27: FROM HWY 210 TO POLK CO. LINE

Item No.	Item Description	Quantity/Unit
-----		
	SECTION NO. 0001	
	ROADWAY ITEMS	
	STP-S-C085(125)--5E-85	
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	6,383 TON
	SECTION NO. 0002	
	ROADWAY ITEMS	
	STP-S-C085(126)--5E-85	
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	3,851 TON



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 01-0802-240

Proposed Contract Period: Late Start Date of 10/12/15 with 10 WORK DAYS

Proposal Note:

\*\*\* SITE NUMBER 01 - LANE RENTAL (A+B BIDDING WITH INCENTIVE/DISINCENTIVE) \*\*\*  
THIS SITE IS FOR THE MAINLINE I-80 LANE CLOSURES. THESE LANE CLOSURES WILL OCCUR DURING THE SITE NUMBER CONTRACT SHOWN ABOVE. THE NUMBER OF CALENDAR DAYS BID EQUALS THE NUMBER OF RENTAL DAYS THE CONTRACTOR REQUIRES FOR LANE CLOSURES. MULTIPLE RENTAL DAYS ARE POSSIBLE DURING ANY SINGLE WORKING DAY. REFER TO DS-12029 DEVELOPMENTAL SPECIFICATIONS FOR LANE RENTAL (A+B BIDDING WITH INCENTIVE/DISINCENTIVE) FOR MORE INFORMATION.

Project(s):

Project No: IMN-080-2(240)73--0E-01  
County: ADAIR  
Type of Work: PCC PATCHING  
Route: I-80 Length: 49.09 miles  
Location: CASS CO TO POLK CO LINE

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	649 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	20 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 27-0351-139

Proposed Contract Period: Late Start Date of 09/28/15 with 25 WORK DAYS

Project(s):

Project No: IMN-035-1(139)0--0E-27

County: DECATUR

Type of Work: PCC PATCHING

Route: I-35 Length: 0.00 miles

Location: FROM THE MISSOURI STATE LINE, NORTH TO WEST I-35/80/235  
INTERCHANGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,233 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	248 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 204                      Proposal ID: 52-0223-011

Proposed Contract Period: Late Start Date of 07/06/15 with 55 WORK DAYS

Project(s):

Project No: STPN-022-3(11)--2J-52

County: JOHNSON

Type of Work: MICROSURFACING

Route: IOWA 22                      Length: 6.60 miles

Location: FROM JUST N. OF LONE TREE E. TO ECL OF NICHOLS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 67-1753-710

Proposed Contract Period: Late Start Date of 04/06/15 with 50 WORK DAYS

Project(s):

Project No: MP-037-3(710)0--76-67

County: MONONA

Type of Work: HMA CRACK FILLING

Route: IOWA 37 Length: 10.00 miles

Location: FROM IOWA 175, EASTERLY TO IOWA183 IN SOLDIER.

Project No: MP-175-3(710)15--76-67

County: MONONA

Type of Work: HMA CRACK FILLING

Route: IOWA 175 Length: 13.60 miles

Location: FROM IOWA 37, NORTH TO IOWA 141 IN MAPLETON

Project No: MP-031-3(710)0--76-97

County: WOODBURY

Type of Work: HMA CRACK FILLING

Route: IOWA 31 Length: 5.00 miles

Location: FROM IOWA 141 IN SMITHLAND, NORTH TO 290TH ST. IN OTO.

Project No: MP-141-3(707)11--76-97

County: WOODBURY

Type of Work: HMA CRACK FILLING

Route: IOWA 141 Length: 6.02 miles

Location: FROM JUST WEST OF K67, EAST TO JUST EAST OF SMITHLAND.

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 74-0183-705

Proposed Contract Period: Late Start Date of 08/17/15 with 45 WORK DAYS

Project(s):

Project No: MP-004-3(707)137--76-32  
County: EMMET

Type of Work: PCC PATCHING  
Route: IOWA 4 Length: 0.84 miles  
Location: FROM 550 FT SOUTH OF 380TH AVE. NORTH TO NCL ESTHERVILLE.

Project No: MP-004-3(708)101--76-74  
County: PALO ALTO

Type of Work: PCC PATCHING  
Route: IOWA 4 Length: 0.04 miles  
Location: NEAR SCL OF MALLARD

Project No: MP-018-3(705)93--76-74  
County: PALO ALTO

Type of Work: PCC PATCHING  
Route: U.S. 18 Length: 12.11 miles  
Location: FROM THE WCL OF RUTHVEN, EAST TO THE WCL OF EMMETSBURG.

Project No: MP-015-3(711)0--76-76  
County: POCAHONTAS

Type of Work: PCC PATCHING  
Route: IOWA 15 Length: 5.00 miles  
Location: FROM IOWA 3, NORH TO SCL OF ROLFE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
EMMET COUNTY MP-004-3(707)137--76-32		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	760 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	89 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
PALO ALTO COUNTY MP-004-3(708)101--76-74		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	58 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
PALO ALTO COUNTY MP-018-3(705)93--76-74		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,506 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	373 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	171 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
POCAHONTAS COUNTY MP-015-3(711)0--76-76		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	495 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0004

ROADWAY ITEMS

POCAHONTAS COUNTY MP-015-3(711)0--76-76

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT

51 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 207                      Proposal ID: 75-0753-716

Proposed Contract Period: Late Start Date of 04/06/15 with 35 WORK DAYS

Project(s):

Project No: MP-003-3(709)26--76-75

County: PLYMOUTH

Type of Work: HMA CRACK FILLING

Route: IOWA 3                                      Length: 1.24 miles

Location: FROM EAST OF U.S. 75 INTERCHG., EAST TO IOWA 404 IN LE MARS.

Project No: MP-075-3(716)106--76-75

County: PLYMOUTH

Type of Work: HMA CRACK FILLING

Route: U.S. 75                                      Length: 9.30 miles

Location: FROM NORTH OF HINTON, NORTH TO C38 (NB & SB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 208                      Proposal ID: 80-0025-703

Proposed Contract Period: Late Start Date of 10/05/15 with 20 WORK DAYS

Project(s):

Project No: MP-002-5(703)108--76-80

County: RINGGOLD

Type of Work: HMA CRACK FILLING

Route: IOWA 2                                      Length: 10.97 miles

Location: FROM THE NCL OF KELLERTON, EAST TO I-35.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 82-0808-267

Proposed Contract Period: Late Start Date of 08/24/15 with 40 WORK DAYS

Project(s):

Project No: IMN-080-7(100)254--0E-16  
 County: CEDAR  
 Type of Work: PCC PATCHING  
 Route: I-80 Length: 0.00 miles  
 Location: FROM JOHNSON CO. LINE, EAST TO SCOTT CO. LINE

Project No: IMN-074-1(194)0--0E-82  
 County: SCOTT  
 Type of Work: PCC PATCHING  
 Route: I-74 Length: 0.00 miles  
 Location: FROM I-80, SOUTH TO THE MISSISSIPPI RIVER.

Project No: IMN-080-8(267)278--0E-82  
 County: SCOTT  
 Type of Work: PCC PATCHING  
 Route: I-80 Length: 0.00 miles  
 Location: FROM CEDAR CO. LINE, EAST TO THE MISSISSIPPI RIVER.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
CEDAR COUNTY IMN-080-7(100)254--0E-16		
2303-0073502	HMA (100M ESAL) SURF, 1/2", FRIC L-2	70 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	463 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	34 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
SCOTT COUNTY IMN-074-1(194)0--0E-82		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	967 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	153 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	81 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
SCOTT COUNTY IMN-080-8(267)278--0E-82		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	983 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	249 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	99 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 210                      Proposal ID: 91-0355-709

Proposed Contract Period: Late Start Date of 08/24/15 with 20 WORK DAYS

Project(s):

Project No: MPIN-035-5(709)58--0N-91

County: WARREN

Type of Work: MICROSURFACING

Route: I-35                                      Length: 7.95 miles

Location: 1.4 MILE NORTH OF IOWA 92 WEST TO 0.25 MILE NORTH OF  
ADAMS ST (NB).

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 211                      Proposal ID: 91-0355-710

Proposed Contract Period: Late Start Date of 06/22/15 with 40 WORK DAYS

Project(s):

Project No: MPIN-035-5(710)43--0N-91

County: WARREN

Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: I-35                                      Length: 11.62 miles

Location: CLARKE COUNTY LINE NORTH TO 2.5 MI SOUTH OF IOWA 92 (NB/SB).

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 212 Proposal ID: 94-C094-105

Proposed Contract Period: Late Start Date of 09/14/15 with 25 WORK DAYS

Project(s):

Project No: FM-C094(105)--55-94

County: WEBSTER

Type of Work: PAVEMENT PLANING/GROOVING

Route: P63 Length: 3.00 miles

Location: FROM D20 NORTH 3 MILES TO D14

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	733 CY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	597 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	148 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	146 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	713 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	31 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 213                      Proposal ID: 97-0313-711

Proposed Contract Period: Late Start Date of 10/05/15 with 20 WORK DAYS

Project(s):

Project No: MP-031-3(711)21--76-97

County: WOODBURY

Type of Work: HMA CRACK FILLING

Route: IOWA 31                              Length: 18.40 miles

Location: FROM U.S. 20 IN CORRECTIONVILLE, NORTHEASTERLY TO THE JCT.  
WITH U.S. 59.

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 301                      Proposal ID: 03-0511-016

Proposed Contract Period: Late Start Date of 10/12/15 with 10 WORK DAYS

Project(s):

Project No: BRFN-051-1(16)--39-03

County: ALLAMAKEE

Type of Work: SLOPE PROTECTION

Route: IOWA 51                      Length: 0.00 miles

Location: 3.4 MI N OF POSTVILLE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 302                      Proposal ID: 19-0187-063

Proposed Contract Period: Late Start Date of 09/21/15 with 20 WORK DAYS

Project(s):

Project No: NHSN-018-7(63)--2R-19

County: CHICKASAW

Type of Work: EMERGENCY REPAIR - EROSION

Route: U.S. 18                      Length: 0.00 miles

Location: WAPSIPINICON RIVER OVERFLOW 0.45 MI E OF V14

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 303                      Proposal ID: 31-0522-126

Proposed Contract Period: Late Start Date of 10/05/15 with 10 WORK DAYS

Project(s):

Project No: BRFN-052-2(126)--39-31

County: DUBUQUE

Type of Work: PIPE CULVERTS

Route: U.S. 52                              Length: 0.00 miles

Location: 1.3 MILES E. OF FIVE POINTS RD./S. MOUND RD. E. OF  
RICKARDSVILLE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 304                      Proposal ID: 36-0294-506

Proposed Contract Period: Late Start Date of 08/03/15 with 20 WORK DAYS

Project(s):

Project No: MBIN-029-4(506)0--0M-36

County: FREMONT

Type of Work: SLOPE PROTECTION

Route: I-29

Length: 0.00 miles

Location: OVER RR AND L44.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 57-9220-028

Proposed Contract Period: Late Start Date of 04/06/15 with 130 WORK DAYS

Project(s):

Project No: NHSX-U-922-0(28)--8S-57

County: LINN

Type of Work: GRADING (MISCELLANEOUS)

Route: IOWA 922 Length: 0.68 miles

Location: IN THE CITY OF CEDAR RAPIDS, ON 1ST AVE. E, FROM  
APPROXIMATELY 325 FEET SOUTH OF 34TH ST. NE TO 40TH ST. NE

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,810 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	5,764 SY
2303-0051750	HMA (10M ESAL) BASE, 3/4"	2,174 TON
2303-0053503	HMA (10M ESAL) SURE, 1/2", FRIC L-3	2,144 TON

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 78-0293-102

Proposed Contract Period: Completion Date of 05/25/17  
Site 01: STAGE 2A TRAFFIC  
Completion Date of 07/31/15  
Site 02: STAGE 3A TRAFFIC  
Completion Date of 11/13/15  
Site 03: STAGE 4A CONSTRUCTION  
Completion Date of 06/30/16  
Site 04: STAGE 4B TRAFFIC  
Completion Date of 09/30/16

Proposal Note:

SEE 656.0195  
\*\*\*SITE 01 (STAGE 2A)\*\*\*  
\*\*\*SITE 02 (STAGE 3A)\*\*\*  
\*\*\*SITE 03 (STAGE 4A)\*\*\*  
\*\*\*SITE 04 (STAGE 4B)\*\*\*  
\*\*\*SITE 05 (STAGE 5)\*\*\*  
\*\*\*SITE 06 (STAGE 5)\*\*\*  
\*\*\*WORK RESTRICTION\*\*\*  
\*\*\* INCENTIVE/DISINCENTIVE/SITE 05 AND 06 \*\*\*  
\*\*\*CRITICAL CLOSURE ACTIVITY\*\*\*

Project(s):

Project No: IM-NHS-029-3(102)48--03-78  
County: POTTAWATTAMIE  
Type of Work: GRADING  
Route: I-29 Length: 1.28 miles  
Location: US 275 INTERCHANGE

Project No: IM-NHS-029-3(103)48--03-78  
County: POTTAWATTAMIE  
Type of Work: TRAFFIC SIGNS  
Route: I-29 Length: 0.00 miles  
Location: I-29/80 IN COUNCIL BLUFFS - I-29/US 275 INTERCHANGE

Project No: IM-NHS-029-3(104)48--03-78  
County: POTTAWATTAMIE  
Type of Work: TRAFFIC SIGNALS  
Route: I-29 Length: 0.00 miles  
Location: I-29/80 IN COUNCIL BLUFFS - I-29/US 275 INTERCHANGE

Project No: IM-029-3(105)48--13-78  
County: POTTAWATTAMIE  
Type of Work: BRIDGE REPLACEMENT - PPCB  
Route: I-29 Length: 0.00 miles  
Location: I-29/80 IN COUNCIL BLUFFS - EB IA 92 OVER I-29

Project No: NHS-029-3(106)48--11-78  
County: POTTAWATTAMIE  
Type of Work: BRIDGE REPLACEMENT - PPCB  
Route: I-29 Length: 0.00 miles

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Location: I-29/80 IN COUNCIL BLUFFS - EB IA 92 OVER MOSQUITO CREEK

Project No: IM-NHS-029-3(110)48--03-78  
 County: POTTAWATTAMIE  
 Type of Work: LIGHTING  
 Route: I-29 Length: 0.00 miles  
 Location: I-29/80 IN COUNCIL BLUFFS - I-29/US 275 INTERCHANGE

Project No: IM-NHS-029-3(122)48--03-78  
 County: POTTAWATTAMIE  
 Type of Work: RCB CULVERT EXTENSION - SINGLE BOX  
 Route: I-29 Length: 0.00 miles  
 Location: US 275 INTERCHANGE

Project No: IM-NHS-029-3(146)48--03-78  
 County: POTTAWATTAMIE  
 Type of Work: BRIDGE REPLACEMENT - STEEL GIRDER  
 Route: I-29 Length: 0.00 miles  
 Location: I-29 SOUTHBOUND RAMP D OVER MOSQUITO CREEK AND  
 BNSF/CBEC R.R. IN THE CITY OF COUNCIL BLUFFS

Project No: IM-NHS-080-1(416)3--03-78  
 County: POTTAWATTAMIE  
 Type of Work: RECONSTRUCTION - BRIDGE WIDENING  
 Route: I-29 Length: 0.00 miles  
 Location: I-29 NB OVER I-80 EB TEMPORARY BRIDGE WIDENING  
 IN THE CITY OF COUNCIL BLUFFS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IM-NHS-029-3(102)48--03-78		
2102-2625000	EMBANKMENT-IN-PLACE	1,874 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	783,706 CY
2301-1003100	STD/S-F PCC PAV'T, QM-C CL 3, 10"	30,580 SY
2301-1004115	STD/S-F PCC PAV'T, QM-C CL 3I, 11.5"	87,980 SY
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	529 TON
2511-0301800	RECREATIONAL TRAIL, HMA, 8"	794 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	1,026 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC SHOULDERS		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN(102)		
2122-5190008	PAVED SHLD, PCC, 8"	2,990 SY
SECTION NO. 0004		
ALTERNATE 'BB' OPTION 1: PCC SHOULDERS		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN(102)		
2122-5190007	PAVED SHLD, PCC, 7"	4,140 SY
SECTION NO. 0011		
SIGNING ITEMS		
IM-NHS-029-3(103)48--03-78		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	171 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	20,664 LB
SECTION NO. 0014		
DESIGN NO. 0114; 476'-0 X VARIES PRETENSIONED PRESTRESSED		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

CONCRETE BEAM BRIDGE IM-029-3(105)48--13-78		
2403-0100010	STRUCT CONC (BRIDGE)	870 CY
2404-7775000	REINFORC STEEL	98,504 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	269,428 LB
SECTION NO. 0016		
DESIGN NO. 214; A 1056'-0 X 38'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE NHS-029-3(106)48--11-78 (RR)		
2403-0100010	STRUCT CONC (BRIDGE)	633 CY
2404-7775000	REINFORC STEEL	633,602 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	433,814 LB
SECTION NO. 0018		
LIGHTING ITEMS		
IM-NHS-029-3(110)48--03-78		
2404-7775000	REINFORC STEEL	16,964 LB
SECTION NO. 0019		
DESIGN NO. 1112; 10' X 10' REINFORCED CONCRETE BOX CULVERT		
IM-NHS-29-3(122)48--03-78		
2403-0100020	STRUCT CONC (RCB CULV)	163 CY
2404-7775000	REINFORC STEEL	32,493 LB
SECTION NO. 0020		
ROADWAY ITEMS		
IM-NHS-29-3(122)48--03-78		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	675 CY
SECTION NO. 0021		
DESIGN NO. 0414; A 122'-5 X 26'-0 SIMPLE SPAN WELDED PLATE		
GIRDER BRIDGE IM-NHS-029-3(146)48--03-78		
2404-7775000	REINFORC STEEL	8,520 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	44,553 LB
SECTION NO. 0022		
DESIGN NO. 0414; ALTERNATE 'DD' OPTION 1: REINFORCING STEEL		
BID THIS SECTION IF ALTERNATE 'DD' OPTION 1 IS CHOSEN(146)		
2404-7775000	REINFORC STEEL	38,770 LB
SECTION NO. 0025		
DESIGN NO. 215; A 243'-0 X 39'-0 CONTINUOUS ROLLED STEEL		
BEAM BRIDGE IM-NHS-080-1(416)3--03-78		
2403-0100010	STRUCT CONC (BRIDGE)	134 CY
2404-7775000	REINFORC STEEL	45,983 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	41,758 LB
SECTION NO. 0026		
ROADWAY ITEMS		
IM-NHS-080-1(416)3--03-78		
2102-2625000	EMBANKMENT-IN-PLACE	41 CY
SECTION NO. 0027		
ALTERNATE 'EE' OPTION 1: PCC PAVED SHOULDERS		
BID THIS SECTION IF ALTERNATE 'EE' OPTION 1 IS CHOSEN(416)		
2122-5190009	PAVED SHLD, PCC, 9"	203 SY
SECTION NO. 0029		
INCENTIVE/DISINCENTIVE ITEM FOR CONTRACT		
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	1 CDAY
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	1 CDAY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 307                      Proposal ID: 78-0594-502

Proposed Contract Period: Late Start Date of 08/03/15 with 20 WORK DAYS

Project(s):

Project No: MB-059-4(502)66--77-78

County: POTTAWATTAMIE

Type of Work: SLOPE PROTECTION

Route: U.S. 59

Length: 0.00 miles

Location: OVER I-80

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: 97-0297-062

Proposed Contract Period: Late Start Date of 03/30/15 with 175 WORK DAYS  
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.  
Late Start Date of 03/30/15 with 35 WORK DAYS

Proposal Note:

TO ENCOURAGE THE CONTRACTOR TO START EARLY, NO WORKING DAYS WILL BE CHARGED FOR WORK DONE PRIOR TO THE LATE START DATES OF 03/30/2015 FOR SITE NUMBER CONTRACT AND SITE NUMBER 01. LANE AND SHOULDER CLOSURES WILL NOT BE ALLOWED PRIOR TO THE LATE START DATES WITHOUT APPROVAL OF THE ENGINEER.

\*\*\* SITE NUMBER 01 \*\*\*

SITE 01 INCLUDES THE WORK SPECIFIED AS STAGE 1A IN THE STAGING. THIS INCLUDES WATER MAIN BORING AND ASSOCIATED WORK ACROSS I-29, COMPLETION OF 48" RCP CONSTRUCTION ACROSS HAMILTON BOULEVARD AND REMOVAL OF EXISTING TOWER LIGHT FOUNDATIONS.

\*\*\* ADDITIONAL WORK RESTRICTIONS \*\*\*

WORK WITHIN DOT RIGHT-OF-WAY SHALL BE SUBSTANTIALLY COMPLETE PRIOR TO WINTER SUSPENSION FOR 2015. ONLY EROSION CONTROL WORK WILL BE ALLOWED IN THIS AREA AFTER THE END OF 2015. NO OTHER WORK WITHIN DOT RIGHT-OF-WAY IS PERMITTED DURING CALENDAR YEAR 2016 DUE TO A DIFFERENT PROJECT SCHEDULED FOR CONSTRUCTION.

Project(s):

Project No: IM-NHS-029-7(62)149--03-97  
County: WOODBURY  
Type of Work: SANITARY SEWER  
Route: I-29 Length: 0.63 miles  
Location: IN THE CITY OF SIOUX CITY FROM W. END OF ZENITH DR. E. TO HAMILTON BLVD.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	25,904 CY
2122-5190008	PAVED SHLD, PCC, 8"	46 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	11,681 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	176 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	655 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	7 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 352                      Proposal ID: 19-C019-085

Proposed Contract Period: Late Start Date of 07/27/15 with 40 WORK DAYS

Project(s):

Project No: FM-C019(85)--55-19

County: CHICKASAW

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS                      Length: 23.94 miles

Location: VARIOUS ROADS: PAVEMENT MARKINGS VARIOUS ROADS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 353                      Proposal ID: 34-C034-092

Proposed Contract Period: Late Start Date of 07/13/15 with 55 WORK DAYS

Project(s):

Project No: FM-C034(92)--55-34

County: FLOYD

Type of Work: PAVEMENT MARKINGS

Route: MULTIPLE ROUTES              Length: 0.00 miles

Location: VARIOUS LOCATIONS THROUGHOUT FLOYD COUNTY.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 354                      Proposal ID: 55-0183-094-A

Proposed Contract Period: Late Start Date of 08/31/15 with 35 WORK DAYS

Project(s):

Project No: TSF-018-3(94)--92-55

County: KOSSUTH

Type of Work: TRAFFIC SIGNALS

Route: U.S. 18

Length: 0.00 miles

Location: IN THE CITY OF ALGONA AT THE N. MAIN ST. INTERSECTION

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 355 Proposal ID: 57-1187-772-A

Proposed Contract Period: Late Start Date of 08/10/15 with 55 WORK DAYS  
Site 01: TO COMPLETE PHASE 1 AND 2 AS SHOWN ON J.01-J.03  
Completion Date of 09/05/14

Proposal Note:

\*\*\*SITE 01\*\*\*

WORK INCLUDES GRADING AND STORM SEWER IMPROVEMENTS SOUTH OF  
42ND STREET N.E. WORK ALSO INCLUDES NB I-380 OFF RAMP RIGHT  
TURN LANE PAVEMENT WIDENING. REFER TO PHASES 1-2 SHOWN ON  
PLAN SHEETS J.01-J.03. THE RIGHT TURN LANE PAVEMENT SHALL  
BE OPEN TO TRAFFIC BY THE COMPLETION DATE.

Project(s):

Project No: STP-U-1187(772)--70-57

County: LINN

Type of Work: TRAFFIC SIGNALS

Route: 42ND STREET Length: 0.08 miles

Location: IN THE CITY OF CEDAR RAPIDS, 42ND STREET NE: FROM I-380 NB O  
N RAMP TO EAST OF THE CEDAR RIVER TRAIL

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,391 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	756 SY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	117 SY
2303-0041500	HMA (3M ESAL) BASE, 1/2"	53 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	15 TON
2511-0301500	RECREATIONAL TRAIL, HMA, 5"	231 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	746 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	13 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 401                      Proposal ID: 97-0201-166

Proposed Contract Period: Late Start Date of 04/20/15 with 30 WORK DAYS

Project(s):

Project No: NHSN-020-1(166)--2R-97

County: WOODBURY

Type of Work: SALVAGE AND REMOVAL

Route: I-74                                      Length: 0.00 miles

Location: IN THE CITY OF CORRECTIONVILLE, 4039 HWY 20. PARCEL # 67

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 501                      Proposal ID: 15-0801-454

Proposed Contract Period: Late Start Date of 04/13/15 with 15 WORK DAYS

Project(s):

Project No: IMN-080-1(454)54--0E-15

County: CASS

Type of Work: LANDSCAPING

Route: I-80                                      Length: 0.00 miles

Location: IA 173 TO CO RD N16

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 502                      Proposal ID: 25-0803-190

Proposed Contract Period: Late Start Date of 04/13/15 with 30 WORK DAYS

Project(s):

Project No: IMN-080-3(190)100--0E-25

County: DALLAS

Type of Work: LANDSCAPING

Route: I-80                                      Length: 0.00 miles

Location: CO RD P53 TO CO RD P58

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 503                      Proposal ID: NOTUSED; 15/02

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 504                      Proposal ID: 65-5341-082

Proposed Contract Period: Late Start Date of 04/06/15 with 75 WORK DAYS

Project(s):

Project No: NHSN-534-1(82)--2R-65

County: MILLS

Type of Work: EROSION CONTROL

Route: U.S. 534                      Length: 0.00 miles

Location: RELOC. US 34 FROM MISSOURI RIVER N. OF PLATTSMOUTH E. TO  
I-29

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 505                      Proposal ID: 78-0801-453

Proposed Contract Period: Late Start Date of 04/06/15 with 35 WORK DAYS

Project(s):

Project No: IMN-080-1(453)39--0E-78

County: POTTAWATTAMIE

Type of Work: EROSION CONTROL

Route: I-80                                      Length: 0.00 miles

Location: 1.5 MI W OF US 59 TO 1.0 MI E OF US 59

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 601                      Proposal ID: 29-0349-202

Proposed Contract Period: Late Start Date of 05/11/15 with 15 WORK DAYS

Project(s):

Project No: BRFN-034-9(202)--39-29

County: DES MOINES

Type of Work: BRIDGE CLEANING

Route: U.S. 34                      Length: 0.00 miles

Location: OVER THE MISSISSIPPI RIVER IN BURLINGTON & THE BURLINGTON  
INTERCHANGE.

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: February 17, 2015 10:00 A.M.

Proposed Bid Order: 981                      Proposal ID: 35-0352-720

Proposed Contract Period: Late Start Date of 10/19/15 with 10 WORK DAYS

Project(s):

Project No: MPIN-035-2(720)160--0N-35

County: FRANKLIN

Type of Work: CLEARING AND GRUBBING

Route: I-35                                      Length: 58.70 miles

Location: FROM C47 NORTH TO MINN STATE LINE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

