

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 02-C002-062

Proposed Contract Period: Late Start Date of 06/15/15 with 95 WORK DAYS

Project(s):

Project No: BRS-C002(62)--60-02

County: ADAMS

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: H20 Length: 0.20 miles

Location: H-20: OVER MIDDLE NODAWAY RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 201'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	213 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	320 SY
2403-0100010	STRUCT CONC (BRIDGE)	554 CY
2404-7775000	REINFORC STEEL	27,840 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	85,379 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 03-C003-050

Proposed Contract Period: Late Start Date of 06/15/15 with 90 WORK DAYS

Project(s):

Project No: BROS-C003(50)--5F-03

County: ALLAMAKEE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: T-96N Length: 0.00 miles

Location: W-4B BRIDGE REPLACEMENT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 140'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	5,240 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	2,857 SY
2403-0100010	STRUCT CONC (BRIDGE)	347 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	84,238 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 07-0632-711

Proposed Contract Period: Completion Date of 05/31/15

Project(s):

Project No: MP-063-2(711)165--76-07

County: BLACK HAWK

Type of Work: STRUCTURES (MISCELLANEOUS)

Route: U.S. 63 Length: 0.00 miles

Location: AT THE CC RR BRIDGE IN WATERLOO

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	200 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 12-C012-089

Proposed Contract Period: Late Start Date of 05/18/15 with 105 WORK DAYS

Project(s):

Project No: BROS-C012(88)--5F-12
 County: BUTLER
 Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX
 Route: YALE AVE Length: 0.00 miles
 Location: YALE AVE: 0.16 MI S. OF INTESECT. OF YALE AVE AND 180TH ST.

Project No: BROS-C012(89)--5F-12
 County: BUTLER
 Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX
 Route: T47 Length: 0.00 miles
 Location: T-47: 165TH ST S 0.1 MI

Project No: BRS-C012(90)--60-12
 County: BUTLER
 Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
 Route: C33 Length: 0.00 miles
 Location: ON C33, FROM QUARRY AVE EAST 1500 FEET TO BRIDGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TRIPLE 12'-0 X 8'-0 X 54'-0 REINFORCED CONCRETE BOX CULVERT BROS-C012(88)--5F-12		
2102-2625000	EMBANKMENT-IN-PLACE	620 CY
2403-0100020	STRUCT CONC (RCB CULV)	310 CY
2404-7775000	REINFORC STEEL	48,716 LB
SECTION NO. 0002		
ITEMS FOR A TRIPLE 12'-0 X 8'-0 X 57'-0 REINFORCED CONCRETE BOX CULVERT BROS-C012(89)--5F-12		
2102-2625000	EMBANKMENT-IN-PLACE	610 CY
2403-0100020	STRUCT CONC (RCB CULV)	314 CY
2404-7775000	REINFORC STEEL	48,462 LB
SECTION NO. 0003		
ITEMS FOR A TWIN 12'-0 X 8'-0 X 58'-0 REINFORCED CONCRETE BOX CULVERT BRS-C012(90)--60-12		
2102-2625000	EMBANKMENT-IN-PLACE	570 CY
2403-0100020	STRUCT CONC (RCB CULV)	235 CY
2404-7775000	REINFORC STEEL	37,909 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 14-4702-602

Proposed Contract Period: Late Start Date of 06/29/15 with 80 WORK DAYS

Project(s):

Project No: BROS-4702(602)--8J-14

County: CARROLL

Type of Work: BRIDGE REPLACEMENT - CCS

Route: MAIN STREET Length: 0.00 miles

Location: IN THE CITY OF MANNING, ON MAIN STREET, OVER WILLOW CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,425 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	964 SY
SECTION NO. 0002		
ITEMS FOR A 80'-0 X 31'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	237 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	61,069 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 18-C018-070

Proposed Contract Period: Late Start Date of 07/13/15 with 70 WORK DAYS

Project(s):

Project No: BROS-C018(70)--5F-18

County: CHEROKEE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: L-40 Length: 0.00 miles

Location: L-40: FROM 510'TH STREET SOUTH 600 TO SHERIDAN 72 BRIDGE ON
L-40

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 33'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,461 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	48 TON
2403-0100010	STRUCT CONC (BRIDGE)	198 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	58,545 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 23-0306-505

Proposed Contract Period: Late Start Date of 06/22/15 with 75 WORK DAYS

Project(s):

Project No: MB-030-6(505)299--77-23
 County: CLINTON
 Type of Work: DECK JOINT REPAIR
 Route: U.S. 30 Length: 0.00 miles
 Location: OVER WAPSI RIVER 1.5 MILES E. OF CO. RD. Y4E

Project No: MB-030-6(506)299--77-23
 County: CLINTON
 Type of Work: DECK JOINT REPAIR
 Route: U.S. 30 Length: 0.00 miles
 Location: OVER E. CHANNEL WAPSIPINICON RIVER 2.3 MILES E. OF
 CO. RD. Y4E

Project No: MB-030-6(507)300--77-23
 County: CLINTON
 Type of Work: DECK JOINT REPAIR
 Route: U.S. 30 Length: 0.00 miles
 Location: OVER CALAMUS DITCH 1.3 MILES W. OF CALAMUS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0115; 480'-0 X 28'-0 CONT. I BEAM BRIDGE		
MB-030-6(505)299--77-23		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	14 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,053 LB
SECTION NO. 0003		
DESIGN NO. 0215; 270'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE		
MB-030-6(506)299--77-23		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	14 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,193 LB
SECTION NO. 0005		
DESIGN NO. 0915; 180'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE		
MB-030-6(507)300--77-23		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	10 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,107 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 32-0046-028-A

Proposed Contract Period: Late Start Date of 08/03/15 with 5 WORK DAYS
Site 02: SEE SITE NUMBER 02 DESCRIPTION BELOW.

No Start Date Specified with 0 WORK DAYS

Site 03: A + B RAILROAD FLAGGERS
Cost Plus Time Site (A + B). Road User Cost per Day: \$ 1,300.00

Proposal Note:

PRE-BID MEETING

A PRE-BID MEETING WILL BE HELD ON WEDNESDAY MARCH 4, 2015
AT 1:30 PM. THE LOCATION WILL BE THE ROAD DESIGN
CONFERENCE ROOM IN THE CENTRAL COMPLEX OF THE DOT IN AMES.
*** SITE NUMBER CONTRACT ***

WORKING DAYS ARE FOR ITEMS THAT DO NOT REQUIRE THE DETOUR.
THIS WORK INCLUDES EROSION CONTROL AND SEEDING.

*** SITE NUMBER 01 - INCENTIVE/DISINCENTIVE ***

SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:
56 CLOSURE DAYS/CALENDAR DAYS, I/D RATE \$5,000.00 PER DAY
MAXIMUM INCENTIVE: NONE

THE CRITICAL CLOSURE ACTIVITY IS WHEN THE DETOUR IS IN
EFFECT TO REMOVE BRIDGES, CONSTRUCT THE CULVERTS AND REBUILD
THE ROAD. THE CONTRACTOR CANNOT START BEFORE JUNE 15 BECAUSE
THE DETOUR ROUTE IS EMBARGOED BY THE COUNTY EACH SPRING. THE
DETOUR AGREEMENT ALLOWS FOR THE DETOUR TO START ON JUNE 15.

*** SITE NUMBER 02 ***

THIS SITE IS FOR CLOSURE OF THE RR TRACKS FOR BOTH PROJECTS.
A SINGLE CLOSURE OF 90 HOURS WILL BE ALLOWED. THE START OF
THE 90 HOURS WILL BEGIN WHEN THE UP RR COMPLETES THE CUTS OF
THE RR TRACKS. BOTH RR BRIDGES MUST BE REMOVED, THE NEW
CULVERT INSTALLED, AND THE BACKFILL AND SUBBALLAST PLACED
FOR THE WORK TO BE COMPLETED. THE LIQUIDATED DAMAGES FOR
THIS WORK WILL BE ASSESSED AT \$1,600.00/HOUR WHICH EQUATES
TO THE \$38,400.00 DAILY LIQUIDATED DAMAGES SHOWN ABOVE. THE
CLOSURE MUST START ON A THURSDAY AT 6 AM.

Project(s):

Project No: BRFN-004-6(28)--39-32

County: EMMET

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: IOWA 4 Length: 0.00 miles

Location: OVER DD # 94, 2.5 MILES N. OF CO. RD. B-14

Project No: BRFN-004-6(29)--39-32

County: EMMET

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: IOWA 4 Length: 0.00 miles

Location: OVER DD #2, 1.6 MILES N. OF CO. RD. B-14

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0002

ROADWAY ITEMS

BRFN-004-6(28)--39-32

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,235 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	591 SY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	600 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	272 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	47 EACH

SECTION NO. 0003

DESIGN NO. 0215; DUAL SINGLE 12X12 PRECAST RCB

WITH CAST IN PLACE FLUME AND BASIN BRFN-004-6(29)--39-32

2403-0100020	STRUCT CONC (RCB CULV)	233 CY
2404-7775000	REINFORC STEEL	41,593 LB

SECTION NO. 0004

ROADWAY ITEMS

BRFN-004-6(29)--39-32

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,080 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	544 SY

SECTION NO. 0005

INCENTIVE/DISINCENTIVE ITEM FOR CONTRACT

2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	1 CDAY
--------------	-------------------------------	--------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 34-C034-091

Proposed Contract Period: Late Start Date of 07/27/15 with 60 WORK DAYS

Project(s):

Project No: BROS-C034(91)--8J-34

County: FLOYD

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 280TH Length: 0.00 miles

Location: 280TH ST: OVER ACKLEY CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80' X 30' CONTINUOUS CONCRTE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	2,285 CY
2403-0100010	STRUCT CONC (BRIDGE)	149 CY
2404-7775000	REINFORC STEEL	41,676 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 41-C041-114

Proposed Contract Period: Late Start Date of 08/03/15 with 55 WORK DAYS

Project(s):

Project No: BROS-C041(114)--8J-41

County: HANCOCK

Type of Work: BRIDGE REPLACEMENT - CCS

Route: BIRCH AVE Length: 0.00 miles

Location: BIRCH AVENUE: FROM 330TH ST TO 340TH ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	156 CY
2404-7775000	REINFORC STEEL	38,541 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 42-C042-077

Proposed Contract Period: Late Start Date of 07/06/15 with 80 WORK DAYS

Project(s):

Project No: BRS-C042(77)--60-42

County: HARDIN

Type of Work: BRIDGE AND APPROACHES - CCS

Route: S56 Length: 0.08 miles

Location: FROM S56 AND D35, SOUTH 1000 FEET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	263 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	67,161 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	360 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	559 CY
2122-5190006	PAVED SHLD, PCC, 6"	191 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	305 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 46-C046-058

Proposed Contract Period: Late Start Date of 09/21/15 with 20 WORK DAYS

Project(s):

Project No: BROS-C046(58)--8J-46

County: HUMBOLDT

Type of Work: BRIDGE REPLACEMENT - OTHER

Route: 240TH ST Length: 0.00 miles

Location: 240TH STREET: NW COR E 0.7 MI
BRIDGE REPLACEMENT
W/ BOX CULVERT
S16:T91N:R28W

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 46-C046-060

Proposed Contract Period: Late Start Date of 09/14/15 with 25 WORK DAYS

Project(s):

Project No: BROS-C046(60)--8J-46

County: HUMBOLDT

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: HAWAII AVE Length: 0.00 miles

Location: HAWAII AVENUE: NW COR S 0.3 MI
BRIDGE REPLACEMENT
W/ BOX CULVERT
S29:T91N:R29W

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 52-3715-636

Proposed Contract Period: Late Start Date of 04/20/15 with 115 WORK DAYS

Project(s):

Project No: STP-U-3715(636)--70-52

County: JOHNSON

Type of Work: BRIDGE NEW - STEEL GIRDER

Route: FIRST AVE Length: 0.00 miles

Location: IN THE CITY OF IOWA CITY, FIRST AVE.: OVER FIRST AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	35,555 CY
2122-5190006	PAVED SHLD, PCC, 6"	190 SY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	882 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	353 SY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	4,532 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1,505 CY
2403-0100010	STRUCT CONC (BRIDGE)	819 CY
2404-7775000	REINFORC STEEL	134,376 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	252,887 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 59-0142-037

Proposed Contract Period: Late Start Date of 04/06/15 with 20 WORK DAYS

Project(s):

Project No: BRFN-014-2(37)--39-59

County: LUCAS

Type of Work: PPCB REPAIR

Route: IOWA 14 Length: 0.00 miles

Location: IN CHARITON OVER US 34 AT JCT. US 34

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0215; 167'-6 X 48' PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	19 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,484 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 017 Proposal ID: 67-1413-501

Proposed Contract Period: Late Start Date of 09/28/15 with 20 WORK DAYS

Project(s):

Project No: MB-141-3(501)32--77-67

County: MONONA

Type of Work: DECK JOINT REPAIR

Route: IOWA 141 Length: 0.00 miles

Location: OVER SOLDIER RIVER 3.8 MILES W. OF IA. 183

Item No.	Item Description	Quantity/Unit

	SECTION NO. 0001	
	DESIGN NO. 0315; 240'-0 X 26' CONTINUOUS	
	I-BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	10 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,202 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 018 Proposal ID: 77-0803-189

Proposed Contract Period: Late Start Date of 08/17/15 with 40 WORK DAYS

Project(s):

Project No: IMN-080-3(189)122--0E-77

County: POLK

Type of Work: BRIDGE REPAIR

Route: I-80 Length: 0.00 miles

Location: IN WEST DES MOINES AT 60TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0715; REPAIRS TO A 266'-0 X 68'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	47 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	6,666 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 019 Proposal ID: 82-0808-270

Proposed Contract Period: Specified Start Date of 06/01/15 with 45 WORK DAYS

Project(s):

Project No: IMN-080-8(270)280--0E-82

County: SCOTT

Type of Work: BRIDGE DECK OVERLAY

Route: I-80 Length: 0.00 miles

Location: CO. RD. Y-30 OVER I-80, 9 MILES E. OF E. JCT. IA 38

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0215; REPAIRS TO A 207'-1 X 24' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	20 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,564 LB
2413-0698074	DECK REPAIR, CL A	110 SY
SECTION NO. 0002		
DESIGN NO. 0215; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	550 SY
SECTION NO. 0003		
DESIGN NO. 0215; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	550 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	3,142 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 020 Proposal ID: 88-0344-501

Proposed Contract Period: Late Start Date of 08/24/15 with 55 WORK DAYS

Project(s):

Project No: MB-034-4(501)87--77-88

County: UNION

Type of Work: DECK JOINT REPAIR

Route: U.S. 34 Length: 0.00 miles

Location: OVER BN/SF R.R. 3.3 MILES E. OF E. JCT. IA. 25

Item No.	Item Description	Quantity/Unit

	SECTION NO. 0001	
	DESIGN NO. 0115; REPAIRS TO A 282'-0 X 44' CONTINUOUS WELDED	
	GIRDER BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	37 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	4,604 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 021 Proposal ID: 91-0055-501

Proposed Contract Period: Late Start Date of 11/02/15 with 5 WORK DAYS

Project(s):

Project No: MB-005-5(501)88--77-91

County: WARREN

Type of Work: DECK JOINT REPAIR

Route: IOWA 5 Length: 0.00 miles

Location: OVER MIDDLE RIVER 1.4 MILES S. OF CO. RD. G-16

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	DESIGN NO. 0615; 370'-0 X 40' CONTINUOUS WELDED	
	GIRDER BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	0 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 022 Proposal ID: 91-0653-065

Proposed Contract Period: Late Start Date of 08/03/15 with 30 WORK DAYS

Project(s):

Project No: BRFN-065-3(65)--39-91
 County: WARREN
 Type of Work: BRIDGE DECK OVERLAY
 Route: U.S. 65 Length: 0.00 miles
 Location: US 65 (SB) OVER UNNAMED STREAM
 0.2 MILES N OF JCT. SR G24

Project No: MB-065-5(500)64--77-91
 County: WARREN
 Type of Work: DECK JOINT REPAIR
 Route: U.S. 65 Length: 0.00 miles
 Location: OVER MIDDLE RIVER 0.4 MILE S. OF CO. RD. G-24

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0815; REPAIRS TO A 85'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE BRFN-065-3(65)--39-91		
2413-0698074	DECK REPAIR, CL A	49 SY
SECTION NO. 0002		
DESIGN NO. 0815; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (65)		
2413-0698066	DECK OVERLAY (CL O PCC)	393 SY
SECTION NO. 0003		
DESIGN NO. 0815; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (65)		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	393 SY
SECTION NO. 0004		
ROADWAY ITEMS BRFN-065-3(65)--39-91		
2102-2625000	EMBANKMENT-IN-PLACE	300 CY
SECTION NO. 0005		
DESIGN NO. 0715; REPAIRS TO A 355'-0 X 40' CONTINUOUS WELDED PLATE GIRDER BRIDGE MB-65-5(500)64--77-91		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	16 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,932 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 023 Proposal ID: 94-0201-500

Proposed Contract Period: Late Start Date of 10/12/15 with 10 WORK DAYS

Project(s):

Project No: MB-020-1(500)117--77-94

County: WEBSTER

Type of Work: DECK JOINT REPAIR

Route: U.S. 20 Length: 0.00 miles

Location: OVER CO. RD. D-20 AND UP R.R. 0.4 MILE E. OF CO. RD. D-36

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 024 Proposal ID: 96-C096-123

Proposed Contract Period: Late Start Date of 07/06/15 with 75 WORK DAYS

Project(s):

Project No: BROS-C096(123)--8J-96

County: WINNESHIEK

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 288TH AVE Length: 0.00 miles

Location: 288TH AVE OVER COLDWATER CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	2,156 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	1,140 CY
2403-0100010	STRUCT CONC (BRIDGE)	207 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	50,279 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 025 Proposal ID: 99-C099-076

Proposed Contract Period: Late Start Date of 09/14/15 with 25 WORK DAYS

Project(s):

Project No: BROS-C099(76)--5F-99

County: WRIGHT

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: CALHOUN AVE Length: 0.10 miles

Location: CALHOUN AVENUE: OVER

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 11-7422-614-A

Proposed Contract Period: Late Start Date of 07/27/15 with 55 WORK DAYS

Project(s):

Project No: STP-U-7422(614)--70-11

County: BUENA VISTA

Type of Work: PCC PAVEMENT - REPLACE

Route: EAST 10TH STREET Length: 0.31 miles

Location: 10TH ST. E IN THE CITY OF STORM LAKE
SENCA ST TO JUST SOUTH OF
RUSSELL ST. INTERSECTION

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	1,931 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	5,724 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 15-0062-042

Proposed Contract Period: Late Start Date of 08/10/15 with 55 WORK DAYS

Project(s):

Project No: NHSN-006-2(42)--2R-15

County: CASS

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: U.S. 6 Length: 0.49 miles

Location: IN ATLANTIC FROM OLIVE ST. E. 0.5 MILE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	11,954 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 28-4682-623

Proposed Contract Period: Late Start Date of 07/06/15 with 40 WORK DAYS

Proposal Note:

WORK RESTRICTION

NO WORK SHALL BE ALLOWED TO BEGIN PRIOR TO JUNE 1, 2015.

Project(s):

Project No: STP-U-4682(623)--70-28

County: DELAWARE

Type of Work: PCC OVERLAY - UNBONDED

Route: 5TH ST Length: 0.64 miles

Location: IN THE CITY OF MANCHESTER, S 5TH ST FROM ENTERPRISE AVE TO G
RANT STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	887 SY
2310-5151040	PCC OVERLAY, FURN ONLY	720 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	3,926 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 28-4682-625

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE TAP-U-4682(624)--8I-28
Late Start Date of 06/01/15 with 25 WORK DAYS

Site 02: TO COMPLETE TAP-U-4682(625)--8I-28
Late Start Date of 07/06/15 with 25 WORK DAYS

Project(s):

Project No: TAP-U-4682(624)--8I-28

County: DELAWARE

Type of Work: PCC SIDEWALK/TRAIL

Route: WEST MARION ST Length: 0.40 miles

Location: IN THE CITY OF MANCHESTER, WEST MARION STREET TRAIL: FROM S
9TH ST TO S 12TH ST

Project No: TAP-U-4682(625)--8I-28

County: DELAWARE

Type of Work: PCC SIDEWALK/TRAIL

Route: RIVERFRONT TRAIL Length: 0.42 miles

Location: IN THE CITY OF MANCHESTER, RIVERFRONT TRAIL EXTENSION: FROM
WESTERN MAIN STREET TO POOL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
PCC TRAIL ITEMS		
TAP-U-4682(624)--8I-28		
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	1,951 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	72 SY
SECTION NO. 0002		
PCC TRAIL ITEMS		
TAP-U-4682(625)--8I-28		
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	2,282 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	99 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 42-3720-613

Proposed Contract Period: Late Start Date of 06/15/15 with 25 WORK DAYS

Project(s):

Project No: STP-U-3720(613)--70-42

County: HARDIN

Type of Work: PCC PAVEMENT WIDENING / PCC RESURFACING

Route: WASHINGTON AVENUE Length: 0.17 miles

Location: IN THE CITY OF IOWA FALLS, FROM IOWA RIVER TO COLLEGE ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2310-5151040	PCC OVERLAY, FURN ONLY	464 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	4,177 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 55-0085-614

Proposed Contract Period: Late Start Date of 06/01/15 with 90 WORK DAYS

Site 01: TO COMPLETE PHASE 1A, REFER TO PLAN SHEET NUMBER J.1.
Completion Date of 08/14/15

Site 02: TO COMPLETE PHASE 1B, REFER TO PLAN SHEET NUMBER J.1.
Completion Date of 11/01/15

Site 03: TO COMPLETE PHASE 2, REFER TO PLAN SHEET NUMBER J.1.
Completion Date of 11/01/15

Proposal Note:

*** WORK RESTRICTION ***

WORK ON SITE NUMBER 01 SHOWN ABOVE WHICH IS TO COMPLETE
PHASE 1A AS SHOWN ON PLAN SHEET NUMBER J.1 WILL NOT BE
ALLOWED TO START PRIOR TO JUNE 1, 2015.

Project(s):

Project No: STP-U-0085(614)--70-55

County: KOSSUTH

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: MAIN ST Length: 0.35 miles

Location: IN THE CITY OF ALGONA, N MAIN ST: FROM MCGREGOR STREET TO LU
CAS STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	3,555 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	7,408 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 55-0085-615

Proposed Contract Period: Late Start Date of 08/17/15 with 45 WORK DAYS

Project(s):

Project No: TAP-U-0085(615)--8I-55

County: KOSSUTH

Type of Work: PCC SIDEWALK/TRAIL

Route: . Length: 0.76 miles

Location: IN THE CITY OF ALGONA FROM DRAINAGE DITCH TO GARRIGAN
SCHOOLS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,268 CY
2403-0100010	STRUCT CONC (BRIDGE)	8 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,333 LB
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	4,240 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	120 SY
2511-0302800	RECREATIONAL TRAIL, PCC, 8"	125 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 77-0694-100

Proposed Contract Period: Late Start Date of 06/22/15 with 80 WORK DAYS
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.
No Start Date Specified with 25 WORK DAYS
Site 02: SEE SITE NUMBER 02 DESCRIPTION BELOW.
No Start Date Specified with 55 WORK DAYS

Proposal Note:

*** SITE NUMBER 01 ***

FOR COMPLETION OF ALL CONSTRUCTION THAT REQUIRES U.S. 69 TO
BE DETOURED FROM THE BOP TO STATION 217+00, REFER TO PHASE
2A AS SHOWN ON SHEET J.1.

*** SITE NUMBER 02 ***

FOR COMPLETION OF ALL WORK THAT REQUIRES U.S. 69 TO BE
DETOURED FROM THE BOP TO THE EOP, REFER TO PHASE 2B AS SHOWN
ON SHEET J.1.

Project(s):

Project No: STPN-069-4(100)--2J-77

County: POLK

Type of Work: PCC OVERLAY - UNBONDED

Route: U.S. 69 Length: 6.75 miles

Location: FROM JUST N. OF 118TH AVE. N. TO JUST S. OF IA. 210

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,844 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,341 CY
2122-5190095	PAVED SHLD, PCC, 9.5"	4,644 SY
2301-1003095	STD/S-F PCC PAV'T, QM-C CL 3, 9.5"	14,062 SY
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	164 TON
2310-5151600	PCC OVERLAY, QM-C, FURN ONLY	24,237 CY
2310-5151620	PCC OVERLAY, QM-C, PLACE ONLY (UNBONDED)	124,630 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 77-8260-634

Proposed Contract Period: Late Start Date of 04/20/15 with 160 WORK DAYS
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.
Completion Date of 11/16/15

Proposal Note:

*** SITE NUMBER 01 ***

THIS SITE IS FOR COMPLETION OF PHASE 1 AS SHOWN ON PLAN SHEET NUMBER J.1. THE INTENT IS TO ENSURE GRAND AVE IS REOPENED TO TRAFFIC PRIOR TO WINTER SHUT DOWN.

*** ADDITIONAL INFORMATION ***

PHASE 2 CAN BE COMPLETED THE FOLLOWING SPRING OF 2016 USING THE REMAINING WORKING DAYS FROM THE 160 WORKING DAYS ASSIGNED TO THE CONTRACT.

Project(s):

Project No: STP-U-8260(634)--70-77

County: POLK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: GRAND AVE Length: 2.21 miles

Location: IN THE CITY OF WEST DES MOINES, GRAND AVE - PHASE 5: FROM RA
CCOON RIVER PARK TO SOUTH 35TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	125,100 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	34,217 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	3,404 SY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	29,736 SY
SECTION NO. 0002		
ITEMS FOR A TWIN 12' X 8' X 110'-3 REINFORCED BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	402 CY
2404-7775000	REINFORC STEEL	63,847 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 78-1642-667

Proposed Contract Period: Late Start Date of 06/15/15 with 80 WORK DAYS
Site 01: TO COMPLETE SECTION NEAR HIGH SCHOOL
Approx Start Date of 06/15/15 with 35 WORK DAYS

Proposal Note:

SITE 01

TO COMPLETE THE SECTION OF THE PROPOSED TRAIL BETWEEN STA.
93+67.77 AND STA. 108+05.15 THROUGH THE THOMAS JEFFERSON
HIGH SCHOOL CAMPUS.

Project(s):

Project No: TAP-T-1642(667)--8V-78

County: POTTAWATTAMIE

Type of Work: PCC SIDEWALK/TRAIL

Route: MID-CITY TRAIL Length: 3.20 miles

Location: IN THE CITY OF COUNCIL BLUFFS FROM THE 1ST AVENUE/2ND AVENU
E CORRIDOR, BETWEEN 41ST STREET AND 13TH STREET/BROADWAY VIA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	9,337 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	2,600 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	954 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	32 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,413 LB
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	8,619 SY
2511-0302800	RECREATIONAL TRAIL, PCC, 8"	15 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 79-0634-043

Proposed Contract Period: Approx Start Date of 06/01/15 with 90 WORK DAYS

Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.
No Start Date Specified with 7 WORK DAYS
Site 02: SEE SITE NUMBER 02 DESCRIPTION BELOW.
No Start Date Specified with 15 WORK DAYS
Site 03: SEE SITE NUMBER 03 DESCRIPTION BELOW.
No Start Date Specified with 20 WORK DAYS
Site 04: SEE SITE NUMBER 04 DESCRIPTION BELOW.
No Start Date Specified with 7 WORK DAYS

Proposal Note:

*** SITE NUMBER CONTRACT - ADDITIONAL INFORMATION ***
THE APPROXIMATE START DATE OF 6-1-2015 FOR THE OVERALL
CONTRACT IS TO ALLOW UTILITIES TO FINISH UP THEIR
RELOCATIONS. REFER TO NOTE 520.15 FOR ADDITIONAL
INFORMATION.

*** SITE NUMBER 01 ***
THIS SITE IS TO COMPLETE THE PROPOSED PAVING FOR STAGE 1B
AND REOPEN RAMP C TO TRAFFIC AS SHOWN ON SHEET J.4.

*** SITE NUMBER 02 ***
THIS SITE IS TO COMPLETE THE PROPOSED PAVING FOR STAGE 1C
AND REOPEN RAMP B TO TRAFFIC AS SHOWN ON SHEET J.4.

*** SITE NUMBER 03 ***
THIS SITE IS TO COMPLETE THE PROPOSED PAVING FOR STAGE 2A
AND REOPEN RAMP D TO TRAFFIC AS SHOWN ON SHEET J.5.

*** SITE NUMBER 04 ***
THIS SITE IS TO COMPLETE THE PROPOSED PAVING FOR STAGE 2C
AND REOPEN RAMP A TO TRAFFIC AS SHOWN ON SHEET J.9.

Project(s):

Project No: NHSN-063-4(43)--2R-79
County: POWESHIEK
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: U.S. 63 Length: 10.80 miles
Location: FROM NCL OF MONTEZUMA N. TO JUST N. OF I-80

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS (URBAN)		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	309,740 CY
2122-5190095	PAVED SHLD, PCC, 9.5"	5,105 SY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	15,046 SY
SECTION NO. 0002		
DESIGN NO. 0115; 10'-0 X 8'-0 REINFORCED CONCRETE BOX		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

CULVERT EXTENSION		
2403-0100020	STRUCT CONC (RCB CULV)	95 CY
2404-7775000	REINFORC STEEL	15,966 LB
SECTION NO. 0003		
DESIGN NO. 0215; 10'-0 X 10'-0 REINFORCED CONCRETE BOX		
CULVERT EXTENSION		
2403-0100020	STRUCT CONC (RCB CULV)	122 CY
2404-7775000	REINFORC STEEL	21,926 LB
SECTION NO. 0004		
DESIGN NO. 0315; 10'-0 X 12'-0 REINFORCED CONCRETE BOX		
CULVERT EXTENSION		
2403-0100020	STRUCT CONC (RCB CULV)	208 CY
2404-7775000	REINFORC STEEL	38,123 LB
SECTION NO. 0005		
DESIGN NO. 0415; 14'-0 X 14'-0 REINFORCED CONCRETE BOX		
CULVERT EXTENSION		
2403-0100020	STRUCT CONC (RCB CULV)	88 CY
2404-7775000	REINFORC STEEL	15,886 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 112 Proposal ID: 82-0741-226-A

Proposed Contract Period: Late Start Date of 04/27/15 with 210 WORK DAYS

Project(s):

Project No: IM-074-1(226)5--13-82

County: SCOTT

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: I-74 Length: 0.48 miles

Location: IN THE CITY OF BETTENDORF, US 67 FROM 10TH STREET
TO 17TH STREET

Project No: IM-074-1(227)5--13-82

County: SCOTT

Type of Work: TRAFFIC SIGNS

Route: I-74 Length: 0.00 miles

Location: IN THE CITY OF BETTENDORF ON LOCAL ROADS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IM-074-1(226)5--13-82		
2102-2625000	EMBANKMENT-IN-PLACE	7,178 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	54,071 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	25,937 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	29,664 SY
2301-1034110	STD/S-F PCC PAV'T, CL C CL 3I, 11"	2,556 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	13 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,584 LB
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,076 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	428 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	27 EACH
SECTION NO. 0003		
SIGNING ITEMS		
IM-074-1(227)5--13-82		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	193 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	23,760 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 113 Proposal ID: 84-C084-147

Proposed Contract Period: Late Start Date of 07/27/15 with 35 WORK DAYS

Project(s):

Project No: STP-S-C084(147)--5E-84

County: SIOUX

Type of Work: PCC OVERLAY - UNBONDED

Route: K-52 Length: 4.95 miles

Location: K52: FROM HWY. 18 IN HULL, IA SOUTH TO 370TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	275 CY
2301-1032060	STD/S-F PCC PAV'T, CL C CL 2, 6"	850 SY
2301-1032090	STD/S-F PCC PAV'T, CL C CL 2, 9"	1,217 SY
2310-5151040	PCC OVERLAY, FURN ONLY	11,149 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	63,482 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 114 Proposal ID: 84-10-2008

Proposed Contract Period: Late Start Date of 08/31/15 with 30 WORK DAYS

Project(s):

Project No: L-10-2008--73-84

County: SIOUX

Type of Work: PCC PAVEMENT - NEW

Route: 470TH STREET Length: 1.53 miles

Location: FROM K64 (JACKSON AVE.) TO HWY. 60 INTERCHANGE

Project No: L-7-2008--73-84

County: SIOUX

Type of Work: PCC PAVEMENT - NEW

Route: IRONWOOD AVENUE Length: 0.90 miles

Location: FROM HWY. 10 TO 440TH ST. NEAR ORANGE CITY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
L-10-2008--73-84		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	309 CY
2301-1032000	STD/S-F PCC PAV'T, CL C CL 2, VAR THICK	19,902 SY
SECTION NO. 0002		
ROADWAY ITEMS		
L-7-2008--73-84		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	281 CY
2301-1032000	STD/S-F PCC PAV'T, CL C CL 2, VAR THICK	11,997 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 115 Proposal ID: 93-C093-072

Proposed Contract Period: Late Start Date of 06/29/15 with 45 WORK DAYS

Project(s):

Project No: STP-S-C093(72)--5E-93

County: WAYNE

Type of Work: PCC OVERLAY - UNBONDED

Route: S-40 Length: 3.90 miles

Location: ON S40, FROM RAILROAD TRACKS IN SEWAL TO MISSOURI STATE LINE
, AT S22 T67 R21

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	50 CY
2301-1003090	STD/S-F PCC PAV'T, QM-C CL 3, 9"	1,712 SY
2310-5151600	PCC OVERLAY, QM-C, FURN ONLY	9,007 CY
2310-5151620	PCC OVERLAY, QM-C, PLACE ONLY (UNBONDED)	51,200 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 116 Proposal ID: 97-0297-048

Proposed Contract Period: Specified Start Date of 04/27/15 with 10 WORK DAYS

Proposal Note:

REFER TO NOTE 656.0197 FOR THE FOLLOWING INFORMATION:

*** WORK PRIOR TO THE SPECIFIED START DATE ***

*** WORKING DAYS ***

*** INCENTIVE/DISINCENTIVE AND SITE INFORMATION ***

*** NO EXCUSE ROAD OPENING BONUS ***

Project(s):

Project No: IM-NHS-029-7(48)149--03-97

County: WOODBURY

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: I-29 Length: 2.30 miles

Location: IN THE CITY OF SIOUX CITY-DOWNTOWN OFF-SYSTEM

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	30,064 CY
2122-5190010	PAVED SHLD, PCC, 10"	44 SY
2122-5190095	PAVED SHLD, PCC, 9.5"	2,680 SY
2122-5190110	PAVED SHLD, PCC, 11"	925 SY
2301-1032100	STD/S-F PCC PAV'T, CL C CL 2, 10"	6,098 SY
2301-1034095	STD/S-F PCC PAV'T, CL C CL 3I, 9.5"	5,880 SY
2301-1034110	STD/S-F PCC PAV'T, CL C CL 3I, 11"	9,580 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	46 CY
2403-0100020	STRUCT CONC (RCB CULV)	70 CY
2404-7775000	REINFORC STEEL	9,993 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	4,917 LB
2511-0301500	RECREATIONAL TRAIL, HMA, 5"	165 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	321 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	94 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	323 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH
SECTION NO. 0003		
INCENTIVE/DISINCENTIVE ITEMS FOR THE CONTRACT		
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	10 CDAY
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	5 CDAY
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	2 CDAY
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	5 CDAY
SECTION NO. 0004		
NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT		
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 03-0524-006

Proposed Contract Period: Late Start Date of 04/27/15 with 110 WORK DAYS

Project(s):

Project No: NHSN-052-4(6)--2R-03
 County: ALLAMAKEE
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: U.S. 52 Length: 8.91 miles
 Location: W JCT US 18 TO SCL OF OSSIAN

Project No: NHSN-052-5(32)--2R-96
 County: WINNESHIEK
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: U.S. 52 Length: 5.66 miles
 Location: NCL OF OSSIAN TO SCL OF CALMAR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		NHSN-52-4(6)--2R-03
2102-2625000	EMBANKMENT-IN-PLACE	608 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	40 CY
2303-0031750	HMA (1M ESAL) BASE, 3/4"	15,921 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	19,194 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	19,487 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	171 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
		NHSN-52-5(32)--2R-96
2102-2625000	EMBANKMENT-IN-PLACE	280 CY
2303-0031750	HMA (1M ESAL) BASE, 3/4"	10,111 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	12,583 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	12,812 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	80 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 06-2186-054

Proposed Contract Period: Late Start Date of 05/04/15 with 115 WORK DAYS

Project(s):

Project No: NHSX-218-6(54)--3H-06

County: BENTON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: U.S. 218 Length: 13.48 miles

Location: FROM US 30 N. TO IA. 150

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,252 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	53,555 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	23,220 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	361 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 11-0717-055

Proposed Contract Period: Late Start Date of 07/06/15 with 65 WORK DAYS

Project(s):

Project No: HSIPX-071-7(55)--3L-11
 County: BUENA VISTA
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: U.S. 71 Length: 9.53 miles
 Location: FROM IA. 3 N. TO WALNUT ST IN SIOUX RAPIDS

Project No: MP-071-3(714)232--76-30
 County: DICKINSON
 Type of Work: MICROSURFACING
 Route: U.S. 71 Length: 4.92 miles
 Location: N JCT IA 9 TO MN STATE LINE

Project No: HSIPX-071-9(77)--3L-30
 County: DICKINSON
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: U.S. 71 Length: 4.92 miles
 Location: FROM E. JCT. IA. 9 N. TO MINNESOTA STATE LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
		MP-071-3(714)232--76-30
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	1,079 TON
2303-0033503	HMA (1M ESAL) SURF, 1/2", FRIC L-3	1,079 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 11-7422-617

Proposed Contract Period: Late Start Date of 07/27/15 with 55 WORK DAYS

Project(s):

Project No: STP-U-7422(617)--70-11

County: BUENA VISTA

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: HIGHWAY 7 Length: 0.25 miles

Location: IN THE CITY OF STORM LAKE, ON IOWA HIGHWAY 7, FROM INTERSECT
ION OF BARTON ST. W .25 MILES TO NORTHWESTERN DRIVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,270 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	1,066 SY
2303-0041750	HMA (3M ESAL) BASE, 3/4"	711 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	973 TON
2303-0042750	HMA (3M ESAL) INTERMEDIATE, 3/4"	592 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	973 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 13-1751-703

Proposed Contract Period: Late Start Date of 10/05/15 with 10 WORK DAYS

Project(s):

Project No: MP-175-1(703)109--76-13

County: CALHOUN

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 175 Length: 1.55 miles

Location: FROM 1.3 MI. EAST OF THE EAST JCT. OF IOWA 4, EAST 1.55 MILE
TO WEST END OF BRIDGE OVER CEDAR CREEK.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	1,692 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	1,692 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 29-0349-213

Proposed Contract Period: Approx Start Date of 05/04/15 with 130 WORK DAYS

Proposal Note:

*** SITE NUMBER 01 - LANE RENTAL (A+B BIDDING WITH INCENTIVE/DISINCENTIVE) ***

THIS SITE IS FOR THE US 34 LANE CLOSURES. THESE LANE CLOSURES WILL OCCUR DURING THE SITE NUMBER CONTRACT SHOWN ABOVE. THE NUMBER OF CALENDAR DAYS BID EQUALS THE NUMBER OF RENTAL DAYS THE CONTRACTOR REQUIRES FOR LANE CLOSURES. MULTIPLE RENTAL DAYS ARE POSSIBLE DURING ANY SINGLE WORKING DAY. REFER TO DS-12029 DEVELOPMENTAL SPECIFICATIONS FOR LANE RENTAL (A+B BIDDING WITH INCENTIVE/DISINCENTIVE) FOR MORE INFORMATION.

CITY OF BURLINGTON NOISE ORDINANCE

THE CITY OF BURLINGTON HAS A NOISE ORDINANCE IN EFFECT AS PROVIDED BY THE CITY'S CODE OF ORDINANCES; CHAPTER 58, NOISE CONTROL. THE CITY ORDINANCE PROVIDES FOR AN EXCEPTION FOR CONSTRUCTION AND MAINTENANCE ACTIVITIES BETWEEN SEVEN O'CLOCK (7:00) A.M. AND TEN O'CLOCK (10:00) P.M. OTHERWISE, ALL CONSTRUCTION ACTIVITIES OCCURRING OUTSIDE THIS TIME FRAME ARE SUBJECT TO SOUND LEVEL LIMITS IN ACCORDANCE WITH THE ORDINANCE'S PROVISIONS FOR DECIBEL LEVEL LIMITS (DBA) RELATING TO ZONING CATEGORIES FOR THE RECEIVING LAND USE. IT WILL BE THE CONTRACTOR'S RESPONSIBILITY TO COMPLY WITH THE ORDINANCE'S VARIOUS PROVISIONS RELATING TO CONSTRUCTION ACTIVITIES.

APPLICATIONS FOR A VARIANCE TO THE NOISE CONTROL ORDINANCE CAN BE OBTAINED FROM THE CITY CLERK'S OFFICE AND MUST BE APPROVED BY THE CITY'S POLICE CHIEF. THE APPLICATION FOR A VARIANCE TO THE NOISE ORDINANCE (SOUND EQUIPMENT PERMIT) CAN BE FOUND ON THE CITY OF BURLINGTON'S WEB SITE AND REQUIRES A 1 WEEK ADVANCE APPLICATION REQUIREMENT, PERMIT FEES AND SITE-SPECIFIC APPROVAL FOR EACH LOCATION APPLIED FOR (IN ACCORDANCE WITH APPLICABLE LAND USE ZONING CATEGORIES).

Project(s):

Project No: BRF-034-9(205)--38-29

County: DES MOINES

Type of Work: BRIDGE DECK OVERLAY

Route: U.S. 34 Length: 0.00 miles

Location: W.B. US 34 OVER W. BURLINGTON AVE. 0.6 MILE
W. OF US 61(WBL)

Project No: BRF-034-9(206)--38-29

County: DES MOINES

Type of Work: BRIDGE DECK OVERLAY

Route: U.S. 34 Length: 0.00 miles

Location: 5TH STREET OVER US 34 1.9 MILE E. OF US 61

Project No: NHSX-034-9(212)--3H-29

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

County: DES MOINES
Type of Work: BARRIER RAIL
Route: U.S. 34 Length: 0.00 miles
Location: IN THE CITY OF BURLINGTON FROM THE CENTRAL AVE.
BRIDGE TO THE 5TH ST. BRIDGE

Project No: NHSX-034-9(213)--3H-29
County: DES MOINES
Type of Work: HMA RESURFACING
Route: U.S. 34 Length: 9.57 miles
Location: IN THE CITY OF BURLINGTON FROM MT. PLEASANT ST. TO THE
MAIN ST. BRIDGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 29-0977-640

Proposed Contract Period: Late Start Date of 09/14/15 with 30 WORK DAYS

Project(s):

Project No: STP-U-0977(640)--70-29

County: DES MOINES

Type of Work: HMA RESURFACING

Route: DIVISION STREET Length: 0.44 miles

Location: IN THE CITY OF BURLINGTON: CENTRAL AVENUE TO SOUTH
6TH STREET, AND LEEBRICK STREET TO MARSHALL STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,996 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 55-C055-151

Proposed Contract Period: Late Start Date of 07/06/15 with 65 WORK DAYS

Project(s):

Project No: FM-C055(151)--55-55

County: KOSSUTH

Type of Work: HMA RESURFACING

Route: B-19 Length: 11.00 miles

Location: B19: WEST COUNTY LINE E 11 MI TO US 169

Project No: LFM-RS15(1)--7X-55

County: KOSSUTH

Type of Work: HMA RESURFACING

Route: 8TH STREET Length: 0.85 miles

Location: B19 HIGHWAY 169 SE 0.85 MI TO BURT

Project No: LFM-RS15(2)--7X-55

County: KOSSUTH

Type of Work: HMA RESURFACING

Route: 300TH STREET Length: 0.50 miles

Location: B19A US 169 E 0.5 MI TO BURT

Project No: LFM-RS15(3)--7X-55

County: KOSSUTH

Type of Work: HMA RESURFACING

Route: B-19 Length: 2.49 miles

Location: ON B19, FROM EAST CITY LIMITS BURT EAST 2.5 MILES TO P54

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001 ROADWAY ITEMS		
		FM-C055(151)--55-55
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	25,029 TON
SECTION NO. 0002 ROADWAY ITEMS		
		LFM-RS15(1)--7X-55
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	1,845 TON
SECTION NO. 0003 ROADWAY ITEMS		
		LFM-RS15(2)--7X-55
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	960 TON
SECTION NO. 0004 ROADWAY ITEMS		
		LFM-RS15(3)--7X-55
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	7,733 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 77-C077-206

Proposed Contract Period: Late Start Date of 08/31/15 with 25 WORK DAYS

Project(s):

Project No: STP-S-C077(206)--5E-77

County: POLK

Type of Work: HMA RESURFACING

Route: AURORA AVE Length: 2.24 miles

Location: NW AURORA AVE: FROM NW MORNINGSTAR DRIVE TO DIXON STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	3,475 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,620 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	146 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 78-0294-510

Proposed Contract Period: Late Start Date of 10/05/15 with 10 WORK DAYS

Project(s):

Project No: MBIN-029-4(510)52--0M-78

County: POTTAWATTAMIE

Type of Work: HMA RESURFACING WITH MILLING

Route: I-29

Location: FROM SOUTH OF 23RD AVE & UPRR SPUR TRACK , NORTH TO NORTH
OF CC&P RR IN COUNCIL BLUFFS. (VARIOUS LOCATIONS NB / SB)

Project No: MBIN-080-4(515)5--0M-78

County: POTTAWATTAMIE

Type of Work: HMA RESURFACING WITH MILLING

Route: I-80

Location: FROM WEST OF MADISON AVE. NORTH TO EAST OF FRANKLIN AVE.
IN COUNCIL BLUFFS.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
MBIN-029-4(510)52--0M-78		
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	618 TON
SECTION NO. 0002		
ROADWAY ITEMS		
MBIN-080-4(515)5--0M-78		
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	376 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 79-1461-708

Proposed Contract Period: Late Start Date of 08/17/15 with 35 WORK DAYS

Project(s):

Project No: MP-146-1(708)18--76-79

County: POWESHIEK

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 146 Length: 2.50 miles

Location: FROM 0.43 MI SOUTH OF I-80, NORTH 2.5 MI IN THE CITY OF
GRINELL.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	3,483 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	3,483 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	488 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	34 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 163 Proposal ID: 82-0671-140

Proposed Contract Period: Late Start Date of 09/14/15 with 20 WORK DAYS

Project(s):

Project No: STPN-067-1(140)--2J-82

County: SCOTT

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 67 Length: 1.93 miles

Location: CO RD F45 IN PRINCETON TO NORTH OF CO RD F33

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 164 Proposal ID: 93-0026-042

Proposed Contract Period: Late Start Date of 09/28/15 with 15 WORK DAYS

Project(s):

Project No: STPN-002-6(42)137--2J-93

County: WAYNE

Type of Work: HMA PAVED SHOULDER - NEW

Route: IOWA 2 Length: 15.09 miles

Location: 0.25 MI W OF US 65 TO 5 MI E OF CORYDON (8 LOCATIONS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	1,770 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 165 Proposal ID: 93-0141-011

Proposed Contract Period: Late Start Date of 05/04/15 with 105 WORK DAYS

Project(s):

Project No: STPN-014-1(11)--2J-93

County: WAYNE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: IOWA 14 Length: 17.11 miles

Location: FROM 0.42 MILES N. OF NCL OF CORYDON N. TO US 34

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	512 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	45 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	34,761 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	27,953 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 166 Proposal ID: 96-C096-118

Proposed Contract Period: Late Start Date of 07/13/15 with 70 WORK DAYS

Project(s):

Project No: STP-S-C096(118)--5E-96

County: WINNESHIEK

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: POLE LINE ROAD Length: 12.21 miles

Location: A34/W20 CO. RD. W14 TO US HWY 52

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	321 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	19,017 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	15,386 TON
2403-0100020	STRUCT CONC (RCB CULV)	116 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	20,196 LB
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	77 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 24-C024-111

Proposed Contract Period: Late Start Date of 09/14/15 with 25 WORK DAYS

Project(s):

Project No: HSIP-S-C024(111)--6C-24

County: CRAWFORD

Type of Work: PAVEMENT PLANING/GROOVING

Route: E-16 Length: 6.00 miles

Location: ON E16, FROM MONONA COUNTY LINE EAST 5 MILES TO INTERSECTIO
N WITH COUNTY ROAD L51

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	378 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	18 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 24-0303-709

Proposed Contract Period: Late Start Date of 10/05/15 with 15 WORK DAYS

Project(s):

Project No: MP-030-3(709)52--76-24

County: CRAWFORD

Type of Work: PCC PATCHING

Route: U.S. 30 Length: 4.10 miles

Location: FROM THE BEGINNING OF 4 LANE TO S. 20TH ST. IN DENISON.

Project No: MP-071-3(713)124--76-81

County: SAC

Type of Work: PCC PATCHING

Route: U.S. 71 Length: 0.30 miles

Location: FROM THE SCL OF AUBURN, NORTH TO THE SOUTH JCT. OF IOWA 175.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
CRAWFORD COUNTY MP-030-3(709)52--76-24		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	578 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	63 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
SAC COUNTY MP-071-3(713)124--76-81		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	357 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	44 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 24-1413-065

Proposed Contract Period: Late Start Date of 06/15/15 with 65 WORK DAYS

Project(s):

Project No: STPN-141-3(65)--2J-24

County: CRAWFORD

Type of Work: MICROSURFACING

Route: IOWA 141 Length: 14.30 miles

Location: FROM S. JCT US 59 E. TO W. NISHNABOTNA RIVER IN
MANNING

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	438 CY
2303-0043502	HMA (3M ESAL) SURF, 1/2", FRIC L-2	291 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	42 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 40-0201-711

Proposed Contract Period: Late Start Date of 09/21/15 with 20 WORK DAYS

Project(s):

Project No: MP-020-1(711)153--76-40

County: HAMILTON

Type of Work: PCC PATCHING

Route: U.S. 20 Length: 15.00 miles

Location: FROM JUST EAST OF I-35, EAST TO U.S. 65. (WB LANES ONLY)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,778 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	212 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 43-0295-220

Proposed Contract Period: Late Start Date of 09/28/15 with 15 WORK DAYS

Project(s):

Project No: IMN-029-5(220)72--0E-43

County: HARRISON

Type of Work: PCC PATCHING

Route: I-29 Length: 0.00 miles

Location: FROM POTTAWATTAMIE CO. LINE, NORTH TO SOUTH DAKOTA
STATE LINE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	523 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	523 TON
2303-0053504	HMA (10M ESAL) SURF, 1/2", FRIC L-4	14 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	767 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	85 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 48-0806-715

Proposed Contract Period: Late Start Date of 08/24/15 with 15 WORK DAYS

Project(s):

Project No: MPIN-080-6(715)210--0N-48

County: IOWA

Type of Work: MICROSURFACING

Route: I-80 Length: 5.47 miles

Location: FROM 1.2 MI EAST OF REST AREA, EAST TO 1.4 MI WEST OF
V66 (WBL)

Project No: MPIN-080-6(716)220--0N-48

County: IOWA

Type of Work: MICROSURFACING

Route: I-80 Length: 5.00 miles

Location: AT THE IOWA 149/V77 INTERCHANGE & THE U.S. 151/W21
INTERCHANGES (RAMPS)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 50-0141-709

Proposed Contract Period: Late Start Date of 08/03/15 with 55 WORK DAYS

Project(s):

Project No: MP-014-1(709)58--76-50

County: JASPER

Type of Work: PCC PATCHING

Route: IOWA 14 Length: 12.00 miles

Location: FROM THE NCL OF MONROE, NORTH TO THE NORTH JCT. OF U.S. 6
IN NEWTON.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,277 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	179 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	135 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 52-3806-269

Proposed Contract Period: Late Start Date of 08/10/15 with 45 WORK DAYS

Project(s):

Project No: IMN-380-6(269)0--0E-52

County: JOHNSON

Type of Work: PCC PATCHING

Route: I-380

Length: 73.16 miles

Location: FROM I-80, NORTH TO U.S. 218 IN WATERLOO.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	3,339 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	333 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 211 Proposal ID: 71-0603-703

Proposed Contract Period: Late Start Date of 08/17/15 with 10 WORK DAYS

Project(s):

Project No: MP-060-3(703)31--76-71

County: OBRIEN

Type of Work: PCC PATCHING

Route: IOWA 60 Length: 28.27 miles

Location: FROM SOUTH OF SHELDON, NORTHEASTERLY TO MN STATE LINE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	208 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	26 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 03-C003-056

Proposed Contract Period: Late Start Date of 08/17/15 with 40 WORK DAYS

Project(s):

Project No: ER-C003(56)--58-03

County: ALLAMAKEE

Type of Work: REVETMENT

Route: MULTIPLE Length: 0.00 miles

Location: ON W4B, X16, AND X20 AT FLOOD REPAIR SITES 1, 7, 11, & 12

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SLOPE IMPROVEMENT, REVETMENT & RCB CULVERT-REPAIR		
ON W4B, X16 AND X20 AT FLOOD REPAIR SITES 1, 7, 11 & 12		
2102-2625000	EMBANKMENT-IN-PLACE	11 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	8,512 CY
2403-0100020	STRUCT CONC (RCB CULV)	30 CY
2404-7775000	REINFORC STEEL	5,360 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: NOTUSED; 15/03

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 15-0801-435

Proposed Contract Period: Late Start Date of 10/26/15 with 10 WORK DAYS

Project(s):

Project No: IMN-080-1(435)51--0E-15

County: CASS

Type of Work: GRADING (MISCELLANEOUS)

Route: I-80 Length: 0.00 miles

Location: W. OF CO. M-56 (MARNE) INTERCHANGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,795 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 43-0441-011

Proposed Contract Period: Late Start Date of 09/08/15 with 20 WORK DAYS

Project(s):

Project No: STPN-044-1(11)--2J-43

County: HARRISON

Type of Work: SLIDE REPAIR

Route: IOWA 44 Length: 0.00 miles

Location: APPROX 0.2 MI W OF CO RD L66 TO APPROX 1.6 MI W
OF SHELBY CO LINE (3 LOCATIONS)

Project No: STPN-127-1(23)--2J-43

County: HARRISON

Type of Work: SLIDE REPAIR

Route: IOWA 127 Length: 0.00 miles

Location: APPROX 0.3 MI N OF 230TH ST

Project No: STPN-183-1(47)--2J-43

County: HARRISON

Type of Work: SLIDE REPAIR

Route: IOWA 183 Length: 0.00 miles

Location: APPROX 0.1 MI N OF 136TH LN

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 91-0352-440-A

Proposed Contract Period: Late Start Date of 07/27/15 with 70 WORK DAYS

Project(s):

Project No: IMN-035-2(440)56--0E-91

County: WARREN

Type of Work: FENCING

Route: I-35

Length: 0.00 miles

Location: FROM NORTH RIVER, NORTH TO IOWA 5(VARIOUS LOCATIONS)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 92-0785-702-A

Proposed Contract Period: Late Start Date of 04/06/15 with 20 WORK DAYS

Project(s):

Project No: MP-078-5(702)20--76-92

County: WASHINGTON

Type of Work: STORM SEWER/INTAKES

Route: IOWA 78 Length: 0.30 miles

Location: IN THE CITY OF BRIGHTON, FROM GINKGO AVE. TO FARMER ST.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 99-C099-078

Proposed Contract Period: Late Start Date of 09/21/15 with 20 WORK DAYS

Project(s):

Project No: FM-C099(78)--55-99

County: WRIGHT

Type of Work: PIPE CULVERTS

Route: C-54 Length: 0.10 miles

Location: ON C-54, OVER D.D. 62, S25 T91N R26W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 154 IN X 97 IN LOW CLEARANCE CONCRETE CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	640 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	334 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 00-000S-782

Proposed Contract Period: Late Start Date of 07/13/15 with 75 WORK DAYS

Project(s):

Project No: NHSN-000-S(782)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 4

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 78-0801-452

Proposed Contract Period: Late Start Date of 08/17/15 with 50 WORK DAYS

Project(s):

Project No: IMN-080-1(452)1--0E-78

County: POTTAWATTAMIE

Type of Work: ITS EQUIPMENT

Route: I-80 Length: 0.00 miles

Location: W I-29/I-80 INTERCHANGE TO SOUTH EXPRESSWAY (WB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 93-C093-075

Proposed Contract Period: Late Start Date of 09/21/15 with 15 WORK DAYS

Project(s):

Project No: HSIP-S-C093(75)--6C-93

County: WAYNE

Type of Work: PAVEMENT MARKINGS

Route: MULTIPLE Length: 38.00 miles

Location: ON J22, J20, S56, J18, S60

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 06-0306-223

Proposed Contract Period: Approx Start Date of 05/25/15 with 10 WORK DAYS

Project(s):

Project No: NHSN-030-6(223)--2R-06

County: BENTON

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: 2101 73RD ST, VAN HORNE, PARCEL #58

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 402 Proposal ID: 16-0308-040

Proposed Contract Period: Approx Start Date of 05/25/15 with 10 WORK DAYS

Project(s):

Project No: NHSN-030-8(40)--2R-16

County: CEDAR

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: 107 HARDING AVE IN LOWDEN, PARCEL #3

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 403 Proposal ID: 57-1001-109

Proposed Contract Period: Approx Start Date of 05/25/15 with 15 WORK DAYS

Project(s):

Project No: NHSN-100-1(109)--2R-57

County: LINN

Type of Work: SALVAGE AND REMOVAL

Route: IOWA 100 Length: 4.50 miles

Location: 8312 E AVE NW, CEDAR RAPIDS, PARCEL #45

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 601 Proposal ID: 03-0099-064

Proposed Contract Period: Late Start Date of 05/11/15 with 15 WORK DAYS

Project(s):

Project No: BRFN-009-9(64)--39-03

County: ALLAMAKEE

Type of Work: BRIDGE CLEANING

Route: IOWA 9 Length: 0.00 miles

Location: MISSISSIPPI RIVER (BLACK HAWK) BRIDGE IN
LANSING

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 602 Proposal ID: 22-0189-099

Proposed Contract Period: Late Start Date of 05/11/15 with 15 WORK DAYS

Project(s):

Project No: BRFN-018-9(99)--39-22

County: CLAYTON

Type of Work: BRIDGE CLEANING

Route: U.S. 18 Length: 0.00 miles

Location: MISSISSIPPI RIVER BRIDGE IN MARQUETTE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 603 Proposal ID: 31-0209-200

Proposed Contract Period: Late Start Date of 07/13/15 with 80 WORK DAYS

Project(s):

Project No: BRFN-020-9(200)--39-31

County: DUBUQUE

Type of Work: BRIDGE PAINTING

Route: U.S. 20 Length: 0.00 miles

Location: MISSISSIPPI RIVER BRIDGE IN DUBUQUE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 604 Proposal ID: 65-0341-091

Proposed Contract Period: Late Start Date of 05/11/15 with 15 WORK DAYS

Project(s):

Project No: BRFN-034-1(91)--39-65

County: MILLS

Type of Work: BRIDGE CLEANING

Route: U.S. 34 Length: 0.00 miles

Location: OVER MISSOURI RIVER N. OF PLATTSMOUTH NEBRASKA

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 605 Proposal ID: 70-0929-134

Proposed Contract Period: Late Start Date of 06/01/15 with 15 WORK DAYS

Project(s):

Project No: BRFN-092-9(134)--39-70

County: MUSCATINE

Type of Work: BRIDGE CLEANING

Route: IOWA 92 Length: 0.00 miles

Location: MISSISSIPPI RIVER BRIDGE IN MUSCATINE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: March 17, 2015 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 07-0002-746-A

Proposed Contract Period: Late Start Date of 10/19/15 with 10 WORK DAYS

Proposal Note:

Project(s):

Project No: MP-000-2(746)0--76-07

County: BLACK HAWK

Type of Work: FENCING

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS ALONG U.S. 218, I-380, IOWA 27, & U.S. 20
IN WATERLOO

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

