

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 15-C015-058

Proposed Contract Period: Late Start Date of 07/25/16 with 65 WORK DAYS

Project(s):

Project No: BROS-C015(58)--8J-15

County: CASS

Type of Work: BRIDGE REPLACEMENT - CCS

Route: AKRON ROAD Length: 0.00 miles

Location: ON AKRON RD, FROM 770TH ST WEST 0.3 MILES, AT S  
2 T77 R34

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 70'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,300 CY
2403-0100010	STRUCT CONC (BRIDGE)	160 CY
2404-7775000	REINFORC STEEL	40,767 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 15-C015-059

Proposed Contract Period: Late Start Date of 07/18/16 with 70 WORK DAYS

Project(s):

Project No: BRS-C015(59)--60-15

County: CASS

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: 690TH STREET Length: 0.00 miles

Location: ON 690TH ST, OVER STREAM, FROM US HWY 92 SOUTH 1.75 MILES TO  
BRIDGE 20, S3 T74 R35

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A TRIPLE 12' X 10' X 70' REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,886 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	733 SY
2403-0100020	STRUCT CONC (RCB CULV)	477 CY
2404-7775000	REINFORC STEEL	71,614 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	5,614 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 19-C019-082

Proposed Contract Period: Late Start Date of 06/13/16 with 85 WORK DAYS

Project(s):

Project No: BRS-C019(82)--60-19

County: CHICKASAW

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: B22 Length: 0.00 miles

Location: ON B22, OVER SMALL STREAM, FROM THE INTERSECTION OF 110TH ST  
WEST 0.1 MILES

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 10' X 113' REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	500 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	488 SY
2303-0122380	HMA (300K ESAL) I-S, 3/8", NO FRIC	183 SY
2403-0100020	STRUCT CONC (RCB CULV)	516 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	77,174 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 24-C024-108

Proposed Contract Period: Late Start Date of 08/01/16 with 60 WORK DAYS

Project(s):

Project No: BROS-C024(108)--5F-24

County: CRAWFORD

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: E53 (S AVENUE) Length: 0.00 miles

Location: ON E53 (S AVE, OVER UNNAMED STREAM, ALONG NLINE S1 T82N R39W

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A TWIN 10' X 10' X 82' REINFORCED CONCRETE BOX		
CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,810 CY
2403-0100020	STRUCT CONC (RCB CULV)	323 CY
2404-7775000	REINFORC STEEL	48,400 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 24-C024-109

Proposed Contract Period: Late Start Date of 08/01/16 with 60 WORK DAYS

Project(s):

Project No: BROS-C024(109)--8J-24

County: CRAWFORD

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 370TH STREET Length: 0.00 miles

Location: ON 370TH ST., OVER ELK CREEK, 0.2 MI SOUTH OF IA 141  
ALONG WLINE S22 T82N R37W

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 9' X 62' REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,953 CY
2403-0100020	STRUCT CONC (RCB CULV)	291 CY
2404-7775000	REINFORC STEEL	46,465 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 24-1413-066

Proposed Contract Period: Late Start Date of 09/26/16 with 15 WORK DAYS

Project(s):

Project No: STPN-141-3(66)--2J-24

County: CRAWFORD

Type of Work: RCB CULVERT - REPAIR

Route: IOWA 141 Length: 0.00 miles

Location: 3.2 MI W OF N JCT US 59

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0216; REPAIRS TO A 12' X 12' REINFORCED CONCRETE BOX CULVERT		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	13 CY
2404-7775000	REINFORC STEEL	1,335 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 25-3042-603

Proposed Contract Period: Late Start Date of 06/20/16 with 80 WORK DAYS

Project(s):

Project No: BRM-3042(603)--8N-25

County: DALLAS

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: STATE STREET Length: 0.00 miles

Location: IN THE CITY OF GRANGER ON STATE ST OVER OXLEY CREEK,  
70 FT EAST OF MAIN ST

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A TRIPLE 12' X 8' X 54' REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	215 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	427 SY
2403-0100020	STRUCT CONC (RCB CULV)	314 CY
2404-7775000	REINFORC STEEL	49,229 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 33-C033-119

Proposed Contract Period: Late Start Date of 10/10/16 with 10 WORK DAYS

Project(s):

Project No: ER-C033(119)--58-33

County: FAYETTE

Type of Work: BRIDGE RAIL RETROFIT

Route: W14 Length: 0.01 miles

Location: ON W14, OVER VOLGA RIVER, ON WLINE S29 T93 R09

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 40-0204-051

Proposed Contract Period: Late Start Date of 05/16/16 with 100 WORK DAYS

Site 01: TO COMPLETE PROJECT BRFN-017-3(37)--39-40.  
No Start Date Specified with 30 WORK DAYS  
Site 02: TO COMPLETE PROJECT BRFN-020-4(51)--39-40.  
No Start Date Specified with 40 WORK DAYS  
Site 03: TO COMPLETE PROJECT IMN-035-5(102)147--0E-40.  
No Start Date Specified with 30 WORK DAYS

Project(s):

Project No: BRFN-017-3(37)--39-40  
County: HAMILTON  
Type of Work: BRIDGE DECK OVERLAY  
Route: IOWA 17 Length: 0.00 miles  
Location: IA 17 OVER US 20  
AT THE W. JCT. US 20

Project No: BRFN-020-4(51)--39-40  
County: HAMILTON  
Type of Work: BRIDGE DECK OVERLAY  
Route: U.S. 20 Length: 0.00 miles  
Location: US 20 OVER I-35  
(WB/EB)

Project No: IMN-035-5(102)147--0E-40  
County: HAMILTON  
Type of Work: BRIDGE DECK OVERLAY  
Route: I-35 Length: 0.00 miles  
Location: SR D-20 OVER I-35

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0116; REPAIRS TO A 257'-10 X 50' PRETENSIONED		
PRESTRESSED CONCRETE BEAM BRIDGE BRFN-020-4(51)--39-40		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	30 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	6,288 LB
2413-0698066	DECK OVERLAY (CL O PCC)	997 SY
2413-0698066	DECK OVERLAY (CL O PCC)	427 SY
2413-0698074	DECK REPAIR, CL A	285 SY
SECTION NO. 0002		
DESIGN NO. 0216; REPAIRS TO A 257'-10 X 50' PRETENSIONED		
PRESTRESSED CONCRETE BEAM BRIDGE BRFN-020-4(51)--39-40		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	1,008 SY
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	432 SY
2413-0698074	DECK REPAIR, CL A	288 SY
SECTION NO. 0003		
ROADWAY ITEMS FOR DESIGN 116		
BRFN-020-4(51)--39-40		
2102-2625000	EMBANKMENT-IN-PLACE	130 CY
SECTION NO. 0004		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

ROADWAY ITEMS FOR DESIGN 216

		BRFN-020-4(51)--39-40
2102-2625000	EMBANKMENT-IN-PLACE	130 CY
2413-0698074	DECK REPAIR, CL A	72 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	51 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH
SECTION NO. 0005		
DESIGN NO. 117; ALTERNATE 'AA' OPTION 1: CLASS O PCC		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (37)		
2413-0698066	DECK OVERLAY (CL O PCC)	915 SY
SECTION NO. 0006		
DESIGN NO. 117; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (37)		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	915 SY
SECTION NO. 0007		
ROADWAY ITEMS		
		BRFN-017-3(37)--39-40
2102-2625000	EMBANKMENT-IN-PLACE	320 CY
SECTION NO. 0008		
DESIGN NO. 0316; ITEMS FOR REPAIR TO A 287'-0 X 32'-0		
CONTINUOUS CONCRETE GIRDER BRIDGE IMN-035-5(102)147--0E-40		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	15 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,041 LB
2413-0698074	DECK REPAIR, CL A	105 SY
SECTION NO. 0009		
DESIGN NO. 0316; ALTERNATE 'BB' OPTION 1: CLASS O PCC		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (102)		
2413-0698066	DECK OVERLAY (CL O PCC)	1,012 SY
SECTION NO. 0010		
DESIGN NO. 0316; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (102)		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	1,012 SY
SECTION NO. 0011		
ROADWAY ITEMS		
		IMN-035-5(102)147--0E-40
2102-2625000	EMBANKMENT-IN-PLACE	150 CY
2303-0143500	HMA (3M ESAL) SURF, 1/2", NO FRIC	266 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	53 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 42-C042-081

Proposed Contract Period: Late Start Date of 04/01/16 with 90 WORK DAYS

Project(s):

Project No: BROS-C042(80)--5F-42  
 County: HARDIN  
 Type of Work: BRIDGE REPLACEMENT - CCS  
 Route: 290TH STREET Length: 1.00 miles  
 Location: 290TH ST: FROM Y AVE EAST 800 FEET

Project No: BROS-C042(81)--5F-42  
 County: HARDIN  
 Type of Work: BRIDGE REPLACEMENT - CCS  
 Route: 290TH STREET Length: 0.00 miles  
 Location: 290TH STREET: FORM X AVE 370' EAST, NW COR. 11-86-19

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
BROS-C042(80)--5F-42		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	210 CY
2403-0100010	STRUCT CONC (BRIDGE)	174 CY
2404-7775000	REINFORC STEEL	45,519 LB
SECTION NO. 0002		
ITEMS FOR A 100' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
BROS-C042(81)--5F-42		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	210 CY
2403-0100010	STRUCT CONC (BRIDGE)	227 CY
2404-7775000	REINFORC STEEL	57,361 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 48-0066-050

Proposed Contract Period: Late Start Date of 06/06/16 with 65 WORK DAYS

Proposal Note:

\*\*\*WORK RESTRICTION\*\*\*

NO LANE CLOSURES WILL BE ALLOWED BEFORE MAY 16, 2016.

Project(s):

Project No: STPN-006-6(50)--2J-48

County: IOWA

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: U.S. 6 Length: 0.00 miles

Location: US 6 OVER UNNAMED STREAM  
IN THE CITY OF LADORA

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
DESIGN NO. 0315;TWIN 12' X 6' REINFORCED CONCRETE BOX		
CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	500 CY
2403-0100020	STRUCT CONC (RCB CULV)	253 CY
2404-7775000	REINFORC STEEL	37,080 LB
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	25 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 49-C049-062

Proposed Contract Period: Late Start Date of 06/27/16 with 80 WORK DAYS

Project(s):

Project No: BRS-C049(62)--60-49

County: JACKSON

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: D61 Length: 0.50 miles

Location: ON D61 (BELLEVUE-CASCADE ROAD), OVER LYTTLE CREEK, FROM 1/4 M  
ILE EAST OF BRIDGE FHWA 194180

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,528 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	475 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	11 CY
2403-0100010	STRUCT CONC (BRIDGE)	353 CY
2404-7775000	REINFORC STEEL	11,929 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	57,832 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 71-C071-077

Proposed Contract Period: Late Start Date of 07/05/16 with 35 WORK DAYS

Project(s):

Project No: BROS-C071(77)--5F-71

County: OBRIEN

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: L-54 Length: 0.00 miles

Location: ON L-54, FROM NW CORNER SECTION 27 T-95N, R-40W 0.2 MILES SO  
UTH OVER DRY RUN BETWEEN 430TH AND 440TH STREETS

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A SINGLE 14' X 7' X 44' PRECAST REINFORCED CONCRETE BOX CULVERT		
2102-2625000	EMBANKMENT-IN-PLACE	52 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	379 CY
2301-1032080	STD/S-F PCC PAV'T, CL C CL 2, 8"	150 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 85-0305-243

Proposed Contract Period: Late Start Date of 06/20/16 with 70 WORK DAYS

Project(s):

Project No: BRFN-030-5(243)--39-85  
 County: STORY  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: U.S. 30 Length: 0.00 miles  
 Location: US 30 (EB) OVER WEST BRANCH INDIAN CREEK  
 0.7 MILE E. OF S-14

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 717; REPAIRS TO A 190'-0 X 30'-0 CONTINUOUS CONCRETE I-BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	30 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,276 LB
2413-0698074	DECK REPAIR, CL A	126 SY
SECTION NO. 0002		
	DESIGN NO. 717; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN	
2413-0698066	DECK OVERLAY (CL O PCC)	633 SY
SECTION NO. 0003		
	DESIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN	
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	633 SY
SECTION NO. 0004		
	ROADWAY ITEMS	
2102-2625000	EMBANKMENT-IN-PLACE	122 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 85-0354-174

Proposed Contract Period: Approx Start Date of 05/09/16 with 120 WORK DAYS

Project(s):

Project No: IM-NHS-035-4(174)109--03-85

County: STORY

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: I-35 Length: 0.00 miles

Location: I-35 SOUTHBOUND OVER SOUTH SKUNK RIVER  
2.6 MILES SOUTH OF US 30

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0216;374'-6 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE	
2403-0100010	STRUCT CONC (BRIDGE)	576 CY
2404-7775000	REINFORC STEEL	76,394 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	224,107 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 91-C091-102

Proposed Contract Period: Late Start Date of 08/22/16 with 50 WORK DAYS

Project(s):

Project No: BROS-C091(102)--5F-91

County: WARREN

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 210TH AVENUE Length: 0.00 miles

Location: ABOUT 0.1 MI NORTH OF POLK ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80' X 24.5' CCS BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	419 CY
2403-0100010	STRUCT CONC (BRIDGE)	142 CY
2404-7775000	REINFORC STEEL	38,821 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 017 Proposal ID: 91-0653-066

Proposed Contract Period: Late Start Date of 04/04/16 with 130 WORK DAYS

Project(s):

Project No: BRF-065-3(66)--38-91  
 County: WARREN  
 Type of Work: BRIDGE REPLACEMENT - PPCB  
 Route: U.S. 65 Length: 0.00 miles  
 Location: OVER SOUTH RIVER 2 MILES S. OF IA. 92

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0916; A 244'-0 X 60'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	553 CY
2404-7775000	REINFORC STEEL	67,727 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	131,003 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	38,339 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	22,141 CY
2122-5190075	PAVED SHLD, PCC, 7.5"	1,443 SY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	8,506 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 018 Proposal ID: 95-C095-064

Proposed Contract Period: Late Start Date of 08/22/16 with 30 WORK DAYS

Project(s):

Project No: BHS-C095(64)--63-95

County: WINNEBAGO

Type of Work: BRIDGE DECK OVERLAY

Route: 400TH STREET Length: 0.00 miles

Location: ON 400TH STREET APPROX. 1200 FEET EAST OF US HIGHWAY 69 IN S  
ECTION 36, T99N, R-23W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0101000	HMA WEDGE/LEVEL/STRENGTH	160 SY
2413-0698051	DECK O-DEPTH OVERLAY (CL HPC-O)	389 SY
2413-0698081	DECK REPAIR, CL A, SPECIAL	97 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 019 Proposal ID: 97-1411-037

Proposed Contract Period: Late Start Date of 07/11/16 with 55 WORK DAYS

Project(s):

Project No: BRFN-141-1(37)--39-97  
 County: WOODBURY  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: IOWA 141 Length: 0.00 miles  
 Location: IA 141 OVER WEST BRANCH LITTLE SIOUX RIVER  
 0.8 MILES E OF CO RD K64

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 717; REPAIRS TO A 212'-6 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	44 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	4,376 LB
2413-0698074	DECK REPAIR, CL A	139 SY
SECTION NO. 0002		
	DESIGN NO. 717 ; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN	
2413-0698066	DECK OVERLAY (CL O PCC)	695 SY
SECTION NO. 0003		
	DESIGN NO. 717; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN	
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	695 SY
SECTION NO. 0004		
	ROADWAY ITEMS	
2102-2625000	EMBANKMENT-IN-PLACE	1,550 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 21-C021-131

Proposed Contract Period: Late Start Date of 05/16/16 with 95 WORK DAYS

Project(s):

Project No: LFM-5516P-1--7X-21

County: CLAY

Type of Work: PCC OVERLAY - BONDED

Route: M-54 Length: 6.98 miles

Location: ON M54, FROM NW CORNER 19-96-35 SOUTH 6.977 MILES TO NW CORNER 30-95-35

Project No: STP-S-C021(131)--5E-21

County: CLAY

Type of Work: PCC OVERLAY - BONDED

Route: B-24 Length: 5.89 miles

Location: 350 ST: FROM SE COR 13-96-36 TO NW COR 17-96-36

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
LFM-5516P-1-7X-21		
2122-5190008	PAVED SHLD, PCC, 8"	292 SY
2301-1032090	STD/S-F PCC PAV'T, CL C CL 2, 9"	2,165 SY
2310-5151040	PCC OVERLAY, FURN ONLY	13,470 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	96,978 SY
SECTION NO. 0002		
ROADWAY ITEMS		
STP-S-C021(131)--5E-21		
2122-5190008	PAVED SHLD, PCC, 8"	280 SY
2301-1032090	STD/S-F PCC PAV'T, CL C CL 2, 9"	3,725 SY
2310-5151040	PCC OVERLAY, FURN ONLY	11,665 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	69,990 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 24-C024-112

Proposed Contract Period: Late Start Date of 07/11/16 with 25 WORK DAYS

Project(s):

Project No: FM-C024(112)--55-24

County: CRAWFORD

Type of Work: PCC PAVEMENT - NEW

Route: E5L Length: 2.25 miles

Location: ON E5L, FROM INTERSECTION WITH US HWY 30 NORTH AND WEST 2.2  
5 MILES TO INTERSECTION WITH NELSON PARK ROAD

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	3,911 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	27,656 SY

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 30-C030-043

Proposed Contract Period: Late Start Date of 07/18/16 with 50 WORK DAYS

Project(s):

Project No: STP-S-C030(43)--5E-30

County: DICKINSON

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: M-56 Length: 1.10 miles

Location: M56: FROM STATE HIGHWAY #9 TO 140TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,959 CY
2301-1032090	STD/S-F PCC PAV'T, CL C CL 2, 9"	20,073 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 37-C037-067

Proposed Contract Period: Late Start Date of 08/29/16 with 30 WORK DAYS

Project(s):

Project No: RFM-C037(067)--54-37

County: GREENE

Type of Work: PCC PAVEMENT - NEW

Route: TRINITY AVE & 125 ST Length: 0.72 miles

Location: ON TRINITY AVE & 125 ST, FROM E-18 NORTH & EAST 3/4 MILES TO  
HWY 144, IN SE S17 T85 R29

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2122-5190009	PAVED SHLD, PCC, 9"	500 SY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	10,349 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 44-5292-621

Proposed Contract Period: Late Start Date of 04/11/16 with 85 WORK DAYS

Project(s):

Project No: STP-U-5292(621)--70-44

County: HENRY

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: MAPLELEAF DRIVE Length: 1.25 miles

Location: IN THE CITY OF MOUNT PLEASANT, MAPLE LEAF DRIVE: FROM LINCOLN STREET TO IRIS STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	16,000 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	12,680 SY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	96 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	751 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	66 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 52-7662-610

Proposed Contract Period: Late Start Date of 04/04/16 with 40 WORK DAYS

Project(s):

Project No: STP-U-7662(610)--70-52

County: JOHNSON

Type of Work: PCC SIDEWALK/TRAIL

Route: TRAIL Length: 0.00 miles

Location: IN THE CITY OF TIFFIN, ON CLEAR CREEK TRAIL, FROM IRELAND AV  
E EAST AND NORTH TO NEAR TIFFIN WATER TREATMENT FACILITY

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	770 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	659 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	3,772 SY

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 57-1187-703

Proposed Contract Period: Late Start Date of 04/11/16 with 20 WORK DAYS

Proposal Note:

\*\*\* INCENTIVE/DISINCENTIVE \*\*\*  
SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR  
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL  
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

SITE NUMBER 01:

98 CLOSURE DAYS/CALENDAR DAYS, I/D RATE \$2,000.00 PER DAY

SITE NUMBER 02:

84 CLOSURE DAYS/CALENDAR DAYS. I/D RATE \$2,000.00 PER DAY

THERE IS A MAXIMUM INCENTIVE OF \$30,000 FOR SITE 01 AND

\$30,000 FOR SITE 02

THERE IS NO MAXIMUM DISINCENTIVE (LIQUIDATED  
DAMAGES) AMOUNT. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE  
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION  
OF THE CRITICAL CLOSURE ACTIVITY.

\*\*\*SITE 01 CRITICAL CLOSURE ACTIVITY\*\*\*  
WHEN PHASE 1 CONSTRUCTION IS IN EFFECT.

\*\*\*SITE 02 CRITICAL CLOSURE ACTIVITY\*\*\*  
WHEN PHASE 2 CONSTRUCTION IS IN EFFECT.

\*\*\*WORKING DAYS\*\*\*  
WORKING DAYS WILL BE CHARGED FOR WORK COMPLETED OUTSIDE OF  
PHASE 1 AND PHASE 2 CLOSURES.

Project(s):

Project No: STP-U-1187(703)--70-57

County: LINN

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: C AVE Length: 0.45 miles

Location: IN THE CITY OF CEDAR RAPIDS, C AVE. NE: WIDEN FROM COLLINS R  
D TO BLAIRS FERRY RD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
RAODWAY ITEMS - DIVISION 1		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	11,240 CY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	2,128 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	17,763 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 57-1187-771

Proposed Contract Period: Late Start Date of 05/16/16 with 100 WORK DAYS

Project(s):

Project No: STP-A-1187(771)--86-57

County: LINN

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: 18TH ST Length: 0.00 miles

Location: IN THE CITY OF CEDAR RAPIDS, 18TH STREET SW: FROM WILSON AVE  
NUE SW TO 13TH AVENUE SW

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	32,081 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	3,150 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	7,550 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 63-5947-615

Proposed Contract Period: Approx Start Date of 05/09/16 with 85 WORK DAYS

Project(s):

Project No: STP-U-5947(615)--70-63

County: MARION

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: OSKALOOSA ST Length: 0.83 miles

Location: IN THE CITY OF PELLA, ON OSKALOOSA ST, FROM PRAIRIE STREET T  
O SE 16TH ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	4,338 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	18,400 SY
2303-0142500	HMA (3M ESAL) INTERMEDIATE, 1/2"	202 SY
2303-0143504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	202 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 82-0587-636

Proposed Contract Period: Late Start Date of 04/04/16 with 240 WORK DAYS

Project(s):

Project No: STP-U-0587(636)--70-82

County: SCOTT

Type of Work: PCC PAVEMENT WIDENING

Route: FOREST GROVE DR Length: 0.00 miles

Location: IN THE CITY OF BETTENDORF, ON FOREST GROVE DR, FROM ~650 FT  
E OF EAGLE RIDGE ROAD TO ~400 FT E OF INTERNATIONAL DRIVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	33,441 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	91,945 CY
2301-1032070	STD/S-F PCC PAV'T, CL C CL 2, 7"	1,628 SY
2301-1032100	STD/S-F PCC PAV'T, CL C CL 2, 10"	33,821 SY
2303-0013500	HMA (100K ESAL) B-I-S, 1/2", NO FRIC	668 TON
2403-0100020	STRUCT CONC (RCB CULV)	179 CY
2404-7775000	REINFORC STEEL	24,534 LB
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	6,704 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 08-C008-036

Proposed Contract Period: Late Start Date of 09/12/16 with 25 WORK DAYS

Project(s):

Project No: STP-S-C008(36)--5E-08

County: BOONE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: E-18 Length: 3.00 miles

Location: E-18: FROM GREENE COUNTY TO HWY 169

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	10,000 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 152                      Proposal ID: NOTUSED; 16/01

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 153                      Proposal ID: NOTUSED; 16/01

Project(s):

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 25-C025-102

Proposed Contract Period: Late Start Date of 06/27/16 with 80 WORK DAYS

Project(s):

Project No: STP-S-C025(102)--5E-25

County: DALLAS

Type of Work: HMA PAVEMENT - FULL DEPTH RECLAMATION

Route: F-31 Length: 2.89 miles

Location: ON F-31, FROM MINBURN TO R-22 & INTERSECTION

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0031750	HMA (1M ESAL) BASE, 3/4"	15,790 TON
2303-0032750	HMA (1M ESAL) INTERMEDIATE, 3/4"	13,845 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	7,879 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 29-C029-077

Proposed Contract Period: Late Start Date of 06/20/16 with 50 WORK DAYS

Proposal Note:

\*\*\* INCENTIVE/DISINCENTIVE \*\*\*  
SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR  
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL  
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

SITE NUMBER 01:  
60 CLOSURE DAYS/CALENDAR DAYS, I/D RATE \$6,000.00 PER DAY

THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE (LIQUIDATED  
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE  
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION  
OF THE CRITICAL CLOSURE ACTIVITY.

\*\*\*CRITICAL CLOSURE ACTIVITY\*\*\*  
WHEN THE ROAD IS CLOSED AND THE DETOUR IS IN EFFECT.

\*\*\*SITE 01 WORK RESTRICTION\*\*\*  
NO WORK THAT REQUIRES THE ROAD TO BE CLOSED WILL BE  
ALLOWED PRIOR TO JULY 6, 2016.

\*\*\*WORKING DAYS\*\*\*  
WORKING DAYS WILL BE CHARGED FOR WORK COMPLETED NOT  
REQUIRING THE DETOUR.

Project(s):

Project No: STP-S-C029(77)--5E-29  
County: DES MOINES  
Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
Route: VARIOUS LOCATIONS Length: 10.00 miles  
Location: COUNTY ROAD H38: ECL MEDIAPOLIS TO DMC HWY 99 DMC HWY 99: LO  
UISA COUNTY LINE TO MEEKERS LANDING ROAD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,328 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	2,255 SY
2303-0032750	HMA (1M ESAL) INTERMEDIATE, 3/4"	11,510 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	11,552 TON
2310-5151040	PCC OVERLAY, FURN ONLY	8,358 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	40,938 SY
SECTION NO. 0002		
ITEMS FOR A 51'-3 X 24'-0 STEEL I-BEAM BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	300 CY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	0 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0002

ITEMS FOR A 51'-3 X 24'-0 STEEL I-BEAM BRIDGE

2403-0100010	STRUCT CONC (BRIDGE)	73 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	22,207 LB
2413-0698074	DECK REPAIR, CL A	1 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 32-C032-048

Proposed Contract Period: Late Start Date of 06/27/16 with 55 WORK DAYS

Project(s):

Project No: STP-S-C032(48)--5E-32  
County: EMMET

Type of Work: HMA RESURFACING

Route: N-52 Length: 2.49 miles  
Location: N52: FROM A34 (245TH ST) TO 270TH ST (PALO ALTO CO. LINE)

Project No: FM-C032(50)--55-32  
County: EMMET

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: N-52 Length: 3.50 miles  
Location: ON N52, FROM HWY 9 SOUTH 7.5 MILES TO A34

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		STP-S-C032(48)--5E-32
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	34 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	4,250 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,000 TON
SECTION NO. 0002		
ROADWAY ITEMS		
		FM-C032(50)--55-32
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	12,001 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	8,689 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 43-0301-153

Proposed Contract Period: Late Start Date of 05/09/16 with 95 WORK DAYS

Project(s):

Project No: NHSX-030-1(153)--3H-43

County: HARRISON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: U.S. 30 Length: 6.00 miles

Location: MUD CREEK TO DUNLAP

Project No: NHSN-030-1(158)--2R-43

County: HARRISON

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 30 Length: 0.00 miles

Location: CO RD L34 TO 250TH ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
	NHSX-030-1(153)--3H-43	
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	165 CY
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	10,834 TON
2303-0053504	HMA (10M ESAL) SURF, 1/2", FRIC L-4	14,223 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 57-0131-052

Proposed Contract Period: Late Start Date of 05/23/16 with 105 WORK DAYS

Project(s):

Project No: STPN-013-1(52)--2J-57

County: LINN

Type of Work: HMA RESURFACING

Route: IOWA 13 Length: 4.86 miles

Location: FROM US 151 IN MARION N. TO 1 MILE N. OF.  
COUNTY HOME ROAD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,345 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	1,020 TON
2303-0031500	HMA (1M ESAL) BASE, 1/2"	226 TON
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	15,664 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	20,386 TON
2303-7000510	HMA MIX INCORPORATED W/ ANTI-STRIP AGENT	20,386 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 57-1001-051

Proposed Contract Period: Late Start Date of 04/04/16 with 180 WORK DAYS

Project(s):

Project No: NHSX-100-1(51)--3H-57  
 County: LINN  
 Type of Work: HMA PAVEMENT - NEW  
 Route: IOWA 100 Length: 3.10 miles  
 Location: IN THE CITY OF CEDAR RAPIDS FROM COVINGTON RD.  
 (CO. RD. W-36) TO E. OF EDGEWOOD RD.

Project No: NHSX-100-1(69)--3H-57  
 County: LINN  
 Type of Work: TRAFFIC SIGNS  
 Route: IOWA 100 Length: 3.10 miles  
 Location: IA. 100 IN CEDAR RAPIDS FROM COVINGTON RD.(CO. RD. W-36) TO  
 EDGEWOOD RD.(PHASE 1).

Project No: NHSX-100-1(70)--3H-57  
 County: LINN  
 Type of Work: LIGHTING  
 Route: IOWA 100 Length: 3.10 miles  
 Location: IA. 100 IN CEDAR RAPIDS FROM COVINGTON RD.(CO. RD. W-36) TO  
 EDGEWOOD RD.(PHASE 1).

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-100-1(51)--3H-57		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5,359 CY
2122-5190010	PAVED SHLD, PCC, 10"	23,117 SY
2303-0041500	HMA (3M ESAL) BASE, 1/2"	4,288 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	1,281 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	1,305 TON
2303-0051500	HMA (10M ESAL) BASE, 1/2"	59,974 TON
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	13,717 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	14,019 TON
2303-0131500	HMA (1M ESAL) BASE, 1/2"	25,609 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 63-C063-120

Proposed Contract Period: Late Start Date of 09/05/16 with 25 WORK DAYS

Project(s):

Project No: FM-TSF-C063(120)--5B-63

County: MARION

Type of Work: HMA PAVED SHOULDER - NEW

Route: G28 Length: 8.25 miles

Location: ON G28, FROM IA 14 TO T15, S4 T76 R19

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 63-C063-121

Proposed Contract Period: Late Start Date of 08/29/16 with 35 WORK DAYS

Project(s):

Project No: FM-C063(121)--55-63

County: MARION

Type of Work: HMA RESURFACING WITH MILLING

Route: G62 Length: 2.25 miles

Location: HWY G62 FROM HWY 5 TO A AVENUE IN PERSHING

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	9,463 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	460 CY
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	4,090 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 64-4797-617

Proposed Contract Period: Late Start Date of 10/03/16 with 10 WORK DAYS

Project(s):

Project No: STP-U-4797(617)--70-64

County: MARSHALL

Type of Work: HMA RESURFACING WITH MILLING

Route: EAST MAIN STREET Length: 1.47 miles

Location: IN THE CITY OF MARSHALLTOWN, E. MAIN STREET ROAD: FROM 18TH  
AVE TO 1.5 MI EAST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	4,215 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 163 Proposal ID: 64-4797-618

Proposed Contract Period: Late Start Date of 10/03/16 with 10 WORK DAYS

Project(s):

Project No: STP-U-4797(618)--70-64

County: MARSHALL

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA AVENUE EAST Length: 1.46 miles

Location: IN THE CITY OF MARSHALLTOWN, IOWA AVE EAST: FROM S. CENTER S  
T. TO 18TH AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	4,215 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 164 Proposal ID: 66-C066-063

Proposed Contract Period: Late Start Date of 08/22/16 with 30 WORK DAYS

Project(s):

Project No: FM-C066(063)--55-66

County: MITCHELL

Type of Work: HMA RESURFACING WITH MILLING

Route: HICKORY AVE Length: 2.25 miles

Location: ON A43, FROM T26 EAST 2.25 MILES TO HICKORY AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	32 CY
2303-0031750	HMA (1M ESAL) BASE, 3/4"	50 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	2,428 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	2,428 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 165 Proposal ID: 66-2189-118

Proposed Contract Period: Late Start Date of 05/16/16 with 90 WORK DAYS

Project(s):

Project No: MB-218-2(500)69--77-66

County: MITCHELL

Type of Work: REVETMENT

Route: U.S. 218 Length: 0.00 miles

Location: 0.6 MI N OF CO RD A23 AND 2.5 MI N OF  
CO RD A19

Project No: STPN-218-9(118)--2J-66

County: MITCHELL

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: U.S. 218 Length: 8.80 miles

Location: INDUSTRIAL DR IN ST ANSGAR TO MINNESOTA STATE LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		STPN-218-9(118)--2J-66
2102-2625000	EMBANKMENT-IN-PLACE	5,035 CY
2303-0041500	HMA (3M ESAL) BASE, 1/2"	6,093 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	10,356 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	10,891 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	133 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 166 Proposal ID: 71-C071-073

Proposed Contract Period: Late Start Date of 07/25/16 with 50 WORK DAYS

Project(s):

Project No: STP-S-C071(73)--5E-71  
 County: OBRIEN  
 Type of Work: HMA RESURFACING  
 Route: B-40 Length: 5.46 miles  
 Location: B40: FROM ORIOLE AVE. TO PRIMGHAR

Project No: STP-S-C071(74)--5E-71  
 County: OBRIEN  
 Type of Work: HMA RESURFACING  
 Route: L-48 Length: 7.00 miles  
 Location: L48: FROM PAULLINA (IA HWY 10) TO B-40 (390TH STREET)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		STP-S-C071(73)--5E-71
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	58 TON
2303-0031500	HMA (1M ESAL) BASE, 1/2"	6,492 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	6,186 TON
SECTION NO. 0002		
ROADWAY ITEMS		
		STP-S-C071(74)--5E-71
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	44 TON
2303-0031500	HMA (1M ESAL) BASE, 1/2"	8,338 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	7,887 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 167 Proposal ID: 71-0102-029

Proposed Contract Period: Late Start Date of 04/25/16 with 110 WORK DAYS

Project(s):

Project No: STPN-010-2(29)--2J-71  
 County: OBRIEN  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: IOWA 10 Length: 6.68 miles  
 Location: FROM WCL OF PAULLINA E. TO W. JCT. US 59 AND FROM E. JCT. US 59 E. TO APPROX. 0.2 MILE S. OF SCL OF SUTHERLAND

Project No: STPN-059-8(25)--2J-71  
 County: OBRIEN  
 Type of Work: HMA RESURFACING WITH MILLING  
 Route: U.S. 59 Length: 5.11 miles  
 Location: E JCT IA 10 TO 0.2 MI N OF W JCT IA 10

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		STPN-010-2(29)--2J-71
2102-2625000	EMBANKMENT-IN-PLACE	80 CY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	3,595 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	10,492 TON
2303-0033383	HMA (1M ESAL) SURF, 3/8", FRIC L-3	10,048 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	268 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	80 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	16 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
		STPN-059-8(25)--2J-71
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	240 TON
2303-0031500	HMA (1M ESAL) BASE, 1/2"	7,771 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	8,808 TON
2303-0033503	HMA (1M ESAL) SURF, 1/2", FRIC L-3	8,154 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	106 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 168 Proposal ID: 74-C074-101

Proposed Contract Period: Late Start Date of 08/29/16 with 25 WORK DAYS

Project(s):

Project No: FM-C074(101)--55-74

County: PALO ALTO

Type of Work: HMA RESURFACING

Route: 280TH ST Length: 4.00 miles

Location: ON B14, FROM 1 MILE WEST OF GRAETTINGER WEST 4 MILES TO INT  
ERSECTION WITH N26

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	150 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	4,070 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	4,113 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 169 Proposal ID: 77-0064-161

Proposed Contract Period: Late Start Date of 05/23/16 with 100 WORK DAYS

Proposal Note:

\*\*\* SITE NUMBER 01 - LANE RENTAL (A+B BIDDING WITH INCENTIVE/DISINCENTIVE) \*\*\*  
THIS SITE IS FOR PROJECT IMN-080-4(66)121--0E-77 LANE/RAMP CLOSURES. THESE LANE/RAMP CLOSURES WILL OCCUR DURING THE SITE NUMBER 01 SHOWN ABOVE. THE NUMBER OF CALENDAR DAYS BID EQUALS THE NUMBER OF RENTAL DAYS THE CONTRACTOR REQUIRES FOR LANE CLOSURES. MULTIPLE RENTAL DAYS ARE POSSIBLE DURING ANY SINGLE WORKING DAY. REFER TO DS-15012 DEVELOPMENTAL SPECIFICATIONS FOR LANE RENTAL (A+B BIDDING WITH INCENTIVE/DISINCENTIVE) FOR MORE INFORMATION.

Project(s):

Project No: NHSX-006-4(161)--3H-77  
County: POLK  
Type of Work: HMA RESURFACING WITH MILLING  
Route: U.S. 6 Length: 0.00 miles  
Location: IN THE CITY OF DES MOINE FROM JUST E. OF US 69 E. 0.8 MILES AND FROM JUST E. OF I-235 E. 1.2 MILES

Project No: NHSN-069-4(103)--2R-77  
County: POLK  
Type of Work: HMA RESURFACING  
Route: U.S. 69 Length: 0.00 miles  
Location: IN THE CITY OF DES MOINES AT THE US 6 INTERSECTION

Project No: IMN-080-4(66)121--0E-77  
County: POLK  
Type of Work: HMA RESURFACING  
Route: I-80 Length: 0.00 miles  
Location: W I-35/235 INTERCHANGE AND UNIVERSITY AVE INTERCHANGE IN WEST DES MOINES (VARIOUS RAMPS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-6-4(161)--3H-77		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	11 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	4,813 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	4,939 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	369 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	26 EACH
SECTION NO. 0002		
SIDEWALK ITEMS		
NHSX-6-4(161)--3H-77		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

SECTION NO. 0002		
SIDEWALK ITEMS		
NHSX-6-4(161)--3H-77		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	11 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
NHSN-69-4(103)--2R-77		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	1,370 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	1,604 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	26 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH
SECTION NO. 0007		
ROADWAY ITEMS		
IMN-080-4(66)121--0E-77		
2102-2625000	EMBANKMENT-IN-PLACE	55 CY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	2,020 TON
2303-0062500	HMA (30M ESAL) INTERMEDIATE, 1/2"	3,098 TON
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	3,196 TON
2303-0072500	HMA (100M ESAL) INTERMEDIATE, 1/2"	4,000 TON
2303-0073502	HMA (100M ESAL) SURF, 1/2", FRIC L-2	3,990 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	162 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	13 EACH
SECTION NO. 0008		
SIGNING ITEMS		
IMN-080-4(66)121--0E-77		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	69 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	9,159 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 170 Proposal ID: 77-1945-822

Proposed Contract Period: Late Start Date of 08/01/16 with 25 WORK DAYS

Project(s):

Project No: FLAP-1945(822)--7L-77

County: POLK

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: NEAL SMITH TRAIL Length: 1.07 miles

Location: IN THE CITY OF DES MOINES FROM BIRDLAND LEVEE TO EUCLID AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0021500	HMA (300K ESAL) BASE, 1/2"	312 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 171 Proposal ID: 94-C094-107

Proposed Contract Period: Late Start Date of 07/25/16 with 55 WORK DAYS

Project(s):

Project No: FM-C094(106)--55-94  
County: WEBSTER

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
Route: P33 Length: 2.00 miles  
Location: ON P33, FROM HWY 175 NORTH 2 MILES TO 340TH STREET

Project No: FM-C094(107)--55-94  
County: WEBSTER

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING  
Route: D60 Length: 5.00 miles  
Location: ON D60, FROM CALHOUN CO. LINE EAST 5 MILES TO P33

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
FM-C094(106)--55-94		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	3,004 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	3,013 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	76 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
FM-C094(107)--55-94		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	5,765 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	5,717 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	230 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 172 Proposal ID: 99-C099-082

Proposed Contract Period: Late Start Date of 08/22/16 with 30 WORK DAYS

Project(s):

Project No: FM-C099(82)--55-99

County: WRIGHT

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: R65 Length: 5.70 miles

Location: ON R65, FROM C54 NORTH 5.7 MILES TO IOWA 3.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	159 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	6,807 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	6,746 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 16-0807-103

Proposed Contract Period: By individual sites.

Site 01: SPRING PATCHING

Late Start Date of 04/18/16 with 30 WORK DAYS

Site 02: FALL PATCHING

Approx Start Date of 09/12/16 with 30 WORK DAYS

Project(s):

Project No: IMN-080-7(103)254--0E-16

County: CEDAR

Type of Work: PCC PATCHING

Route: I-80

Length: 24.52 miles

Location: I-80 FROM JOHNSON CO. LINE E. TO SCOTT CO. LINE

Project No: IMN-080-6(316)205--0E-48

County: IOWA

Type of Work: PCC PATCHING

Route: I-80

Length: 33.70 miles

Location: I-80 FROM POWESHIEK CO. LINE E. TO I-380

Project No: IMN-080-6(317)240--0E-52

County: JOHNSON

Type of Work: PCC PATCHING

Route: I-80

Length: 15.08 miles

Location: I-80 FROM I-380 E. TO CEDAR CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IMN-080-7(103)254--0E-16		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	521 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	33 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
IMN-080-6(316)205--0E-48		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	496 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	40 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
IMN-080-6(317)240--0E-52		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	504 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	40 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 22-0522-705

Proposed Contract Period: Late Start Date of 09/26/16 with 10 WORK DAYS

Project(s):

Project No: MP-013-2(709)71--76-22

County: CLAYTON

Type of Work: PCC PATCHING

Route: IOWA 13 Length: 0.00 miles

Location: FROM NEAR 295TH ST., NORTH TO NEAR THE JCT. IOWA 56.

Project No: MP-052-2(705)85--76-22

County: CLAYTON

Type of Work: PCC PATCHING

Route: U.S. 52 Length: 0.00 miles

Location: FROM THE SCL OF GUTTENBERG, NORTHWESTERLY TO U.S. 18.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
MP-013-2(709)71--76-22		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	61 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
MP-052-2(705)85--76-22		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	404 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	26 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 23-C023-101-A

Proposed Contract Period: Late Start Date of 07/11/16 with 15 WORK DAYS

Project(s):

Project No: FM-C023(101)--55-23

County: CLINTON

Type of Work: FOG SEAL

Route: Z50

Length: 8.05 miles

Location: Z-50: FROM HWY 136 TO E-50

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 36-0024-713

Proposed Contract Period: Late Start Date of 09/19/16 with 5 WORK DAYS

Project(s):

Project No: MP-002-4(713)15--76-36

County: FREMONT

Type of Work: MICROSURFACING

Route: IOWA 2 Length: 2.82 miles

Location: FROM U.S. 275, EAST TO WEST OF 320TH AVE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 55-0182-710

Proposed Contract Period: Late Start Date of 09/19/16 with 15 WORK DAYS

Project(s):

Project No: MP-018-2(710)137--76-55

County: KOSSUTH

Type of Work: PCC PATCHING

Route: U.S. 18 Length: 22.60 miles

Location: FROM SEXTON TO GARNER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	889 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	370 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	58 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 64-4797-619

Proposed Contract Period: Late Start Date of 06/13/16 with 90 WORK DAYS

Project(s):

Project No: STP-U-4797(619)--70-64

County: MARSHALL

Type of Work: PCC PATCHING

Route: 18TH AVENUE Length: 2.40 miles

Location: IN THE CITY OF MARSHALLTOWN, S. 18TH AVE: FROM E. ANSON ST T  
O HWY 30

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,672 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	6,643 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 73-0594-705

Proposed Contract Period: Late Start Date of 06/27/16 with 60 WORK DAYS

Project(s):

Project No: MP-002-4(708)48--76-73  
 County: PAGE  
 Type of Work: PCC PATCHING  
 Route: IOWA 2 Length: 3.55 miles  
 Location: (CLARINDA BYPASS) FROM 210TH ST TO U.S. 71.

Project No: MP-059-4(705)20--76-73  
 County: PAGE  
 Type of Work: PCC PATCHING  
 Route: U.S. 59 Length: 19.15 miles  
 Location: FROM J18, NORTH TO H12.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
PAGE COUNTY MP-002-4(708)48--76-73		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	26 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
PAGE COUNTY MP-059-4(705)20--76-73		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	618 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	366 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	57 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 78-0594-706

Proposed Contract Period: Late Start Date of 09/19/16 with 25 WORK DAYS

Project(s):

Project No: MP-059-4(706)58--76-78  
 County: POTTAWATTAMIE  
 Type of Work: PCC PATCHING  
 Route: U.S. 59 Length: 7.90 miles  
 Location: G30 TO SHELBY COUNTY

Project No: MP-173-4(703)11--76-83  
 County: SHELBY  
 Type of Work: PCC PATCHING  
 Route: IOWA 173 Length: 3.68 miles  
 Location: SCL OF ELK HORN TO NCL OF KIMBALLTON

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
POTTAWATTAMIE COUNTY MP-059-4(706)58--76-78		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	961 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	127 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
SHELBY COUNTY MP-173-4(703)11--76-83		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	86 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	259 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 78-0594-707

Proposed Contract Period: Late Start Date of 10/24/16 with 10 WORK DAYS

Project(s):

Project No: MP-059-4(707)52--76-78

County: POTTAWATTAMIE

Type of Work: HMA CRACK FILLING

Route: U.S. 59 Length: 6.62 miles

Location: FROM U.S. 6, NORTH TO G30.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 15-0922-042

Proposed Contract Period: Late Start Date of 09/19/16 with 25 WORK DAYS

Project(s):

Project No: BRFN-092-2(42)--39-15

County: CASS

Type of Work: PIPE CULVERT / FLUME

Route: IOWA 92 Length: 0.00 miles

Location: APPROX 0.6 MI W OF CO RD N28

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
5X4 FLUME AND BASIN FOR 42" RC PIPE; DESIGN NO. 0216		
2403-0100020	STRUCT CONC (RCB CULV)	54 CY
2404-7775000	REINFORC STEEL	8,523 LB



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 24-0391-026

Proposed Contract Period: Late Start Date of 10/10/16 with 10 WORK DAYS

Project(s):

Project No: STPN-039-1(26)--2J-24

County: CRAWFORD

Type of Work: REVETMENT

Route: IOWA 39 Length: 0.00 miles

Location: 0.6 MI E OF US 59 IN DENISON

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 73-C073-128

Proposed Contract Period: Late Start Date of 05/16/16 with 20 WORK DAYS

Project(s):

Project No: FM-C073(128)--55-73

County: PAGE

Type of Work: GRANULAR SURFACING OF ROADWAY

Route: VARIOUS ROUTES Length: 78.10 miles

Location: VARIOUS: ROCK HAUL ON FARM-TO-MARKET ROADS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 79-0212-022

Proposed Contract Period: Late Start Date of 09/19/16 with 25 WORK DAYS

Project(s):

Project No: STPN-021-2(22)--2J-79

County: POWESHIEK

Type of Work: SLIDE REPAIR

Route: IOWA 21 Length: 0.00 miles

Location: I-80 TO US 6 (3 LOCATIONS): IA 21 AT I-80 OFF RAMP, IA 21 AT  
US 6 INTERSECTION, IA 21 0.25 MI. S. OF US 6 INTERSECTION.

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,945 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,288 CY

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 85-0354-173

Proposed Contract Period: Late Start Date of 04/04/16 with 135 WORK DAYS  
Site 01: TO COMPLETE BERM CONSTRUCTION AT THE S. SKUNK RIVER BRIDGE.  
Late Start Date of 04/04/16 with 15 WORK DAYS

Project(s):

Project No: IM-NHS-035-4(173)109--03-85  
County: STORY  
Type of Work: GRADING  
Route: I-35 Length: 0.00 miles  
Location: OVER S. SKUNK RIVER 2.6 MILES S. OF US 30 (SBL)

Project No: IM-NHS-035-4(203)109--03-85  
County: STORY  
Type of Work: STRUCTURES (MISCELLANEOUS)  
Route: I-35 Length: 0.00 miles  
Location: S SKUNK RIVER 2.6 MILES S OF US 30 (SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IM-NHS-035-4(173)109--03-85		
2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	51,010 CY
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	156,173 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	67,852 CY
SECTION NO. 0002		
DESIGN NO. 0316; QUADRUPLE 15'-0 X 12'-0 REINFORCED		
CONCRETE BOX CULVERT IM-NHS-035-4(203)109--03-85		
2403-0100020	STRUCT CONC (RCB CULV)	805 CY
2404-7775000	REINFORC STEEL	122,634 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 93-0026-043

Proposed Contract Period: Late Start Date of 10/03/16 with 15 WORK DAYS

Project(s):

Project No: STPN-002-6(43)--2J-93

County: WAYNE

Type of Work: SLIDE REPAIR

Route: IOWA 2

Length: 0.00 miles

Location: 2.1 MI W OF US 65

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	68 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-820

Proposed Contract Period: Late Start Date of 05/02/16 with 120 WORK DAYS

Project(s):

Project No: NHSN-000-S(820)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: VARIOUS ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 2

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 77-0187-634

Proposed Contract Period: Late Start Date of 04/04/16 with 35 WORK DAYS

Project(s):

Project No: TAP-T-0187(634)--8V-77

County: POLK

Type of Work: TRAFFIC SIGNS

Route: VARIOUS ROUTES Length: 0.00 miles

Location: IN THE CITY OF ANKENY, SAFE ROUTES TO SCHOOL - SCHOOL ZONE  
FLASHING BEACONS, ON VARIOUS ROUTES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 81-C081-066

Proposed Contract Period: Late Start Date of 08/22/16 with 20 WORK DAYS

Project(s):

Project No: HSIP-S-C081(66)--6C-81

County: SAC

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS ROUTES Length: 21.89 miles

Location: ON COUNTY WIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 57-1001-111

Proposed Contract Period: Late Start Date of 02/29/16 with 15 WORK DAYS

Project(s):

Project No: NHSN-100-1(111)--2R-57

County: LINN

Type of Work: CLEARING AND GRUBBING

Route: IOWA 100 Length: 4.50 miles

Location: US 30 TO N OF E AVE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 601 Proposal ID: 31-0206-502

Proposed Contract Period: Late Start Date of 05/16/16 with 100 WORK DAYS

Project(s):

Project No: MB-020-6(502)317--77-31  
County: DUBUQUE

Type of Work: BRIDGE PAINTING

Route: U.S. 20 Length: 0.00 miles

Location: OVER THE MIDDLE BRANCH CATFISH CREEK & RR 0.7 MI EAST OF  
IOWA 32

Project No: MB-052-6(506)45--77-31  
County: DUBUQUE

Type of Work: BRIDGE PAINTING

Route: U.S. 52 Length: 0.00 miles

Location: 1.2 MI SOUTH OF U.S. 20 & 0.2 MI NORTH OF IOWA 32.

Project No: MB-151-6(500)94--77-31  
County: DUBUQUE

Type of Work: BRIDGE PAINTING

Route: U.S. 151 Length: 0.00 miles

Location: JCT U.S. 61

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 602 Proposal ID: 31-0209-213

Proposed Contract Period: Approx Start Date of 04/04/16 with 40 WORK DAYS

Project(s):

Project No: BRFN-020-9(213)--39-31

County: DUBUQUE

Type of Work: BRIDGE CLEANING

Route: U.S. 20 Length: 0.00 miles

Location: OVER THE MISSISSIPPI RIVER IN DUBUQUE.  
JULEN DUBUQUE BRIDGE

Project No: MB-061-6(525)190--77-31

County: DUBUQUE

Type of Work: BRIDGE CLEANING

Route: U.S. 61 Length: 0.00 miles

Location: OVER THE PEOSTA CHANNEL IN DUBUQUE  
(PEOSTA CHANNEL BRIDGE)

Project No: BRFN-061-8(130)--39-31

County: DUBUQUE

Type of Work: BRIDGE CLEANING

Route: U.S. 61/U.S. 151 Length: 0.00 miles

Location: OVER THE MISSISSIPPI RIVER IN DUBUQUE. (CITY ISLAND BRIDGE)

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 605 Proposal ID: 65-0294-500

Proposed Contract Period: Late Start Date of 07/25/16 with 40 WORK DAYS

Project(s):

Project No: MBIN-029-4(500)32--0M-65

County: MILLS

Type of Work: BRIDGE PAINTING

Route: I-29 Length: 0.00 miles

Location: OVER KEG CREEK 1 MILE SOUTH OF S. JCT. U.S. 34(NBL)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 606 Proposal ID: 69-0344-503

Proposed Contract Period: Late Start Date of 07/25/16 with 40 WORK DAYS

Project(s):

Project No: MB-034-4(503)52--77-69

County: MONTGOMERY

Type of Work: BRIDGE PAINTING

Route: U.S. 34 Length: 0.00 miles

Location: OVER MIDDLE NODAWAY RIVER 3 MILES E. OF U.S. 71.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 608 Proposal ID: 97-3763-501

Proposed Contract Period: Late Start Date of 07/25/16 with 40 WORK DAYS

Project(s):

Project No: MB-376-3(501)99--77-97

County: WOODBURY

Type of Work: BRIDGE PAINTING

Route: IOWA 376 Length: 0.00 miles

Location: OVER 0.1 MILE N. OF D-12

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: January 20, 2016 10:00 A.M.

Proposed Bid Order: 982 Proposal ID: 97-0293-714

Proposed Contract Period: Late Start Date of 09/12/16 with 25 WORK DAYS

Project(s):

Project No: MPIN-029-3(714)137--0N-97

County: WOODBURY

Type of Work: FENCING

Route: I-29 Length: 3.50 miles

Location: FROM 1.4 MI. NORTH OF D51, NORTH TO SOUTH OF SERGEANT BLUFF  
INTERCHANGE (NB)

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

