

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: May 17, 2016  
Date of Addendum: April 21, 2016

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
009	57-1001-100	BRIDGE NEW - PPCB	LINN	NHSX-100-1(99)--3H-57 NHSX-100-1(100)--3H-57	17MAY009.A01

Replace PROPOSAL DETAILS, Page 2 with the attached:

Make the following changes to the PROPOSAL SPECIAL PROVISIONS LIST & TEXT:

Delete 500.01 WINTER FREE TIME WILL NOT BE PERMITTED

Add 500.07.2016

\*\*\* WINTER WORK \*\*\*

Winter work will be allowed during the winter of 2016/2017.

No working days will be charged between November 15, 2016 and April 1, 2017.

PROPOSAL DETAILS

\*\*\*\*\*

Proposal ID No.:	57-1001-100	Bid Order No.:	009
Primary Work Type:	BRIDGE NEW - PPCB	Letting Date:	May 17, 2016 10:00 A.M.

Site Number	Contract Period/ Site Description	Liquidated Damages
CONTRACT	APPROXIMATE START DATE: 08/15/16 115 WORKING DAYS	\$ 1,500.00

PROPOSAL NOTES

\*\*\*\*\*

\*\*\*WORK RESTRICTION\*\*\*  
IT IS ANTICIPATED THE SOUTH ABUTMENTS FOR BOTH (99) AND (100) WILL NOT BE AVAILABLE TO THE CONTRACTOR UNTIL DECEMBER 2016.