

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 20, 2016
Date of Addendum: November 30, 2016

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
026	57-C057-130	Bridge Replacement - CCS	Linn	BROS-C057(130)--8J-57	20dec026a01

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0120:

From: 2414-6424110 CONCRETE BARRIER RAILING

To: 2414-6424120 CONCRETE OPEN RAILING

Add Proposal Line No. 0135 2501-5478042 CONCRETE ENCASMENT OF STEEL H
PILES, HP 10X42 (P10L TYPE3); 284 LF

If the above changes are not made, they will be made as shown here.

Make the following changes to the PROPOSAL SPECIAL PROVISIONS LIST & TEXT:

DELETE Note 500.01 WINTER FREE TIME WILL NOT BE PERMITTED.

***** WINTER WORK *****

The free time allowed between November 15 and April 1 will not be permitted on this project. The Contractor shall work during the winter on all working days as defined in Article 1101.03 'Working Day'.

ADD Note 500.07.2016 FREE WINTER WORK WILL BE ALLOWED FOR THE
WINTER OF 2016/2017

***** WINTER WORK *****

Winter work will be allowed during the winter of 2016/2017.
No working days will be charged between November 15, 2016 and
April 1, 2017.

ADD Note 500.2017 WINTER FREE TIME WILL NOT BE ALLOWED FOR THE
WINTER OF 2017/2018

***** NO WINTER FREE TIME *****

The free time allowed between November 15 and April 1 will not be permitted on this project during the winter of 2017-2018. The Contractor shall work during the winter on all working days as defined in article 1101.03 'working day'.