

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 07-0636-075

Proposed Contract Period: By individual sites.

Site 02: TO COMPLETE STAGE 1A,2,E, SEE NOTE 656.0206.
Completion Date of 11/15/17

Site 04: TO COMPLETE CONSTRUCTION OF US 63, SEE NOTE 656.0206.
Completion Date of 11/26/19

Proposal Note:

SEE NOTE 656.0205 FOR SPECIALITY ITEMS INFORMATION.
SEE NOTE 656.0206 FOR CONTRACT PERIOD AND BONUS INFORMATION.

*** PRE-BID MEETING ***

THE IOWA DEPARTMENT OF TRANSPORTATION HAS SCHEDULED A
PRE-BID MEETING FOR THIS CONTRACT. THE MEETING WILL BE HELD
AT THE IOWA DEPARTMENT OF TRANSPORTATION, 800 LINCOLN WAY,
AMES IOWA, 50010, IN THE EAST MATERIALS CONFERENCE ROOM ON
JUNE 1, 2017 AT 10:00 A.M. THE PURPOSE OF THE MEETING IS TO
PRESENT AN OVERVIEW AND THEN ALLOW CONTRACTORS TO ASK
QUESTIONS ABOUT THE PROJECTS.

Project(s):

Project No: NHSX-063-6(75)--3H-07

County: BLACK HAWK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: U.S. 63 Length: 0.67 miles

Location: FRANKLIN ST TO NEWELL ST IN WATERLOO

Project No: NHSX-063-6(87)--3H-07

County: BLACK HAWK

Type of Work: TRAFFIC SIGNALS

Route: U.S. 63 Length: 0.00 miles

Location: LOGAN ST & DANE ST INTERSECTIONS IN WATERLOO

Project No: NHSX-063-6(90)--3H-07

County: BLACK HAWK

Type of Work: BRIDGE NEW - PPCB

Route: U.S. 63 Length: 0.00 miles

Location: CN RR IN WATERLOO

Project No: NHSX-063-6(92)--3H-07

County: BLACK HAWK

Type of Work: RCB CULVERT NEW - SINGLE BOX

Route: U.S. 63 Length: 0.00 miles

Location: 0.13 MI S OF NEWELL ST IN WATERLOO (PEDESTRIAN UNDERPASS)

Project No: NHSN-063-6(94)--2R-07

County: BLACK HAWK

Type of Work: WATERMAIN

Route: U.S. 63 Length: 0.00 miles

Location: FRANKLIN ST TO NEWELL ST IN WATERLOO

Project No: NHSX-063-6(96)--3H-07

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

County: BLACK HAWK
 Type of Work: SUBDRAINS
 Route: U.S. 63 Length: 0.00 miles
 Location: AT CN RR UNDERPASS N OF DANE ST IN WATERLOO

Project No: NHSN-063-6(97)--2R-07
 County: BLACK HAWK
 Type of Work: GRADING
 Route: U.S. 63 Length: 0.50 miles
 Location: AT CN RR UNDERPASS N OF DANE ST IN WATERLOO

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - 100% DOT		
		NHSX-063-6(75)--3H-07
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,823 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	21,589 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	791 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	42,846 LB
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	38 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH
SECTION NO. 0002		
NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT		
		NHSX-063-6(75)--3H-07
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP
SECTION NO. 0005		
RAILROAD INSURANCE PROVISION		
		NHSX-063-6(90)--3H-07
2403-0100010	STRUCT CONC (BRIDGE)	133 CY
2404-7775000	REINFORC STEEL	365 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	106,488 LB
SECTION NO. 0006		
DESIGN NO. 1015; ALTERNATE 'AA' OPTION 1: CAST-IN PLACE PED		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (92)		
2403-0100020	STRUCT CONC (RCB CULV)	165 CY
2404-7775000	REINFORC STEEL	32,677 LB
SECTION NO. 0007		
DESIGN NO. 1015; ALTERNATE 'AA' OPTION 2: PRECAST PED TUNNEL		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN 92)		
2403-0100020	STRUCT CONC (RCB CULV)	24 CY
2404-7775000	REINFORC STEEL	5,376 LB
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	121 SY
SECTION NO. 0009		
WATERMAIN ITEMS		
		NHSN-063-6(94)--2R-07
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	238 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH
SECTION NO. 0010		
RAILROAD INSURANCE PROVISION		
		NHSX-063-6(96)--3H-07
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	55 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH
SECTION NO. 0011		
ROADWAY ITEMS		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

NHSN-063-6(97)--2R-07

2102-2713070 EXCAVATION, CL 13, RDWY+BORROW

1,119 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 22-C022-085

Proposed Contract Period: Late Start Date of 07/24/17 with 65 WORK DAYS

Project(s):

Project No: BROS-C022(085)--8J-22

County: CLAYTON

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 130TH ST Length: 0.00 miles

Location: ON 130TH ST, OVER ROBERTS CREEK, ON NLINE S22 T95 R06

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100' X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	417 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	261 CY
2403-0100010	STRUCT CONC (BRIDGE)	350 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	73,544 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 27-C027-057

Proposed Contract Period: Late Start Date of 04/02/18 with 120 WORK DAYS

Project(s):

Project No: BRS-C027(57)--60-27
 County: DECATUR
 Type of Work: BRIDGE AND APPROACHES - PPCB
 Route: R15 Length: 0.20 miles
 Location: ON R15, OVER GRAND RIVER, S16 T70 R27

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 125'-0 X 28'-0 STEEL I-BEAM BRIDGE DECK OVERLAY		
2102-2625000	EMBANKMENT-IN-PLACE	870 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	75 CY
2413-0698081	DECK REPAIR, CL A, SPECIAL	272 SY
SECTION NO. 0002		
BRIDGE DECK OVERLAY;ALTERNATE 'AA'OPTION 1:CLASS O PCC		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698041	DECK O-DEPTH OVERLAY (CL O PCC)	397 SY
SECTION NO. 0003		
BRIDGE DECK OVERLAY;ALTERNATE 'AA' OPTION 2:CLASS HPC-O PCC		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698051	DECK O-DEPTH OVERLAY (CL HPC-O)	397 SY
SECTION NO. 0004		
ITEMS FOR A 336'-0 X 30'-0 PRESTRESSED PRETENSIONED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	726 CY
2404-7775000	REINFORC STEEL	42,708 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	117,359 LB
SECTION NO. 0005		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,081 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 53-C053-079

Proposed Contract Period: Late Start Date of 04/02/18 with 70 WORK DAYS

Project(s):

Project No: BROS-C053(79)--8J-53

County: JONES

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 105TH AVE Length: 0.20 miles

Location: ON 105TH AVENUE, OVER MINERAL CREEK, IN S33 T85N R2W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90' X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,991 CY
2403-0100010	STRUCT CONC (BRIDGE)	177 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	49,455 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 53-5182-604

Proposed Contract Period: Late Start Date of 07/24/17 with 70 WORK DAYS

Project(s):

Project No: BROS-5182(604)--8J-53

County: JONES

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 1ST AVE Length: 0.00 miles

Location: IN THE CITY OF MONTICELLO, ON BRIDGE ON E. 1ST AVENUE, OVER
KITTY CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2122-5190007	PAVED SHLD, PCC, 7"	26 SY
2303-1031500	HMA ST BASE, 1/2"	98 TON
2303-1032500	HMA ST INTERMEDIATE, 1/2"	49 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	33 TON
SECTION NO. 0002		
ITEMS FOR A 100' X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	229 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	57,361 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 55-C055-132

Proposed Contract Period: Late Start Date of 04/02/18 with 70 WORK DAYS

Proposal Note:

*** WORK RESTRICTION ***

DUE TO RAGBRAI, THE CONTRACTOR WILL NOT BE ALLOWED TO START
WORK ON THE PROJECT PRIOR TO JULY 25, 2017.

CONTRACTOR HAS THE OPTION OF COMPLETING THIS PROJECT IN
2018. WINTER WORK IS NOT ALLOWED WITHOUT APPROVAL OF THE
ENGINEER

Project(s):

Project No: BRS-C055(132)--60-55

County: KOSSUTH

Type of Work: BRIDGE REPLACEMENT - CCS

Route: B-40 Length: 0.00 miles

Location: B-40: N. LINE SEC. 9 WHITTEMORE TWP. OVER LOTTS CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	213 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	52,246 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 57-0307-171

Proposed Contract Period: Late Start Date of 04/02/18 with 120 WORK DAYS

Project(s):

Project No: NHSX-030-7(171)--3H-57

County: LINN

Type of Work: BRIDGE NEW - PPCB

Route: U.S. 30 Length: 6.03 miles

Location: US 30 OVER IA 1
MT. VERNON / LISBON BYPASS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0316; A 194' X 40' PPC BEAM BRIDGE	
2403-0100010	STRUCT CONC (BRIDGE)	270 CY
2404-7775000	REINFORC STEEL	21,425 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	99,473 LB
SECTION NO. 0002		
	DESIGN NO. 1216; A 194' X 40' PPC BEAM BRIDGE	
2403-0100010	STRUCT CONC (BRIDGE)	270 CY
2404-7775000	REINFORC STEEL	21,425 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	99,473 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 57-1187-781

Proposed Contract Period: Late Start Date of 07/24/17 with 100 WORK DAYS

Project(s):

Project No: STP-U-1187(781)--70-57

County: LINN

Type of Work: BRIDGE NEW - OTHER

Route: 1ST AVE Length: 0.00 miles

Location: ON 3RD ST SE & 1ST AVE E, OVER PED WALKWAY, SKYWALK EXTENDS FROM EXISTING ON 1ST TO EXISTING ON 3RD ST

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 76-0033-505

Proposed Contract Period: Late Start Date of 09/25/17 with 10 WORK DAYS

Project(s):

Project No: MB-003-3(505)101--77-76

County: POCAHONTAS

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 3 Length: 0.00 miles

Location: DD NO 21 5.1 MI W OF IA 4

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 78-C078-191

Proposed Contract Period: Late Start Date of 07/24/17 with 85 WORK DAYS

Project(s):

Project No: BRS-C078(191)--60-78

County: POTTAWATTAMIE

Type of Work: BRIDGE AND APPROACHES - CCS

Route: 340TH STREET (L66) Length: 0.00 miles

Location: ON 340TH ST, OVER KEG CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 130'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	333 CY
2301-1033060	STD/S-F PCC PAV'T, CL C CL 3, 6"	173 SY
2403-0100010	STRUCT CONC (BRIDGE)	336 CY
2404-7775000	REINFORC STEEL	3,458 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	76,761 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 78-0293-069

Proposed Contract Period: Completion Date of 09/01/19
Site 01: STAGE 7 BRIDGE DEMOLITION
Completion Date of 12/15/17
Site 02: STAGE 12 BRIDGE DEMOLITION
Completion Date of 11/15/18

Proposal Note:

SITE 01

COMPLETE STAGE 7 BRIDGE DEMOLITION. BRIDGE DEMOLITION SHALL INCLUDE REMOVAL AND DISPOSAL OF THE BRIDGE DECK, ABUTMENTS, AND CENTER PIER.

SITE 02

COMPLETE STAGE 7 BRIDGE DEMOLITION. BRIDGE DEMOLITION SHALL INCLUDE REMOVAL AND DISPOSAL OF THE BRIDGE DECK, ABUTMENTS, AND CENTER PIER.

WORK RESTRICTIONS

STAGE 2 TRACK CONSTRUCTION AREAS WILL NOT BE AVAILABLE UNTIL AUGUST 1, 2017 AFTER UPRR FORCES COMPLETE STAGE 1 TRACK CONSTRUCTION.

TRAFFIC RESTRICTIONS

CLOSURE OF TWO LANES OF I-29 IN EITHER DIRECTION WILL NOT BE ALLOWED PRIOR TO OCTOBER 7, 2017.
FULL CLOSURE OF ONE DIRECTION OF I-29 WILL BE ALLOWED FOR UP TO 4 CONSECUTIVE DAYS FROM 10:30 PM SUNDAY NIGHT THROUGH 5:30 AM FRIDAY MORNING FOR DEMOLITION OF THE EXISTING BRIDGE. THESE MULTI-DAY CLOSURES WILL BE ALLOWED ON UP TO FOUR (4) SEPARATE OCCASIONS. THESE CLOSURES OF I-29, AS APPROVED BY THE ENGINEER, WILL BE SUBJECT TO THE LANE RENTAL FEES AS NOTED IN THE LANE RENTAL FOR BRIDGE DEMOLITION SPECIAL PROVISION.
MULTI-DAY CLOSURES OF I-29 IN EITHER DIRECTION ASSOCIATED WITH STAGE 12 BRIDGE DEMOLITION CANNOT START UNTIL AFTER OCTOBER 1, 2018.

Project(s):

Project No: IM-NHS-029-3(69)53--03-78
County: POTTAWATTAMIE
Type of Work: BRIDGE REPLACEMENT - STEEL GIRDER
Route: I-29 Length: 0.00 miles
Location: UPRR OVER I-29
0.5 MILE N. OF NEBRASKA AVENUE

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001 DESIGN NO. 0117;290'2 X 90'-2 WELDED STEEL GIRDER BRIDGE	

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0001		
	DESIGN NO. 0117;290'2 X 90'-2 WELDED STEEL GIRDER BRIDGE	
2403-0100010	STRUCT CONC (BRIDGE)	3,015 CY
2404-7775000	REINFORC STEEL	175,491 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	241,513 LB
SECTION NO. 0002		
	DESIGN NO. 1217;SOLDIER PILE WALL1.54	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	16 CY
2404-7775000	REINFORC STEEL	2,822 LB
SECTION NO. 0003		
	DESIGN NO. 1317;SOLDIER PILE WALL MP 1.96	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	6 CY
2404-7775000	REINFORC STEEL	1,150 LB
SECTION NO. 0004		
	ROADWAY ITEMS	
2122-5190115	PAVED SHLD, PCC, 11.5"	882 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 78-1642-664-A

Proposed Contract Period: Late Start Date of 04/02/18 with 120 WORK DAYS

Proposal Note:

PRE-BID MEETING

A PRE-BID MEETING WILL BE HELD ON JUNE 7TH AT 10 AM AT HGM
ASSOCIATES
640 FIFTH AVENUE
COUNCIL BLUFFS, IA 51501).

Project(s):

Project No: BROS-1642(664)--8J-78

County: POTTAWATTAMIE

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: CREEK TOP ROAD Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS ON CREEK TOP ROAD BETWEEN 9TH
AND 10TH STREETS INCLUDING THE INTERSECTIONS OF 9TH AND 10TH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	1,347 CY
2301-1003080	STD/S-F PCC PAV'T, QM-C CL 3, 8"	751 SY
2403-0100020	STRUCT CONC (RCB CULV)	1,743 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	292,835 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 84-C084-155

Proposed Contract Period: Late Start Date of 07/31/17 with 55 WORK DAYS

Project(s):

Project No: BROS-C084(155)--5F-84

County: SIOUX

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: DOGWOOD AVE (K24) Length: 0.00 miles

Location: DOGWOOD AVE (K24): APPROXIMATELY 0.06 MI NORTH OF 330TH ST

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 67'-6 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	128 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	31,421 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 90-C090-088

Proposed Contract Period: Late Start Date of 08/07/17 with 30 WORK DAYS

Project(s):

Project No: BHS-C090(88)--63-90

County: WAPELLO

Type of Work: BRIDGE DECK OVERLAY

Route: ALBIA ROAD Length: 0.00 miles

Location: ON ALBIA ROAD, OVER BEAR CREEK, NW S27 T72 R14

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	245 CY
2413-0698081	DECK REPAIR, CL A, SPECIAL	50 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: (CLASS O PCC)		
BID THIS ITEM IF ALTERNATE 'AA' OPTION 1 IS CHOSEN.		
2413-0698041	DECK O-DEPTH OVERLAY (CL O PCC)	398 SY
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 2: (CLASS HPC-O PCC)		
BID THIS ITEM IF ALTERNATE 'AA' OPTION 2 IS CHOSEN.		
2413-0698051	DECK O-DEPTH OVERLAY (CL HPC-O)	398 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 97-7057-688-A

Proposed Contract Period: Late Start Date of 07/24/17 with 60 WORK DAYS

Project(s):

Project No: EDP-7057(688)--7Y-97

County: WOODBURY

Type of Work: BRIDGE NEW - OTHER

Route: FLOYD RIVER TRAIL Length: 0.35 miles

Location: FLOYD RIVER TRAIL, FROM OUTER DRIVE NORTH TO UPRR AND CONNE
CTION TO LEWIS BLVD ALONG FLOYD RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	53,171 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	348 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	2,223 SY
SECTION NO. 0002		
ITEMS FOR A 271'-0 X 12'-0 PRE-ENGINEERED STEEL TRUSS		
RECREATIONAL TRAIL BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	92 CY
2404-7775000	REINFORC STEEL	3,430 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	9,602 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 10-C010-102

Proposed Contract Period: Late Start Date of 09/18/17 with 20 WORK DAYS

Project(s):

Project No: FM-C010(102)--55-10

County: BUCHANAN

Type of Work: PCC PAVEMENT WIDENING / PCC RESURFACING

Route: BLAND BLVD Length: 0.77 miles

Location: ON BLAND BLVD, FROM IOWA AVE. EAST 0.77 MILES, S9 T88 R09

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	173 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	61 CY
2122-5190007	PAVED SHLD, PCC, 7"	3,346 SY
2122-5190008	PAVED SHLD, PCC, 8"	232 SY
2301-1034080	STD/S-F PCC PAV'T, CL C CL 3I, 8"	1,007 SY
2310-5151040	PCC OVERLAY, FURN ONLY	2,147 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	9,203 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 65-7060-016

Proposed Contract Period: Late Start Date of 08/07/17 with 55 WORK DAYS

Project(s):

Project No: DHS-706-0(16)--7H-65

County: MILLS

Type of Work: PCC PAVEMENT - NEW

Route: VARIOUS ROUTES Length: 0.00 miles

Location: GLENWOOD RESOURCE CENTER - VARIOUS ROADWAYS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	535 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,207 CY
2301-1032070	STD/S-F PCC PAV'T, CL C CL 2, 7"	2,425 SY
2303-1033500	HMA ST SURF, 1/2", NO FRIC	298 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,300 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	56 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 76-C076-068

Proposed Contract Period: Late Start Date of 08/21/17 with 160 WORK DAYS

Project(s):

Project No: STP-S-C076(68)--5E-76

County: POCAHONTAS

Type of Work: PCC OVERLAY - UNBONDED

Route: N-65 Length: 5.00 miles

Location: N-65: FROM C49 TO IA3

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	161,090 CY
2301-1003090	STD/S-F PCC PAV'T, QM-C CL 3, 9"	2,925 SY
2310-5151600	PCC OVERLAY, QM-C, FURN ONLY	13,497 CY
2310-5151620	PCC OVERLAY, QM-C, PLACE ONLY (UNBONDED)	73,881 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 86-7575-603

Proposed Contract Period: Late Start Date of 07/24/17 with 60 WORK DAYS

Project(s):

Project No: STP-U-7575(603)--70-86

County: TAMA

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: 5TH STREET Length: 0.18 miles

Location: IN THE CITY OF TAMA, ON 5TH STREET, FROM HWY 63/STATE STREET
EAST .18 MILES TO OSEWEGO STREET

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS		
STP-U-7575(603)--70-86 (E 5TH ST TAMA)		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	873 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	3,759 SY
SECTION NO. 0002		
ROADWAY ITEMS		
STP-U-7692(604)--70-86 (ROSS ST TOLEDO)		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	918 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	2,737 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 00-000S-918

Proposed Contract Period: Late Start Date of 08/14/17 with 40 WORK DAYS

Project(s):

Project No: TSF-000-S(918)--92-00

County: STATEWIDE

Type of Work: HMA RESURFACING

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: VARIOUS LOCATIONS STATEWIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 03-0092-705

Proposed Contract Period: Late Start Date of 09/11/17 with 20 WORK DAYS

Project(s):

Project No: MP-009-2(705)280--76-03

County: ALLAMAKEE

Type of Work: HMA PATCHING

Route: IOWA 9 Length: 16.32 miles

Location: FROM WAUKON, NORTHEASTERLY TO THE MISSISSIPPI RIVER BRIDGE
IN LANSING (VARIOUS LOCATIONS)

Project No: MP-009-2(706)260--76-96

County: WINNESHIEK

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 9 Length: 2.50 miles

Location: FROM MONTGOMERY ST IN DECORAH, SOUTHEASTERLY TO W42

Item No.	Item Description	Quantity/Unit

SECTION NO. 0002		
ROADWAY ITEMS		
WINNESHIEK COUNTY MP-009-2(706)260--76-96		
2303-1042500	HMA HT INTERMEDIATE, 1/2"	780 TON
2303-1043503	HMA HT SURF, 1/2", FRIC L-3	780 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 22-0132-710

Proposed Contract Period: Late Start Date of 09/11/17 with 20 WORK DAYS

Project(s):

Project No: MP-013-2(710)63--76-22

County: CLAYTON

Type of Work: HMA RESURFACING

Route: IOWA 13 Length: 1.72 miles

Location: FROM 0.3 MI NORTH OF BELGIAN ROAD, NORTH TO 0.5 MI NORTH OF
W70

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	130 CY
2303-1042500	HMA HT INTERMEDIATE, 1/2"	3,432 TON
2303-1043504	HMA HT SURF, 1/2", FRIC L-4	1,704 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	117 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 79-C079-042

Proposed Contract Period: Late Start Date of 09/25/17 with 20 WORK DAYS

Project(s):

Project No: FM-C079(42)--55-79

County: POWESHIEK

Type of Work: HMA RESURFACING

Route: F17 Length: 2.00 miles

Location: FROM THE JASPER COUNTY LINE EAST 2 MILESTO IA 146

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1033500	HMA ST SURF, 1/2", NO FRIC	2,498 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 82-1827-677

Proposed Contract Period: Late Start Date of 07/31/17 with 220 WORK DAYS

Proposal Note:

*** INCENTIVE/DISINCENTIVE ***
SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

SITE NUMBER 01:
7 CLOSURE DAYS/CALENDAR DAYS, I/D RATE \$2,500.00 PER DAY

SITE NUMBER 02:
7 CLOSURE DAYS/CALENDAR DAYS, I/D RATE \$2,500.00 PER DAY

THERE ARE NO MAXIMUM INCENTIVES/DISINCENTIVES FOR SITE 01
AND 02.

THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE PAID/COLLECTED BY
THE CONTRACTING AUTHORITY UPON COMPLETION OF THE CRITICAL
CLOSURE ACTIVITY.

SITE 01 CRITICAL CLOSURE ACTIVITY
INCLUDES ALL WORK TO CONSTRUCT AREA STAGE 3A AS SHOWN ON
SHEET J.4. COMPLETION OF THIS WORK IS CRITICAL TO ALLOW FULL
TURNING MOVEMENTS OF TRUCK TRAFFIC AT THE INTERSECTION.

SITE 02 CRITICAL CLOSURE ACTIVITY
INCLUDES ALL WORK TO CONSTRUCT AREA STAGE 4A AS SHOWN ON
SHEET J.5. COMPLETION OF THIS WORK IS CRITICAL TO ALLOW FULL
TURNING MOVEMENTS OF TRUCK TRAFFIC AT THE INTERSECTION.

Project(s):

Project No: STP-U-1827(677)--70-82

County: SCOTT

Type of Work: HMA PAVEMENT - GRADE AND NEW

Route: 76TH STREET Length: 0.00 miles

Location: IN THE CITY OF DAVENPORT, 76TH STREET: FROM E. OF HANCOCK CT
. TO DIVISION ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
RM-1827(680)--9D-82 & STP-U-1827(677)--70-82		
2102-2625000	EMBANKMENT-IN-PLACE	4,073 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,987 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	693 SY
2303-1041750	HMA HT BASE, 3/4"	5,277 TON
2303-1043500	HMA HT SURE, 1/2", NO FRIC	2,905 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0001

ROADWAY ITEMS

RM-1827(680)--9D-82 & STP-U-1827(677)--70-82

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	100 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	5 EACH

SECTION NO. 0002

ALTERNATE 'AA' OPTION 1:CAST IN PLACE RCB CULVERT

BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

2403-0100020	STRUCT CONC (RCB CULV)	247 CY
2404-7775000	REINFORC STEEL	34,294 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 89-0015-501

Proposed Contract Period: Late Start Date of 10/02/17 with 20 WORK DAYS

Project(s):

Project No: MB-218-5(502)42--77-44

County: HENRY

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 218 Length: 0.00 miles

Location: OVER US 34 IN MT PLEASANT (SB)

Project No: MB-001-5(501)4--77-89

County: VAN BUREN

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 1 Length: 0.00 miles

Location: DES MOINES RIVER IN KEOSAUQUA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
MB-218-5(502)42--77-44		
2303-1043503	HMA HT SURF, 1/2", FRIC L-3	100 TON
SECTION NO. 0002		
ROADWAY ITEMS		
MB-001-5(501)4--77-89		
2303-1032500	HMA ST INTERMEDIATE, 1/2"	20 TON
2303-1033503	HMA ST SURF, 1/2", FRIC L-3	31 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 35-0352-724

Proposed Contract Period: Late Start Date of 08/07/17 with 40 WORK DAYS

Project(s):

Project No: MP-018-2(713)219--76-34

County: FLOYD

Type of Work: MICROSURFACING

Route: U.S. 18 Length: 5.00 miles

Location: FROM CHARLES CITY, EAST TO THE LITTLE CEDAR RIVER BRIDGE

Project No: MPIN-035-2(724)159--0N-35

County: FRANKLIN

Type of Work: MICROSURFACING

Route: I-35 Length: 6.82 miles

Location: FROM THE C47 INTERCHANGE, NORTH TO THE IOWA 3 INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 63-4040-608-A

Proposed Contract Period: Late Start Date of 07/24/17 with 75 WORK DAYS

Project(s):

Project No: STP-U-4040(608)--70-63

County: MARION

Type of Work: PCC PATCHING

Route: VARIOUS ROUTES Length: 1.20 miles

Location: IN THE CITY OF KNOXVILLE, PAVEMENT REHABILITATION ON ROBINSO
N, JACKSON, AND MAIN STREETS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,160 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	1,739 SY
2303-1033500	HMA ST SURF, 1/2", NO FRIC	615 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	835 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	3,415 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	31 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 78-0594-708

Proposed Contract Period: Late Start Date of 09/11/17 with 40 WORK DAYS

Project(s):

Project No: MP-059-4(708)58--76-78

County: POTTAWATTAMIE

Type of Work: PCC PATCHING

Route: U.S. 59 Length: 8.00 miles

Location: FROM G30, EAST TO THE SHELBY CO LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,649 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	1,077 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	234 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 92-C092-095

Proposed Contract Period: Late Start Date of 08/21/17 with 55 WORK DAYS

Project(s):

Project No: FM-C092(88)--55-92

County: WASHINGTON

Type of Work: PAVEMENT PLANING/GROOVING

Route: G36 Length: 1.94 miles

Location: FROM HWY 1 & 92 INTERSECTION TO ORANGE AVENUE INTERSECTION

Project No: FM-C092(95)--55-92

County: WASHINGTON

Type of Work: PAVEMENT PLANING/GROOVING

Route: W47 Length: 7.46 miles

Location: ON COPPOCK ROAD (W47)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
FM-C092(88)--55-92		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	342 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	438 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	12 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
FM-C092(95)--55-92		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,009 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	143 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 58-0613-078

Proposed Contract Period: Late Start Date of 10/16/17 with 15 WORK DAYS

Project(s):

Project No: NHSN-061-3(78)--2R-58

County: LOUISA

Type of Work: REVETMENT

Route: U.S. 61 Length: 0.00 miles

Location: IOWA RIVER 4.2 MI S OF IA 92

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 79-C079-052

Proposed Contract Period: Late Start Date of 05/14/18 with 50 WORK DAYS

Project(s):

Project No: FM-C079(52)--55-79

County: POWESHIEK

Type of Work: GRANULAR SHOULDERS - REPAIR

Route: VARIOUS Length: 56.15 miles

Location: ON V18, F57, T58, F29, F17, V30, F46, 480TH AVE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 79-0851-007

Proposed Contract Period: Late Start Date of 10/02/17 with 15 WORK DAYS

Project(s):

Project No: STPN-085-1(7)--2J-79

County: POWESHIEK

Type of Work: PIPE CULVERTS

Route: IOWA 85 Length: 0.00 miles

Location: 1.5 MI W OF DEEP RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	127 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-863

Proposed Contract Period: By individual sites.

Site 01: STANDARD TIME FRAME

Late Start Date of 10/16/17 with 15 WORK DAYS

Site 02: ACCELERATED TIME FRAME

Late Start Date of 07/31/17 with 15 WORK DAYS

Project(s):

Project No: NHSN-000-S(863)--2R-00

County: BLACK HAWK

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS STATEWIDE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 42-C042-086

Proposed Contract Period: Late Start Date of 08/07/17 with 30 WORK DAYS

Project(s):

Project No: FM-C042(86)--55-42

County: HARDIN

Type of Work: PAVEMENT MARKINGS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN HARDIN COUNTY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 03-0099-077

Proposed Contract Period: Late Start Date of 07/31/17 with 65 WORK DAYS

Project(s):

Project No: STP-000-S(935)--2C-03
County: ALLAMAKEE
Type of Work: DEBRIS REMOVAL
Route: VARIOUS LOCATIONS Length: 0.00 miles
Location: VARIOUS ROUTE AND LOCATIONS IN ALLAMAKEE COUNTY

Project No: STP-009-9(77)--2C-03
County: ALLAMAKEE
Type of Work: DEBRIS REMOVAL
Route: IOWA 9 Length: 0.00 miles
Location: 6 SITES ALONG IA 9 FROM RP 290.88 TO RP 292.36

Project No: STP-076-2(55)--2C-03
County: ALLAMAKEE
Type of Work: DEBRIS REMOVAL
Route: IOWA 76 Length: 0.00 miles
Location: 4 SITES ALONG IA 76 FROM RP 39.9 TO RP 45.8

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 43-0293-715

Proposed Contract Period: Completion Date of 03/31/18

Project(s):

Project No: MPIN-029-3(715)97--0N-43

County: HARRISON

Type of Work: CLEARING AND GRUBBING

Route: I-29 Length: 3.51 miles

Location: FROM NORTH OF F20 INTRCHG (LITTLE SIOUX), TO MONONA CO (SB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 982 Proposal ID: 75-0603-708

Proposed Contract Period: Late Start Date of 10/02/17 with 15 WORK DAYS

Project(s):

Project No: MP-060-3(708)0--76-75

County: PLYMOUTH

Type of Work: DELINEATOR & MILEPOST SIGNS

Route: IOWA 60 Length: 14.00 miles

Location: FROM U.S. 75, NORTHEASTERLY TO ALTON (NB/SB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: June 20, 2017 10:00 A.M.

Proposed Bid Order: 983 Proposal ID: 82-0806-710

Proposed Contract Period: Late Start Date of 10/02/17 with 20 WORK DAYS

Project(s):

Project No: MPIN-080-6(710)289--0N-82

County: SCOTT

Type of Work: FENCING

Route: I-80

Length: 0.60 miles

Location: FROM 1 MI W OF I-280

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

