
A  d  d  e  n  d  u  m 
 
Iowa Department of Transportation  Date of Letting: December 18, 2012 
Office of Contracts    Date of Addendum: December 6, 2012 

 
 

B.O. Proposal ID Proposal Work Type County Project Number Addendum 

007 42-0571-021 BRIDGE 
REPLACEMENT - 
STEEL GIRDER 

HARDIN BRF-057-1(015)--38-42 
BRF-057-1(021)--38-42 

18DEC007.A01 

 
Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential 

subcontractors or suppliers remains with the proposal holder. 

 
Make the following changes to the PROPOSAL SCHEDULE OF PRICES: 
 
 Change Proposal Line No. 0150  2301-1033090 STANDARD OR SLIP FORM PORTLAND 
 CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 9 IN.: 
 From: 1,929.000 SY 
 To: 2,082.000 SY 
 
 Delete Proposal Line No. 0780  2301-7000110 PAYMENT ADJUSTMENT 
 INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT THICKNESS (BY SCHEDULE) 
  
 Delete Proposal Line No. 0790  2317-7000110 PAYMENT ADJUSTMENT 
 INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT SMOOTHNESS (BY SCHEDULE) 
 
 Add Proposal Line No. 0921  2595-0000115 CCP INSURANCE PROVISIONS LUMP 
 
If the above changes are not made, they will be made as shown here. 
 
 
Make the following change to the PROPOSAL: 
  
 Delete note 005.1105.ID2 INCENTIVE/DISINCENTIVE (I/D) PAYMENTS FOR: PCC 
 THICKNESS,QMC COARSENESS/WOKABILITY, PCC & HMA PAVEMENT 
 SMOOTHNESS, & PWL 
  
 Add  the attached SP-120013 CONSTRUCTION WORK ON RAILROAD RIGHT-OF-WAY 
 (CHICAGO, CENTRAL & PACIFIC RAILROAD COMPANY AND CEDAR RIVER 
 RAILROAD COMPANY) 
 
Make the following changes to plan sheet C.2: 
 
 For Item Code 2301-1033090, Change the following numbers in Estimate Reference Information: 
  From: 17,361.2 SY 
  To: 1,929.0 SY 
   
  From: 722 lin ft 
  To: 610 lin ft 
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 SP-120013 
 (New) 
 
 
 
 
 
 

SPECIAL PROVISIONS 
FOR 

CONSTRUCTION WORK ON RAILROAD RIGHT-OF-WAY (CHICAGO, CENTRAL & PACIFIC 
RAILROAD COMPANY AND CEDAR RIVER RAILROAD COMPANY)  

 
 

Hardin County 
BRF-057-1(21)--38-42 

 
 

Effective Date 
December 18, 2012 

 
 
THE STANDARD SPECIFICATIONS, SERIES 2012, ARE AMENDED BY THE FOLLOWING 
MODIFICATIONS AND ADDITIONS. THESE ARE DEVELOPMENTAL SPECIFICATIONS AND THEY 
PREVAIL OVER THOSE PUBLISHED IN THE STANDARD SPECIFICATIONS. 
 
 
120013.01 DESCRIPTION. 
This specification applies to projects on the Interstate, Primary, Secondary, and Local Road systems 
involving construction or maintenance of roadways and structures requiring additional property rights or 
facility adjustments from the Chicago Central and Pacific Railroad and the Cedar River Railroad 
(collectively CCP). 
 
This specification describes the following: 
• Requirements when work is within the Right-of-way (ROW) or properties of the CCP and adjacent to 

tracks, wire lines, and other facilities. 
• Coordination with CCP when work by the Contractor will be performed upon, over, or under the CCP 

ROW, or may impact current or future CCP operations. 
• A+B for bidding provisions for railroad flagging. 
 
The CCP representative will be the person or persons identified by the CCP Public Works Manager to 
handle specific tasks related to the project. The contract documents will specify the contact information 
for this individual(s). 
 
Prior to advertising the project for letting, the Contracting Authority will negotiate and obtain an agreement 
with the CCP for the work on CCP ROW. The Contractor will also be required to enter into a right of entry 
occupancy agreement with the CCP for the purpose of coordinating Contractor work and CCP train 
activities. A copy of this agreement is attached as SP-120013, Attachment A. 
 
The Contractor shall provide physical barriers approved by CCP to protect track and ballast from damage 
and contamination when the Contractor’s equipment is operating within 25 feet (7.62 m) from nearest rail. 
 
120013.02 REQUESTS FOR INFORMATION. 
All requests for information involving work within any CCP ROW shall be in accordance with the 
procedures listed in the contract documents. All requests shall be submitted to the Engineer. The 
Engineer will forward the request to the CCP as necessary. 
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120013.04 CONSTRUCTION AND AS-BUILT SUBMITTALS. 
 

A. Submittals are required for construction materials and procedures as outlined below. The 
submittals shall include all review comments from the Engineer. All design submittals shall be 
stamped and signed by a Professional Engineer registered in the State of Iowa. 

 
B. The tables below provide CCP’s minimum submittal requirements for the construction items 

noted. Submittal requirements are in addition to those specified elsewhere in the contract 
documents. The minimum review times indicated below represent CCP’s requirements only. The 
Contractor shall allow additional time for the CCP’s review time as stated elsewhere in the 
contract documents. 

 
For this specification the following definitions shall apply: 
 Overpass: when the roadway bridges over the railroad. 
 Underpass: when the roadway crosses under the railroad. 

 
C. Submittals will be made by the Engineer to the CCP. Items in Table SP-120013.04-1 shall be 

submitted for both railroad overpass and underpass projects, as applicable. Items in Table SP-
120013.04-2 shall be submitted for underpass projects only. 

 
Prior to or during construction of underpass structures, the CCP requires the review and approval 
of drawings, reports, test data, and material data sheets to determine compliance with the 
specifications. Product information for items noted in Table SP-120013.04-2 shall be submitted to 
CCP through the Engineer for their review and approval. The signed submittal and the Engineer’s 
review comments will be reviewed and approved by CCP. Review of the submittals by CCP will 
not be conducted until after review by the Engineer. 

       
Table SP-120013.04-1: Review Sets and Miniumum Time for Review 

Description Sets 
Required 

CCP’s Minimum Review 
Time 

Shoring design and details 2 4 weeks 

Falsework design and details 2 4 weeks 

Drainage design provisions 2 4 weeks 

Erection diagrams and sequence 2 4 weeks 

Demolition diagram and sequence 2 4 weeks 

 
Table SP-120013.04-2: Sets Required 

Description Sets Required Notes 
Shop drawings 4 Steel and Concrete members  

Bearings 4 For entire structures 

Concrete Mix Designs 4 For entire structures 

Rebar & Strand certifications 4 For superstructure only 

28 day concrete strength 4 For superstructure only 

Waterproofing material certifications 
and installation procedure 4 Waterproofing & protective 

boards 

Structural steel certifications 4 
All fracture critical members 
& other members requiring 
improved notch toughness 

Fabrication and Test reports 4 
All fracture critical members 
& other members requiring 
improved notch toughness. 
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Welding Procedures and Welder 
Certification  4 AWS requirements  

Foundation Construction Reports  4 

Pile driving, drilled shaft 
construction, bearing 
pressure test reports for 
spread footings.  

Compaction testing reports for 
backfill at abutments 4 

Must meet 95% maximum dry 
density, Modified Proctor 
ASTM D 1557. 

 
D. As-Built Records will be submitted to the CCP within 1 year of completion of the structures.  

These records shall consist of the following items: 
 

1. Overpass Projects: 
• Electronic files of all structure design drawings with as-constructed modifications shown 

in Auto-Cad Civil 3D or Acrobat .PDF format. 
• Hard copies of all structure design drawings with as-constructed modifications shown. 

 
2. Underpass Projects: 

• Electronic files of all structure design drawings with as-constructed modifications shown, 
in Auto-Cad Civil 3D or Acrobat .PDF format. 

• Hard copies of all structure design drawings with as-constructed modifications shown. 
• Final approved copies of shop drawings for concrete and steel members. 
• Foundation Construction Reports 
• Compaction testing reports for backfill at abutments 

 
120013.05 SITE INSPECTIONS BY THE CCP. 
Site inspections may be performed by the CCP at any point during construction, including but not limited 
to the following: 
• Preconstruction meetings 
• Pile driving, drilling of caissons or drilled shafts 
• Reinforcement & concrete placement for railroad bridge substructure or superstructure 
• Erection of precast concrete or steel bridge superstructure 
• Placement of waterproofing (prior to placing ballast on bridge deck) 
• Completion of the bridge structure 
 
A detailed construction schedule, including the proposed temporary horizontal and vertical clearances 
and construction sequence for all work to be performed, shall be provided to the Engineer for submittal to 
the CCP for review and approval prior to commencement of work. This schedule shall also include the 
anticipated dates when the above listed events will occur. This schedule shall be updated for the above 
listed events as necessary, but at least monthly so that site visits may be scheduled. 
 
120013.06 CCP REPRESENTATIVES. 
CCP representatives will be provided at the expense of the Contracting Authority to protect CCP facilities, 
property, and movements of its trains or engines. CCP may, at the Contractor’s sole cost, risk and 
expense, furnish whatever protective services it considers necessary, including, but not limited to, 
flagger(s), inspector(s), and stand-by personnel.  
 
In general, CCP will furnish such personnel or other protective services as follows: 
• Flagging protection will be required during any operation involving direct and potential interference 

with CCP's tracks or traffic. This may include but is not limited to fouling of railroad operating 
clearances, reasonable proximity of accidental hazard to railroad traffic, work within 25 feet  (7.62 m) 
horizontally of the nearest centerline, any work over any railroad track, or in any other condition that 
CCP deems protective services necessary, which may include work on or off CCP’s property more 
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than 25 feet (7.62 m) from the nearest centerline of a railroad track, such as any equipment extension 
(including but not limited to a crane boom) that will reach or has the potential to reach within 25 feet 
(7.62 m) of any track.   

• For any excavation below elevation of track subgrade if, in the opinion of CCP, track or other CCP 
facilities may be subject to settlement or movement. 

• During any clearing, grubbing, excavation, or grading, or other construction activity in proximity to 
CCP facilities, which, in the opinion of CCP, may endanger CCP facilities or operations. 

• During the Contractor’s operations when, in the opinion of CCP, CCP facilities, including, but not 
limited to, tracks, buildings, signals, wire lines, or pipe lines, may be endangered. 

• The Contractor shall arrange with the CCP to provide the adequate number of flag persons to 
accomplish the work. 

 
The Contractor shall be required to pay CCP in advance for the cost of personnel or other protective 
services. Prepayment will be based on the Contractor’s estimated time for needing protective services, 
and if that prepayment will be exhausted prior to the expiration of the contractor’s need for protective 
services, additional prepayment funds will be needed to cover the new projected completion of the 
project. 
 
In the event CCP is unable to furnish flagging protection, inspection services, or standby personnel at the 
desired time or on the desired date(s), Contractor shall not perform the said operation or work until such 
time and date(s) that appropriate CCP services can be made available. CCP shall not be liable for any 
delay or increased costs incurred by Contractor owing to CCP's inability or failure to have appropriate 
CCP services available at the time or on the date requested. 
 
120013.07 INSURANCE. 
The Contractor shall not enter upon or over CCP’s ROW until the Engineer and CCP have been furnished 
the insurance policies, binders, certificates, and endorsements required by the contract documents and 
the CCP has notified the Engineer that such insurance provisions are in accordance with the contract 
documents. The insurance shall be kept in full force and effect during the performance of work and 
thereafter until the Contractor removes all tools, equipment, and material from CCP’s property and cleans 
the premises in a manner reasonably satisfactory to CCP. 
 
In addition to providing to CCP the insurance binders, endorsements, and certificates described below, 
the Contractor shall also provide the subcontractor insurance endorsements that are described in Article 
SP-120013.08; ASSIGNMENT, SUBCONTRACTING, AND INSURANCE ENDORSEMENTS. 
 
The Contractor shall provide the following kinds of insurance in addition to the requirements of Article 
1107.02 of the Standard Specifications. 
 

A. Commercial General Liability Insurance. 
Commercial general liability (CGL) (occurrence based) with a limit of not less than $5,000,000 
each occurrence and an aggregate limit of not less than $10,000,000. CGL insurance shall be 
written on ISO occurrence form CG 00 01 12 04 (or a substitute form providing equivalent 
coverage). 
 
The policy shall also contain the following endorsement, which shall be stated on the certificate of 
insurance: 
• Contractual Liability Railroads ISO form CG 24 17 10 01 (or a substitute form providing 

equivalent coverage) showing “Chicago Central and Pacific Railroad Company and Cedar 
River Railroad Company Property” as the Designated Job Site. 

• Designated Construction Project(s) General Aggregate Limit ISO Form CG 25 03 03 97 (or a 
substitute form providing equivalent coverage) showing the project on the form schedule. 

 
B. Business Automobile Coverage Insurance. 

Business auto coverage written on ISO form CA 00 01 (or a substitute form providing equivalent 
liability coverage) with a combined single limit of not less $5,000,000 for each accident. 
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The policy shall contain the following endorsements, which shall be stated on the certificate of 
insurance: 
• Coverage For Certain Operations In Connection With Railroads ISO form CA 20 70 10 01 (or 

a substitute form providing equivalent coverage) showing “Chicago Central and Pacific and 
Cedar River Railroad Company Property” as the Designated Job Site. 

• Motor Carrier Act Endorsement - Hazardous materials clean up (MCS-90), if required by law. 
 

C. Workers Compensation and Employers Liability Insurance. 
Coverage shall include, but not limited to: 
• The Contractor's statutory liability under the workers' compensation laws of the State of Iowa. 
• Employers' Liability (Part B) with limits of at least $500,000 each accident, $500,000 disease 

policy limit, $500,000 each employee.  
 

If the Contractor is self-insured, evidence of the State of Iowa’s approval and excess workers 
compensation coverage shall be provided. Coverage shall include liability arising out of the U. S. 
Longshoremen's and Harbor Workers' Act, the Jones Act, and the Outer Continental Shelf Land 
Act, if applicable. 
 
The policy shall contain the following endorsement, which shall be stated on the certificate of 
insurance: 
 
Alternate Employer endorsement ISO form WC 00 03 01 A (or a substitute form providing 
equivalent coverage) showing CCP in the schedule as the alternate employer (or a substitute 
form providing equivalent coverage).  
 

D. Umbrella Insurance. 
If the Contractor utilizes umbrella policies, these policies shall “follow form” and afford no less 
coverage than the primary policy. Excess coverage is not allowed. 

 
E. Pollution Liability Insurance. 

Pollution liability coverage shall be written on ISO form Pollution Liability Coverage Form 
Designated Sites CG 00 39 12 04 (or a substitute form providing equivalent liability coverage), 
with limits of at least $1,000,000 per occurrence and an aggregate limit of $2,000,000. 
 
If the scope of work as defined in this contract includes the disposal of any hazardous or non-
hazardous materials from the job site, Contractor shall furnish to CCP evidence of pollution legal 
liability insurance maintained by the disposal site operator for losses arising from the insured 
facility accepting the materials, with coverage in minimum amounts of $1,000,000 per loss, and 
an annual aggregate of $2,000,000. 
 

F. All policy(ies) required above (except worker’s compensation and employers liability) shall include 
the CCP and its Parents as “Additional Insured” using ISO Additional Insured Endorsements CG 
20 26, and CA 20 48 (or substitute forms providing equivalent coverage). The coverage provided 
to the CCP and its Parents as additional insured shall, to the extent provided under ISO 
Additional Insured Endorsement CG 20 26, and CA 20 48 provide coverage for the CCP’s 
negligence whether sole or partial, active or passive, and shall not be limited by Contractor's 
liability under the indemnity provisions contained in the specifications. 

 
G. Punitive damages exclusion, if any, shall be deleted (and the deletion indicated on the certificate 

of insurance), unless the law governing prohibits all punitive damages that might arise in 
connection with this contract. 

 
H. The Contractor waives all rights of recovery, and its insurers also waive all rights of subrogation 

of damages against Railroad and its agents, officers, directors, and employees. This waiver shall 
be stated on the certificate of insurance. 
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I. Prior to commencing the work, the Contractor shall furnish Railroad with a certificate(s) of 

insurance, executed by a duly authorized representative of each insurer, showing compliance 
with the insurance requirements in this contract. 

 
J. All insurance policies shall be written by a reputable insurance company acceptable to the CCP 

or with a current Best's Insurance Guide Rating of A- and Class VII or better, and authorized to 
do business in the State of Iowa. 

 
K. The fact that insurance is obtained by the Contractor or by the CCP on behalf of the Contractor 

shall not be deemed to release or diminish the liability of the Contractor, including, without 
limitation, liability under the indemnity provisions of this contract. Damages recoverable by the 
CCP from the Contractor or any third party shall not be limited by the amount of the required 
insurance coverage. 

 
120013.08 ASSIGNMENT, SUBCONTRACTING, AND INSURANCE ENDORSEMENTS. 
The Contractor shall not assign or subcontract the provisions of this specification, or any interest therein, 
without the written consent of the Engineer. The Contractor shall be responsible for the acts and 
omissions of all subcontractors. Before the Contractor commences any work, they shall, except to the 
extent prohibited by law; (1) require each subcontractor to include the Contractor and CCP as "Additional 
Insureds" in the subcontractor's Commercial General Liability policy and Business Automobile policies 
with respect to all liabilities arising out of the subcontractor's performance of work on behalf of the 
Contractor by endorsing these policies with ISO Additional Insured Endorsements CG 20 26, and CA 20 
48 (or substitute forms providing equivalent coverage; (2) require each subcontractor to endorse their 
Commercial General Liability Policy with "Contractual Liability Railroads" ISO Form CG 24 17 10 01 (or a 
substitute form providing equivalent coverage) for the job site; and (3) require each subcontractor to 
endorse their Business Automobile Policy with "Coverage For Certain Operations In Connection With 
Railroads" ISO Form CA 20 70 10 01 (or a substitute form providing equivalent coverage) for the job site. 
 
120013.09 ADDITIONAL SAFETY REQUIREMENTS. 
Personnel employed by the Contractor or subcontractors shall complete the course “CN Contractor 
Security/Safety Course”, and be registered prior to working on CCP property, except that such personnel 
are not required to execute the Right of Entry form for contractors, it being understood that all contractors 
or subcontractors shall instead execute the Right of Entry Agreement attached to this specification. The 
CCP orientation course is available at:  www.contractororientation.com. This course shall be completed 
annually.   
 
CCP has exempted from this requirement those it classifies as “Delivery Persons” from this training, such 
as UPS, FedEx, trucking companies, etc. who merely access the property to supply materials or 
equipment. 
 
The Contractor shall require its employees to be suitably dressed to perform their duties safely. The 
Contractor shall require workers to wear personal protective equipment as specified by CCP rules and 
regulations. All personal protective equipment will be of safe design and construction for the work to be 
performed and shall be maintained in a sanitary and reliable condition. Protective equipment shall 
include, but not be limited to the following PPE listed below that meet the U.S. ANSI standards (American 
National Standards Institute):  

• Eye and face protection ANSI Z 87.1  
• Head protection ANSI Z 89.1  
• Foot protection ANSI Z 41.1  
• High Visibility apparel ANSI / ISEA Z 107  

 
Additional eye protection shall be provided to meet specific job situations such as welding, grinding, 
burning, etc.; and hearing protection which affords enough attenuation to give protection from noise levels 
that will be occurring on the job site. Only waist length shirts with sleeves and trousers covering the entire 
leg shall be worn. Flare-legged trouser bottoms shall be tied to prevent catching. 
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CCP requires that the Contractor provide their personnel with the proper training, and that the 
Contractor’s personnel are provided with 1) a sticker to be affixed visibly on their hard hat and 2) a 
qualification card so that CCP employees know that the Contractor’s personnel are familiar with CCP 
safety practices and proof of having successfully completed the “CN Contractor Security/Safety Course” 
course. If a Contractor’s employee does not have the sticker and qualification card, that Contractor 
employee will not be allowed on CCP property. 
 
Heavy equipment operating within CCP ROW shall be equipped with audible back-up warning devices. If 
in the opinion of the CCP the Contractor’s equipment is unsafe for use on the CCP’s ROW, the 
Contractor shall remove such equipment from the CCP ROW. 
 
The Contractor shall promptly notify the CCP of any U.S. OSHA reportable injuries occurring to any 
employee that arises during the work performed on the work site within CCP ROW. 
 
If at any time the Engineer or the CCP is of the opinion that any work of the Contractor is being or is 
about to be done or prosecuted without due regard and precaution for safety and security, or in violation 
of any applicable safety rule, the Engineer may suspend the work until proper protective measures are 
adopted and provided. In addition, if CCP has a reasonable, good faith belief that the Contractor is 
engaging, or is about to engage, in any activity that poses a substantial risk of causing great bodily injury 
or death to any person, or significant property damage, CCP may suspend the work of the Contractor and 
shall as soon as possible thereafter contact the Engineer to review the circumstances of the work 
stoppage. CCP shall thereafter abide by the decision of the Engineer as to the necessity of the work 
stoppage. 
 
120013.10 SAFETY MEASURES-PROTECTION OF OPERATIONS. 
The Contractor shall perform work in a safe manner and in conformity with the following standards: 
 

A. Explosives.  
The Contractor shall not discharge any explosives on or in the vicinity of the CCP's property 
without the prior consent of the CCP, which shall not be given if, in the sole discretion of the CCP, 
such discharge would be dangerous or would interfere with the CCP's property or facilities. For 
the purposes hereof, the "vicinity of the CCP's property" shall be deemed to be any place on the 
CCP's property or in such close proximity to the CCP's property that the discharge of explosives 
could cause injury to the CCP's employees or other persons, or cause damage to or interference 
with the facilities or operations on the CCP's property. The CCP reserves the right to impose 
limitations on the transportation, handling, storage, security, and use of explosives as the CCP, in 
the CCP's sole discretion, may deem to be necessary, desirable, or appropriate.  In addition to 
any limitations as may be specifically imposed: 
 
1. The Contractor shall provide no less than 48 hours written notice, excluding weekends and 

holidays, before discharging any explosives. 
 
2. Any explosives loaded in holes, placed or otherwise readied for discharge, they shall be 

discharged the same day during daylight hours, and at mutually acceptable times. 
 
3. The Contractor, at its own expense, shall take all precautionary measures and construct all 

temporary shelters necessary to guard against danger of damage, destruction, or 
interference arising out of or connected with any blasting or any transportation, handling, 
storage, security, or use of explosives. 

 
B. Obstructions to View. 

Except as otherwise provided herein, the Contractor shall not cause or permit the view along the 
tracks of the CCP to be obstructed, nor place any combustible material on the crossing area, nor 
erect any structures thereon except as allowed by the contract documents.  
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C. Excavation. 
The Contractor shall not excavate from existing slopes nor construct new slopes which are 
excessive and may create hazards of slides or falling rock, impair, or endanger the clearance 
between existing or new slopes and the tracks of the CCP. The Contractor shall not perform any 
work that may disturb the stability of any area or adversely affect the CCP's tracks or facilities. 
The Contractor, at its own expense, shall install and maintain adequate shoring and cribbing for 
all excavation or trenching performed by them in connection with construction, maintenance, or 
other work. The shoring and cribbing shall be constructed and maintained with materials and in a 
manner approved by the CCP to withstand all stresses likely to be encountered, including any 
stresses resulting from vibrations caused by the CCP's operations in the vicinity.  
 

D. Drainage.    
The Contractor, at its expense, shall provide and maintain suitable facilities for draining the 
highway and its appurtenances, and shall not suffer or permit drainage water to flow or collect 
upon property of the CCP that may adversely affect any of the CCP’s operations, equipment or 
any third parties with permitted facilities on the CCP’s ROW. The Contractor, at its own expense, 
shall provide adequate passageway for the waters of any streams, bodies of water, and drainage 
facilities (either natural or artificial, and including water from the CCP's culverts and drainage 
facilities), so that said waters may not, because of any facilities or work of the Contractor, be 
impeded, obstructed, diverted or caused to back up, overflow or damage the property of the CCP 
or any part thereof, or property of others. The Contractor shall not obstruct or interfere with 
existing ditches or drainage facilities. 
 

E. Clearances. 
The Contractor shall provide a minimum vertical clearance of 22.0 feet (6.71 m) above top of rails 
and a minimum lateral clearance of 12.5 feet (3.81 m) from centerline of track nearest temporary 
construction falsework. No materials, supplies, or equipment will be stored within 25 feet (7.62 m) 
from the centerline of any railroad track, measured at right angles thereto. 
 
Proposed changes to the specified minimum clearances shall be submitted in writing to CCP, 
through the Engineer, at least 30 calendar days in advance of the work. No work shall commence 
until the Engineer receives concurrence, in writing, from CCP that approval is given and that 
arrangements have been made for flagging service, as may be necessary. The CCP will have 15 
calendar days to respond to the request. 
 

F. Demolition of Existing Structures. 
The Contractor shall submit demolition plans to the Engineer for review and approval. The 
Engineer will forward such plans to the CCP as identified in the project agreement for CCP to 
review and approve. Demolition performed over or near CCP track will require proper protective 
shielding or other measures (as identified on the plans) as maybe required by CCP, and the 
Contractor shall be required provide signed plans, signed by a Professional Engineer licensed in 
the State of Iowa, and schedule for review and approval by CCP. Such protective shielding or 
measures shall be designed for immediate removal by Contractor whenever instructed to do so 
by CCP. Demolition shall not be undertaken until CCP has advised Engineer of its approval of the 
plans and schedule, and the Contractor has received the Engineer’s and CCP’s written approval 
of such demolition plans and schedule. All such reviews and approvals or rejections will be 
completed by the Engineer and CCP within 45 calendar days of receipt from the Contractor. 

 
120013.11 WALKWAYS. 
Along the outer side of each exterior track of multiple operated track, and on each side of single operated 
track, an unobstructed continuous space suitable for CCP’s use in walking along trains, extending to a 
line not less than 12 feet (3.66 m) from centerline of track, shall be maintained. Any temporary 
impediments to walkways and track drainage encroachments or obstructions allowed during work hours 
while CCP’s flagging service is provided shall be removed before the close of each work day. Walkways 
with railings shall be constructed by Contractor over open excavations when in close proximity of track, 
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and railings shall not be closer than 8.5 feet (2.59 m) horizontally from center line of tangent track or 9.5 
feet (2.9 m) horizontally from centerline of curved track. 
 
120013.12 EXCAVATIONS IN CLOSE PROXIMITY TO CCP FACILITIES. 
The Contractor shall take special precaution in connection with excavating and shoring. Excavations for 
construction of footings, piers, columns, walls, or other facilities that require shoring shall comply with the 
following requirements: OSHA, AREMA, and CCP “Guidelines for Temporary Shoring”. 
 
The Contractor shall contact CCP for facility locates at least 5 working days prior to commencing work at 
1.248.740.6227 during normal business hours (7:00 a.m. to 3:00 p.m. C.S.T., Monday through Friday, 
except holidays. The Contractor shall pay CCP in advance for the cost of CCP locates. The cost for a 
cable locate is $250.00. If a telecommunications system is buried anywhere on or near CCP property, the 
Contractor shall coordinate with CCP and the telecommunication company to arrange for relocation or 
other protection of the system prior to beginning any work on or near CCP property. 
 
120013.13 NO INTERFERENCE WITH CCP’S OPERATION. 
The Contractor shall not interfere with the constant, continuous, and uninterrupted use of the tracks, 
property, and facilities of the CCP its lessees, licensees, or others, unless specifically permitted and 
authorized in advance by the CCP. When not in use, the Contractor’s machinery and materials shall be 
kept at least 50 feet (15.24 m) from the centerline of CCP's nearest active track, and there shall be no 
crossings of CCP's tracks except at existing open public crossings or as provided by private construction 
crossing agreement between CCP and the Contractor. CCP may require the Contractor to furnish 
detailed plans prior to entry upon the premises and to view and inspect any activity or work on or above 
the CCP’s property. 
 
120013.14 TRAFFIC CONTROL. 
The Contractor’s operations that control traffic across or around CCP facilities shall be coordinated with 
and approved by the CCP. 
 
120013.15 INDEMNITY. 
As used in this Article, “CCP” includes other railroad companies using the CCP's property at or near the 
location of the Contractor’s work and CCP’s and their officers, agents, and employees; "Loss" includes 
loss, damage, claims, demands, actions, causes of action, penalties, costs, and expenses of whatsoever 
nature, including court costs and attorneys' fees, which may result from the following: 
• Injury to or death of persons whomsoever (including the CCP's officers, agents, and employees, the 

Contractor’s officers, agents, and employees, as well as any other person); and 
• Damage to or loss or destruction of property whatsoever (including Contractor property, damage to 

the roadbed, tracks, equipment, or other property of the CCP, or property in its care or custody). 
 
The Contractor shall indemnify, hold harmless, and defend to the extent allowed by law the CCP from any 
loss which is due to or arises from any cause and is associated in whole or in part with the work covered 
herein, a breach of the contract or the failure to observe the health and safety provisions herein, or any 
activity or omission arising out of performance or nonperformance; except when caused by the sole 
negligence of the CCP, or except to the extent caused by the gross negligence or willful misconduct of 
the CCP. 
 
120013.16 MAINTENANCE OF CCP FACILITIES. 
The Contractor shall maintain all ditches and drainage structures free of silt or other obstructions which 
may result from its operations, promptly repair eroded areas within CCP’s ROW, and repair any other 
damage to CCP property, or its tenants; at no cost to the CCP. Contractor will be required upon the 
completion of the work to remove from within the limits of CCP's property all machinery, equipment, 
surplus materials, false work, rubbish or temporary buildings, and to leave said property in a condition 
satisfactory to the Engineering Manager of CCP or their authorized representative. 
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120013.17 COMMUNICATIONS AND SIGNAL LINES. 
No digging, trenching or boring activities shall be conducted in the proximity of any known buried Railroad 
Company signal cables without Railroad Company's Signal Department representative being present.  If 
required, CCP will rearrange its communications and signal lines, grade crossing warning devices, train 
signals and tracks, and facilities that are in use and maintained by CCP’s forces in connection with its 
operation at the expense of the Contracting Authority. This work will be performed by the CCP and it is 
not a part of the contract. 
 
120013.18 FIBER OPTIC CABLE SYSTEMS. 
Fiber optic cable systems may be buried on the CCP’s property. Protection of the fiber optic cable 
systems is of extreme importance since any break could disrupt service to users resulting in business 
interruption and loss of revenue and profits. The Contractor shall contact the Iowa One Call 
(1.800.292.8989 (a 24-hour number)) to determine if fiber optic cable is buried anywhere on the CCP's 
ROW to be used by the Contractor. If it is, the Contractor shall telephone the telecommunications 
company involved, arrange for a cable locator, and make arrangements for relocation or other protection 
of the fiber optic cable prior to beginning any work on the CCP's ROW.  
  
In addition to the liability terms elsewhere in this specification, the Contractor shall indemnify and hold 
harmless the CCP against and from all cost, liability, and expense whatsoever (including, without 
limitation, attorney's fees, court costs, and expenses) arising out of or in any way contributed to by any 
act or omission of the Contractor, agents, or employees, that causes or contributes to (1) any damage to 
or destruction of any telecommunications system on CCP's property, and (2) any injury to or death of any 
person employed by or on behalf of any telecommunications company, its contractor, agents, or 
employees, on CCP's property. The Contractor shall not have or seek recourse against CCP for any claim 
or cause of action for alleged loss of profits, revenue, loss of service, or other consequential damage to a 
telecommunication company using CCP's property or a customer or user of services of the fiber optic 
cable on CCP's property.   
 
120013.19 COOPERATION. 
The CCP will cooperate with the Contractor so that work may be conducted in an efficient manner, and 
will cooperate with the Contractor in enabling use of CCP’s ROW in performing the work. 
 
120013.20 WAIVER OF BREACH. 
The waiver by the CCP of the breach of any condition, covenant, or specification herein contained to be 
kept, observed and performed by the Contractor shall in no way impair the right of the CCP to avail itself 
of any subsequent breach thereof. 
 
120013.21 CCP OPERATIONS. 
The Contractor shall be advised that trains or equipment are expected on any track, at any time, in either 
direction. Contractor shall become familiar with the train schedules in this location and structure its bid 
assuming intermittent track windows in this period, as defined below.  
 
All railroad tracks within and adjacent to the work are active and rail traffic over these tracks shall be 
maintained throughout the contract. Activities may include both through moves and switching moves to 
local customers. Railroad traffic and operations may occur continuously throughout the day and night on 
these tracks and shall be maintained at all times. The Contractor shall coordinate and schedule the work 
so that construction activities do not interfere with CCP operations. 
 
Work windows for this contract shall be coordinated with the Engineer, who shall receive CCP’s approval 
before advising the Contractor of the availability of any work window. Types of work windows include 
Conditional Work Windows and Absolute Work Windows, as defined below: 
 

A.  Conditional Work Window: A period of time that CCP operations have priority over construction 
activities. At the direction of the CCP flag person, upon approach of a train, and when trains are 
present, the tracks shall be cleared (i.e., no construction equipment, materials, or personnel 
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within 25 feet (7.62 m), or as directed by the CCP, from the tracks). Conditional Work Windows 
are available for the contract.  

 
B.  Absolute Work Window: A period of time that construction activities are given priority over CCP 

operations. During this time frame the designated tracks will be inactive for train movements and 
may be fouled by the Contractor. At the end of an Absolute Work Window the tracks or signals 
shall be completely operational for train operations and all CCP, Public Utilities Commission, and 
Federal Railroad Administration requirements, codes, and regulations for operational tracks shall 
be met. In the situation where the operating tracks or signals have been affected, the CCP will 
perform inspections of the work prior to placing back into service. CCP flag persons will be 
required for construction activities requiring an Absolute Work Window.   

 
Absolute Work Windows will not generally be granted, and any provided shall require the express 
written approval by CCP’s Transportation Department. Any request will require a detailed 
explanation for CCP review and approval. 

 
C.  All work on CCP’s ROW shall be done at such times and in such manner so as not to interfere 

with or endanger the operations of CCP. Whenever work may affect the operations or safety of 
trains, the method of doing such work shall first be submitted to the CCP for approval, but such 
approval shall not relieve the Contractor from liability. Any work to be performed by the Contractor 
that requires flagging or inspection service shall be deferred until the flagging protection required 
by CCP is available at the job site. 

 
D.  The Contractor shall make requests in writing for both Absolute and Conditional Work Windows, 

at least two weeks in advance of any work. The written request shall include: 
• Exactly what the work entails. 
• The days and hours that work will be performed. 
• The exact location of work, and proximity to the tracks. 
• The type of window requested and the amount of time requested. 
• The designated contact person. 

 
The Contractor shall provide written notice to the CCP at least 48 hours before commencing work 
in connection with approved work windows when work will be performed within 25 feet (7.62 m) of 
any track center line. 

 
E.  Should a condition arising from, or in connection with the work, require that immediate and 

unusual provisions be made to protect operations and property of CCP, the Contractor shall make 
such provisions. If in the judgment of the CCP such provisions are insufficient, the CCP may 
require or provide such provisions as deemed necessary. In any event, such provisions shall be 
at the Contractor’s expense. The CCP or Engineer will have the right to order Contractor to 
temporarily cease operations in the event of an emergency or, if in the opinion of the CCP, the 
Contractor’s operations could endanger CCP’s operations. In the event such an order is given, 
Contractor shall immediately notify the Engineer of the order. 

 
120013.22 RAILROAD FLAGGING. 
 

A. Notification. 
The Contractor shall notify the CCP and Engineer at least fifteen 15 working days in advance of 
commencement of any work on CCP property and at least 10 working days in advance of 
proposed performance of any work by the Contractor in which any person or equipment will be 
within 25 feet (7.62 m) of any track, or near enough to any track that any equipment extension 
(such as, but not limited to, a crane boom) will reach to within 25 feet (7.62 m) of any track. 
Notice shall made using CCP’s “Request for Flagging Services” form attached as SP-120013, 
Attachment B. 
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The services of a flagman will be required during any operation involving direct interference with 
CCP’s tracks or traffic, fouling of railroad operating clearances, or reasonable proximity of 
accidental hazard to railroad traffic, when work takes place within 25 feet (7.62 m) horizontally of 
the nearest centerline, any work over any railroad track, or in any other condition that CCP deems 
the services of a flagman necessary, which may include work on or near CCP’s property more 
than 25 feet (7.62 m) from the nearest centerline of a railroad track. Additional flagmen will also 
be furnished whenever in the opinion of CCP such protection is needed. 
 
Upon receipt of 10 working day notice, the CCP will determine and inform the Contractor whether 
a railroad flagger need be present and whether the Contractor need implement any special 
protective or safety measures. If flagging or other special protective or safety measures are 
performed by the CCP, such services will be provided at Contractor’s expense with the 
understanding that if the CCP provides any flagging or other services, the Contractor shall not be 
relieved of any of its responsibilities or liabilities set forth herein. Contractor shall be required to 
pay CCP in advance for the cost of personnel or other protective services. CCP shall not be liable 
for any increased costs incurred by the Contractor or Contracting Authority owing to CCP's 
inability or failure to have appropriate CCP personnel available at the time or on the date 
requested. 
 
To enable orderly flagger reassignment to other projects the Contractor shall notify the CCP 5 
working days prior to the termination of flagging need or 5 working days prior to completion of the 
Contractor’s work, whichever is sooner. The Contractor shall inform the CCP when work requiring 
flaggers is complete. 
  
The CCP will notify the Engineer and Contractor when non-compliance is reported by CCP train 
crews or other CCP employees. Contractor work performed without proper flagging services, 
when such flagging is required, will be subject to a $5,000 per day price adjustment to Contractor, 
and may result in the removal of Contractor by CCP or Engineer from the project.    

 
B. Flagger Rate of Pay. 

The rate of pay for each flagger will be at the base rate of $1000.00 per weekday (1-8 hour 
continuous period). Prepayment for weekend flagman protection will be at the rate of $150.00 per 
hour, with an 8 hour minimum of $1,200.00. Any hours in excess of 8 continuous hours per 
flagman on either weekday or weekend days are to be prepaid at the rate of $150.00 per hour. 
Hours of flagman protection provided in excess of prepayment amounts will be billed at the 
proper rate and will be promptly paid by over-night delivery. Rates are subject to change, at any 
time, by law or by agreement between the CCP, its employees or contractors, and may be 
retroactive as a result of negotiations or a ruling of an authorized Governmental Agency.  
Additional charges on labor are also subject to change. If the wage rate or additional charges are 
changed, the Contractor shall pay on the basis of the new rates and charges. 

 
C. Reimbursement to the CCP. 

In the event the Contractor fails to reimburse or pay the CCP for hours of flagman protection 
provided in excess of prepayment amounts, the Contracting Authority will reimburse the CCP 
within 30 calendar days of the Contractor defaulting on the payment (default is defined as non-
payment within 30 calendar days of billing by the CCP to the Contractor). Failure of the 
Contractor to reimburse the CCP may result in a reduction or suspension of the Contractors 
bidding qualifications according to Article 1102.03 of the Standard Specifications. 

 
D. Documentation and Reimbursement to the Contractor. 

The Contractor shall initially pay CCP for all flagging costs in conjunction with railroad flaggers 
when any of the conditions identified in Article SP-120013.04, warrant a flagger. The Contracting 
Authority will reimburse the Contractor for any daily cost that exceeds $700 per day for the cost of 
flagger services provided by the CCP. The Contracting Authority will reimburse the Contractor 
100% of the total cost of flagger services, as deemed necessary by the CCP, that does not meet 
any of the conditions identified in Article SP-120013.04, unless the flagger’s presence on the 
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project was a result of the Contractor’s communication, or lack of communication, with the CCP. 
The Contracting Authority will reimburse the Contractor following completion of all work 
necessitating flagging operations by the CCP and receipt of documentation verifying the CCP 
invoices have been paid. 
 
For each day that railroad flaggers have been provided, the Contractor shall document daily the 
conditions on the project site that warrant the flagger. The Contractor shall submit the daily 
records to the Engineer each week. The Engineer will review the daily logs and promptly notify 
the Contractor if any information in the daily log is believed to be incorrect.   
 
The Contractor shall forward copies of the invoices received from the CCP for flaggers and a 
summary of the flagging costs incurred that exceed the Contactors' requirements described in 
Article SP-120013.04, to the Engineer with a request for payment for the additional railroad 
flagger costs. The Engineer will review the Contractor’s daily logs against the CCP’s invoice and 
make payment for the eligible costs in accordance with Article 1109.03, of the Standard 
Specifications. 
 
The Contractor shall be responsible to the CCP for all flagging costs. Flagging costs for 
subcontracted work shall be the responsibility of the Contractor. Reimbursement from 
subcontractors to the Contractor shall be the sole responsibility of the Contractor. 
 
The Contractor shall forward, to the Engineer, copies of payments made to the CCP for flagging 
costs. 
 
The Contracting Authority may award multiple contracts for work in the same general area. The 
Contractor shall try to stage work to minimize the need for railroad flaggers. In the event of 
multiple projects in a particular location, the Contractor initially requiring flagging on a daily basis 
shall be responsible for all flagging costs for that day. 

 
120013.23 TEMPORARY CROSSINGS. 
At other than established public road crossings, the Contractor shall not move any equipment or materials 
across the CCP’s tracks until written permission has been obtained from the CCP. 
  
If the Contractor requires a temporary railroad crossing the Contractor shall arrange for the crossing 
installation at a location acceptable to the Contractor and CCP at the Contractor’s expense to include all 
CCP costs of installation, maintenance, removal, and track restoration. The temporary crossing shall be 
gated and locked at all times when not required for use by the Contractor. Flagging will always be 
required during use of a temporary crossing. The billing, Contractor payment provisions, and final 
Contractor payment requirements for crossing costs except flagging are to be covered as agreed to in a 
separate private construction crossing agreement between the Contractor and CCP. Prior notice of need 
for a temporary crossing is required to allow for CCP site review, cost estimating, securing material, and 
work crew scheduling and will vary. The Contractor should contact the CCP prior to making a bid when a 
temporary crossing is required. 
 
120013.24 LIMITATION OF RIGHTS GRANTED. 
The Contract, any Temporary Easement, and Permanent Easement are all subject to the prior and 
continuing right and obligation of the CCP to use and maintain its property, not inconsistent with highway 
purposes, including the right and power of the CCP to construct, maintain, repair, renew, use, operate, 
change, modify, or relocate CCP tracks, roadways, signal, communication, fiber optics, or other wirelines, 
pipelines, and other facilities upon, along, or across any or all parts of its property, all or any of which may 
be freely done at any time or times by the CCP, not inconsistent with highway purposes and  at CCP's 
sole cost and expense. 
 
The Contract, Temporary Construction Easement, and Permanent Easement, whether recorded or 
unrecorded, are subject to all outstanding rights (including those in favor of licensees and lessees of the 
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CCP’s property, and others) and the right of the CCP to renew and extend the same, and is made without 
covenant of title or for quiet enjoyment. 
 
120013.25 MECHANIC’S LIENS. 
The Contractor shall not permit or suffer any mechanic's or material supplier’s liens of any kind or nature 
to be enforced against any property of the CCP for any work performed. The Contractor shall indemnify 
and hold harmless the CCP from and against any liens, claims, demands, costs or expenses of 
whatsoever nature in any way connected with or growing out of such work done, labor performed, or 
materials furnished. It is understood that this specification may be recorded in the county in which the 
work is to be performed and such recording shall serve as public notice that no Contractor, subcontractor, 
or material supplier shall file any notice of a mechanic’s or material supplier’s lien or permit or suffer any 
mechanic’s lien or material supplier’s lien on the property of the CCP to the extent permitted by law. 
 
120013.26 METHOD OF MEASUREMENT AND BASIS OF PAYMENT. 
CCP Insurance Provisions required by this specification above those required by Division 11 of the 
Standard Specifications will be measured as a lump sum. The cost of the insurance provisions above that 
required by Division 11 of the Standard Specifications shall be included in the lump sum bid price for CCP 
Insurance Provisions. 
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Attachments to this specification: 
 

• SP-120013, Attachment A: Right of Entry Agreement 
 

• SP-120013, Attachment B: Requirements Regarding Flagging and Cable Location for 
Construction on CN 
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SP-120013, Attachment A  
 

RIGHT OF ENTRY AGREEMENT 
 
 
This Right of Entry Agreement (“Agreement”) is made between ________________________________ 
(hereafter Contractor) and Chicago Central and Pacific Railroad Company/Cedar River Railroad 
Company (hereafter Railroad) in order to permit Contractor to enter onto Railroad’s property, for the 
purposes of performing work in connection with the following project for the Iowa Department of 
Transportation: 
 
Project ____________________________, as further identified in the attached project documents. 
 
Contractor shall pay to Railroad upon execution of this Agreement the sum of $750.00 as consideration 
for the right of entry awarded under this Agreement and to cover preparation and administration of this 
Agreement.   
 
Contractor and Railroad hereby agree as follows: 
 

1. Contractor shall enter Railroad’s property (identified in the attached project documents) only in 
connection with the above-referenced project; 

 
2. Contractor shall give Railroad at least five (5) days’ advance notice of the date Contractor plans 

to start any work on the project; 
 
3. Upon request, Contractor shall provide Railroad with detailed plans of the project at no cost to 

Railroad; 
 
4. Contractor shall comply with all terms and  requirements set forth in Iowa Department of 

Transportation Special Provision (SP-120013) for Construction Work on Railroad Right-of-Way, 
including but not limited to the insurance requirements set forth in such specification  Contractor 
shall provide Railroad with certificates and declarations sheets that prove or show compliance 
with such insurance requirements; 

 
5. Contractor shall defend, indemnify and hold harmless railroad and its affiliates from all suits, 

actions or claims of any kind, arising out of or relating in any way to the operations of the 
contractor on the railroad’s property, including any such claims, actions or suits in which the 
contractor, subcontractor or either’s employee or agent and the railroad are alleged to be, or 
could be, jointly or concurrently liable. For the purpose of this agreement, railroad’s “affiliates” 
include all entities, directly or indirectly, owned or controlled by or under the common control of 
Canadian National Railway Company and their respective officers, directors, employees and 
agents; 

 
6. The insurance requirements set forth in this Agreement shall not relieve or limit Contractor’s 

liability to Railroad under the indemnity provisions of this Agreement; 
 
7. Contractor shall comply with any federal, state or local laws, statutes, codes, ordinances, rules 

and regulations applicable to its construction and maintenance of the project. Contractor shall 
defend, indemnify and hold railroad and its affiliates harmless with respect to any fines, penalties, 
liabilities or other consequences arising from contractor’s failure to comply with any such federal, 
state or local laws, statutes, codes, ordinances, rules and regulations; 

 
8. Contractor shall promptly notify Railroad of any loss, damage, injury or death arising out of or in 

connection with the project work; 
 
9. The provisions of this Agreement shall survive the termination or expiration of the Agreement; 
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10. Railroad certifies that it has carefully reviewed the project plans and that it agrees to permit the 

Contractor and its employees, officers and subcontractors to enter onto and work upon its 
property for the purpose of completing said project under the terms of this Agreement; 

 
11. Any notices or communications concerning this agreement shall be delivered to the following 

designated individuals: 
 
 Harlan R. Arians 
 Public Works Manager 
 1006 E. 4th Street 
 Waterloo, IA  50703 
 Telephone Number: 319.236.9205 
 
 For Railroad 
 

__________________________________________ 
  
 Address: ______________________________ 
   ______________________________ 
 
 For Contractor 
 
IN WITNESS WHEREOF, Contractor and Railroad have executed and delivered this agreement as of the 
date set forth below. 
 
 
__________________   __________________________________________ 
Date      Contractor 
 
 
__________________   __________________________________________ 
Date      Railroad 
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SP-120013, Attachment B 
 

REQUIREMENTS REGARDING FLAGGING AND CABLE 
LOCATION FOR CONSTRUCTION ON CN 

(Hereinafter called “Railroad”) 
(Revised: Effective August 1, 2011) 

 
NOTE:  Flagging and/or Cable Locate fees may apply 

  
A utility or contractor shall not commence, or carry on, any work for installation, maintenance, repair, 
changing or renewal of any FACILITY, under, over or on RAILROAD property at any location without 
giving notice to the RAILROAD authorized representative at the RAILROAD’s office located at Troy, 
Michigan, Phone (248) 740-6227; and if, in the opinion of the RAILROAD the presence of an authorized 
representative of the RAILROAD is required to supervise the same, the RAILROAD shall render bills to 
the utility or contractor for all expenses incurred by it for such supervision. This includes all labor costs for 
flagmen or cable locate supplied by the RAILROAD to protect RAILROAD operation, and for the full cost 
of furnishing, installation and later removal of any temporary supports for said tracks, as the RAILROAD’s 
Chief Engineer’s Office may deem necessary.  
  
A flagman is required anytime a utility or contractor does any work on or near RAILROAD property within 
twenty-five (25) feet horizontally of the centerline or any work over any railroad track. 

  

The RAILROAD, 
however, also reserves the right to require a flagman for work on RAILROAD property, which is more than 
twenty-five (25) feet from the centerline of a railroad track when there are other conditions, or 
considerations that would dictate the need for a flagman to safeguard the RAILROAD’s operations, 
property and safety of working personnel.  

A cable locate of RAILROAD owned facilities may be required to identify and protect Signal & 
Communication cables that have been installed to provide power, signal control, and wayside 
communications. These cables are vital to a safe and reliable railway operation. The cable locate will be 
performed by a qualified RAILROAD employee.  
  

  
Cost for a cable locate is $250.00, which is to be prepaid before installation is to begin.  

Outside contractors are prohibited from driving on, along, or across any track that does not have a CN 
installed crossing. They may utilize an existing public crossing. The practice of allowing rubber tired 
equipment to operate over track with no crossing has been banned.  
  
Exceptions to this rule will require the express approval from CN Engineering.  
  

  

Prior to any project being started, the RAILROAD requires a “Request for flagging services” form 
to be completed and submitted; including check for prepayment based on the number of days 
flagman protection will be required.  
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Request for flagging services 
Southern Region 

 
TO: Mary Ellen Carmody    Date submitted: __________________   

Audit Officer 
CN 
2800 Livernois, Suite 220  

   Troy, Michigan 48083  
(248) 740-6227  

   (248) 740-6036 fax  
maryellen.carmody@cn.ca  

  
FROM: ____________________________________________________________________________________  

(Name) 
I am requesting a flagman for the following project. All blanks below must be completely filled in before any 
flagman request will be honored. Proof of Insurance must accompany this form. Flagman will be provided at 
your cost, depending on availability, within five (5) business days. Direct your calls concerning availability 
and problems to (248) 740-6227.  
  
Project Location:  ____________________________________________________________________________  
  
RR milepost, Street, etc.  ______________________________________________________________________  
  
Company:  _________________________________________________________________________________  
  
Billing Address:  _____________________________________________________________________________  
  
City:  _____________________________________ State:  ________________ Zip:  ______________________  
  
Company Phone:  _______________ Company Fax:  _________________ E-Mail_________________________  
  
**Agreement or Authorization No.: __________________________ Dated:  ______________________________  
  
With: ______________________________________________________________________________________  
  
Contractor’s Contact Person:  ____________________________________ Phone:  _______________________  
  
Date(s) Flagging needed:  _____________________________________________________________________  
  
Starting time:  ________________________________ Ending Time:  ___________________________________  
  
Location for flagman to report:  __________________________________________________________________  
  
Description of work to be performed______________________________________________________________  
  
___________________________________________________________________________________________  
  
___________________________________________________________________________________________  
  

A check for the number of days flagman protection is required, and MUST be over-nighted to the address shown at the top 
of this page. Flagging is based on the number of days a flagman is required, at the base rate of $1,000.00 per day (1 – 8 
hours). Any hours in excess of eight (8) hours are billed at the rate of $150.00 per hour. Prepayment check MUST be 
received prior to the beginning of this project. Weekend and Holiday flagman protection will be billed at the minimum rate 
of eight hours (8) at $150.00 per hour, $1,200.00. If project runs longer than originally anticipated, then MaryEllen Carmody 
must be contacted, and an additional check must be submitted. Rates are Effective August 1, 2011.  
Cost for cable locate is $250.00, and is to be prepaid before installation is to begin.  
** You must have an agreement with CN railroad subsidiary, such as a Right of Entry Permit, Formal Agreement or State, 
County, City Project Number and proof of insurance before you can enter the property.  
Will you receive State or Federal Funds as reimbursement for this project? Yes ___    No ___  
I agree to pay for flagging services as requested: _________________________________________________  
  
Attach map or other location info and fax completed form with cover letter on your company’s letterhead and proof of 
insurance to MaryEllen Carmody (248) 740-6036 
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