

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: May 17, 2011
Date of Addendum: May 4, 2011

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
452	82-FE06-001	MISCELLANEOUS	SCOTT	RPD-FE06(001)--49-82	17may452.a01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0490 2599-9999005 ('EACH' ITEM) SIGNALIZED RAILROAD CROSSING from 4.000 EACH to 3.000 EACH.

Delete Line No. 0500 2599-9999005 ('EACH' ITEM) TURNOUT, NO. 11, FURNISH ONLY.

If the above changes are not made on the proposal form, they will be made as shown here.

Make the following changes to Plan Sheet C.01, Tabulation 100-4A ESTIMATE REFERENCE INFORMATION:

For Item Code 2595-0450079:

Replace:
Gradation 12B

With:
Gradation of subballast to be IaDOT Gradation 12

For Item Code 2595-0450081:

Replace:
Gradations shall conform to the requirements outlined in AREMA, section 2.4, table 1-2-2, as shown on sheet C.05. The grading of the processed ballast shall be determined with laboratory sieves having square openings, conforming to ASTM specification E 11.

With:
Gradation of ballast to be IaDOT gradation 3.

For Item Code 2599-9999019:

Replace:
138 LB.

With:
136 LB.