

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: July 19, 2011  
Date of Addendum: July 8, 2011

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
151	04-0055-707	HMA Resurfacing	Appanoose	MP-005-5(707)4--76-04	19jul151.a01

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0100 2527-9263109 PAINTED PAVEMENT MARKING,  
WATERBORNE/SOLVENT from 475.490 STA to **24.030 STA.**

If the quantity is not changed on the proposal form, the bid amount will be extended using the unit price times the correct quantity as shown here.

\*\*\*\*\*

TABULATION OF PAVEMENT MARKINGS

See Typical Section for A and B designation		No-Painting Zone Line (Yellow)		Edge Line Right (White)		Dashed Line (White)		Chambering Line (White)		Stop Line (White)		Yellow Club		Line (White)										
Broken Outer Line (Yellow)		Broken Inner Line (Yellow)		Edge Line Left (Yellow)		Solid Line (White)		Chambering Line (Yellow)		Crosswalk Line (White)		White Club		Julian Pictorial Line (Yellow)										
ROAD IDENTIFICATION	STATION TO STATION	LOCATION	SIDE	2	3	4	5	6	7	8	9	10	11	12	13	14	15A	15B	16A	16B	17	18	REMARKS	
City of Chippewa	207+72.16 to 246+17.16		L R	XX																				
Quantity - Feet				19.23	0.25	19.23	1																	
TOTALS				481																				Project TOTAL = 24,108 Symbols