

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: August 16, 2011
Date of Addendum: August 3, 2011

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
001	15-C015-045	Bridge Replacement - PPCB	Cass	BROS-C015(45)--8J-15	16aug001.a02

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0070 2403-0100010 STRUCTURAL CONCRETE (BRIDGE) from 316.800 CY to **318.000 CY**.

Change Line No. 0080 2404-7775000 REINFORCING STEEL from 75,760.000 LB to **81,046.000 LB**.

Change Line No. 0140 2501-0201057 PILES, STEEL, HP 10 X 57 from 800.000 LF to **900.000 LF**.

Change Line No. 0150 2501-0201253 PILES, STEEL, HP 12 X 53 from 1,000.000 LF to **1,100.000 LF**.

If the quantities are not changed on the proposal form, the bid amounts will be extended using the unit price times the correct quantities as shown here.

Make the following change to the Plan Sheet A.01:

Tabulation IOWA D.O.T. BRIDGE STANDARDS:

Change the Revision Date on H30-15-06 to May 2011

Change the Revision Date on H30-16-06 to May 2011