

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: October 12, 2011
Date of Addendum: October 11, 2011

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
101	36-0021-093-A	PCC Pavement - Grade & Replace	Fremont	ER-002-1(93)--28-36	12oct101.a02

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0660 2113-0001100 SUBGRADE STABILIZATION MATERIAL, POLYMER GRID from 2,468.800 SY to 3463.800 SY.

Change Line No. 0670 2115-0100000 MODIFIED SUBBASE from 1,161.000 CY to 1,266.000 CY.

Change Line No. 0700 2301-1033100 STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3DURABILITY, 10 IN. from 1,520.000 SY to 2,515.000 SY.

If the quantities are not changed on the proposal form, the bid amounts will be extended using the unit price times the correct quantities as shown here.

Make the following change to plan sheet C.8:

Replace Tabulation 100-24 with the attached Tabulation 100-24

