

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 20, 2011
Date of Addendum: December 6, 2011

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
016	77-C077-173	RETAINING WALL - CAST-IN-PLACE	Polk	STP-S-C077(173)1--5E-77	20dec016.a01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0860 2554-0112004 WATER MAIN, TRENCHED, DUCTILE IRON PIPE (DIP), 4 IN. to 2554-0114004 WATER MAIN, TRENCHED, POLYVINYL CHLORIDE PIPE (PVC), 4 IN. The Item Quantity and Unit remain the same.

Change Line No. 0870 2554-0112006 WATER MAIN, TRENCHED, DUCTILE IRON PIPE (DIP), 6 IN. to 2554-0114006 WATER MAIN, TRENCHED, POLYVINYL CHLORIDE PIPE (PVC), 6 IN. The Item Quantity and Unit remain the same.

Change Line No. 0880 2554-0112008 WATER MAIN, TRENCHED, DUCTILE IRON PIPE (DIP), 8 IN. to 2554-0114008 WATER MAIN, TRENCHED, POLYVINYL CHLORIDE PIPE (PVC), 8 IN. The Item Quantity and Unit remain the same.

Change Line No. 0890 2554-0112012 WATER MAIN, TRENCHED, DUCTILE IRON PIPE (DIP), 12 IN. to 2554-0114012 WATER MAIN, TRENCHED, POLYVINYL CHLORIDE PIPE (PVC), 12 IN. The Item Quantity and Unit remain the same.

Make the following addition to the Plan Sheet C.02 ESTIMATE REFERENCE INFORMATION

STORM SEWER PIPE
48-55

D. CLASS R-2 BEDDING WILL BE ACCEPTABLE.