

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: January 18, 2012  
Date of Addendum: January 10, 2012

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
109	77-0352-363	PCC PAVEMENT - GRADE & NEW	POLK	IM-035-2(363)67--13-77 IM-035-2(376)67--13-77	18JAN109.A01

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0090 2121-7425010 GRANULAR SHOULDERS, TYPE A from 6,414.700 TON to 3,448.480 TON.

If the quantity is not changed on the proposal form, the bid amount will be extended using the unit price times the correct quantity as shown here.

Make the following change to plan sheet M.01:

Replace:

- 1) Connected Pipe Joints Required on full length of outlet pipes. Refer to RF-14.

With:

- 1) Connected pipe joints will be required on the outlet from the end of the trenchless construction to the outside ditch. Connected pipe joints will not be required for the length of trenchless construction or any trenched construction in the median. Refer to RF-14.