

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: January 18, 2011
Date of Addendum: January 17, 2011

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
013	95-C095-060	Bridge Replacement - CCS	Winnebago	BROS-C095(60)--8J-95	18jan013.a01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0060 2402-2720000 EXCAVATION CLASS 20, from 395.000 CY to **70.000 CY**.

If the quantity is not changed on the proposal form, the bid amount will be extended using the unit price times the correct quantity as shown here.

Make the following change to the plan:

Sheet Number 12:

Tabulation 104-3 DRAINAGE STRUCTURE BY ROAD CONTRACTOR;
Change Class 20 Excavation from 162.000 CY to **0.000 CY**, Change Flowable Mortar from 163.000 CY to **0.000 CY**.