
A  d  d  e  n  d  u  m
Iowa Department of Transportation Date of Letting: February 21, 2012 
Office of Contracts    Date of Addendum: February 1 , 2012 

B.O. Proposal ID Proposal Work Type County Project Number Addendum
013 43-0301-119 Bridge Replacement -

PPCB
Harrison NHSX-030-1(119)--3H-43 21feb013.a01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any 
potential subcontractors or suppliers remains with the proposal holder. 

Make the following change to the Proposal Special Provisions Text and the Proposal Special 
Provisions List.: 

Delete the following spec from the Estimating Proposal special provisions list and text:
DS-09017   MAINTENANCE WORK ON RAILROAD RIGHT-OF-WAY (UNION 
PACIFIC RAILROAD)

SP-090184 involves A+B bidding, but the Estimating Proposal does not include the ‘B’ 
portion for bidding days for railroad flaggers.  Make the following changes to the Estimating 
Proposal: 

Replace PROPOSAL DETAILS, Page 2 with one that shows site 01 as a TIME BID 
SITE.

Add  page 10 with the following to the PROPOSAL SCHEDULE OF PRICES the 
attached  A+B Bidding for Site 01: 

Remove the Railroad Data Sheet : 

COUNTY: FLOYD 
PROJECT NUMBER: STP-S-C034(85)—5E-34  
ROUTE: B-57  
LOCATION: County Road B-57 from Charles City City limits south and east to 
Chickasaw Co Line 
WORK TYPE: PCC Overlay - Unbonded 

Add the attached Railroad Data Sheet to the Proposal. 
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                             PROPOSAL DETAILS                         Page:  2 
*******************************************************************************
                                              Bid Order No.:  013 
   Proposal ID No.:  43-0301-119               Letting Date:  February 21, 2012 
 Primary Work Type:  BRIDGE REPLACEMENT - PPCB                10:00 A.M. 

-------------------------------------------------------------------------------
  Site     Contract Period/                                         Liquidated 
 Number    Site Description                                           Damages 
-------------------------------------------------------------------------------

CONTRACT   LATE START DATE: 04/30/12          105 WORKING DAYS     $  1,000.00 

01 **      TIME BID SITE                       ## CALENDAR DAYS    $  1,000.00 
           A + B RAILROAD FLAGGERS 

   ** This is a COST PLUS TIME contract (A + B).  See 'Section: BID TIME' in 
      the PROPOSAL SCHEDULE OF PRICES to bid the CALENDAR DAYS for this Site. 

===============================================================================

                              PROPOSAL NOTES 
*******************************************************************************

    ***WORK RESTRICTION*** 
    STAGE CONSTRUCTION SHALL NOT BEGIN PRIOR TO APRIL 2, 2012. 

    *** ADDITIONAL CONTRACT REQUIREMENTS *** 
    THE CONTRACT FOR THIS WORK MUST BE EXECUTED AND RECEIVED BY 
    THE IOWA DOT OFFICE OF CONTRACTS ON OR BEFORE MARCH 19, 
    2012; IF NOT, ALL BIDS WILL BE REJECTED.  THIS IS TO ENSURE 
    THAT THE WORK IS UNDER CONTRACT PRIOR TO THE EXPIRATION OF 
    THE NATIONWIDE 404 PERMIT APPLICABLE TO THIS CONTRACT.  THIS 
    REQUIREMENT SUPERSEDES ARTICLE 1103.07 OF THE STANDARD 
    SPECIFICATIONS. 
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                           PROPOSAL SCHEDULE OF PRICES                 Page:  10 
********************************************************************************
                                              Bid Order No.:  013 
   Proposal ID No.:  43-0301-119               Letting Date:  February 21, 2012 
 Primary Work Type:  BRIDGE REPLACEMENT - PPCB                10:00 A.M. 
    Primary County:  HARRISON 

      UNIT BIDS MUST BE TYPED OR SHOWN IN INK OR THE BID WILL BE REJECTED. 
--------------------------------------------------------------------------------
      |                         |     Item      |   Unit Price   |   Bid Amount 
 Line |       Item Number       |   Quantity    |----------------|-------------- 
  No  |    Item Description     |   and Unit    | Dollars  | Cts | Dollars  |Cts 
--------------------------------------------------------------------------------
                                     NUMBER OF     ROAD USER       TOTAL AMOUNT 
 Section: BID TIME                   CALENDAR      COST PER        OF TIME BID 
 COST PLUS TIME SITES                DAYS BID      CALENDAR DAY       (B) 

SITE 01                              _______.0        1,000.00     _________.00 
  A + B RAILROAD FLAGGERS 

--------------------------------------------------------------------------------
      |                                         | 
      | TIME TOTAL (B)                          |                           . 
--------------------------------------------------------------------------------
      |                                         | 
      | TOTAL BID  (A + B)                      |                           . 
--------------------------------------------------------------------------------
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Estimating Proposal Attachment
Revised 5-24-2010 

RAILROAD DATA SHEET

COUNTY: HARRISON  
PROJECT NUMBER: NXSX-030-1(119)—3H-43   
ROUTE: US Hwy 30
LOCATION: US 30 Over Small Natural Stream
WORK TYPE: Bridge Replacement - PPCB

The following information is furnished to aid in the determination of a proper premium for the Railroad 
Highway Insurance Protection required of the Contractor. 

RAILROAD: UNION PACIFIC RAILROAD COMPANY
RAILROAD CONTACT:  Mike Blackley

TITLE: Mgr Industry/Public Projects 
ADDRESS: 1400 Douglas Street STOP 0910 

  Omaha, NE  68179 
TELEPHONE NUMBER:  402-544-2029  

Total number of trains/day: 61 
Freight or Coal: 61 Speed: 70
Passenger:  0 Speed:  --
Number of Tracks: Mainline: 2 Branchline: 0
Number of railroad crossings within or near project limits with potential railroad traffic 
interference:  n/a FRA Number:  tracks run parallel to highway 

This information is the most current FRA crossing inventory data supplied to the Iowa DOT by the 
Railroad Company.  Actual conditions may vary at the time of construction.  It shall be the contractor's 
responsibility to contact the railroad for additional information needed to fully provide required Railroad 
Highway Insurance Protection. 
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