

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: April 17, 2012
Date of Addendum: April 11 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
104	25-C025-088	PCC Pavement - Replace	Dallas	STP-S-C025(88)--5E-25 BRS-C025(89)--60-25	17apr104.a02

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL DETAILS, Page 2:

CHANGE the CONTRACT PERIOD as follows:

Working Days from 110 DAYS to **125 DAYS**

Make the following changes to plan for: Dallas County PROJECT BRS-C025(89)--60-25

Sheet 2 of 26

ESTIMATE REFERENCE INFORMATION 1:

Remove the entire note 1, and replace with:

SEE SITUATION PLAN SHEET 4 FOR LIMITS.
THE CONTRACTING AUTHORITY HAS COMPLETED A SURVEY OF ALL TREES WITHIN THE CLEARING AND GRUBBING LIMITS. THIS WAS DONE DUE TO THE POTENTIAL OF THESE TREES BEING INHABITED BY THE INDIANA BAT (MYOTIS SODALIS). ALL TREES WITHIN LIMITS THAT WERE FOUND TO BE INHABITABLE BY THE INDIANA BAT HAVE BEEN CUT BY THE CONTRACTING AUTHORITY.

Sheet 5 of 26:

SPECIAL CONDITIONS FOR WORKING IN TOPEKA SHINER WATERSHEDS:

Remove the following paragraph:

TO PROTECT TOPEKA SHINNERS DURING THEIR PEAK SPAWNING PERIOD, DO NOT CONDUCT PROJECT ACTIVITY WITHIN THE STREAM BED BETWEEN THE DATES OF MAY 15 AND JULY 31, INCLUSIVE. CONSTRUCTION OR REMOVING TEMPORARY CROSSINGS, CAUSEWAYS, AND WEIRS IS PROHIBITED BETWEEN THOSE DATES.