

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: April 17, 2012  
Date of Addendum: April 13, 2012

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
113	78-0293-086	PCC PAVEMENT - GRADE AND NEW	POTTAWATTAMIE	IM-NHS-029-3(86)52--03-78 IM-NHS-029-3(87)52--03-78 IM-NHS-029-3(94)52--03-78 IM-NHS-029-3(95)52--03-78	17APR113.A04

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0110 2111-8174100 GRANULAR SUBBASE from 55,266.000 SY to 51,576.000 SY.

Change Line No. 0130 2115-0100000 MODIFIED SUBBASE from 9,463.000 CY to 10,078.000 CY.

If the quantities are not changed on the proposal form, the bid amounts will be extended using the unit price times the correct quantities as shown here.

Make the following changes to plan IM-NHS-029-3(86)52--03-78:

Plan Sheet B.12:

Change 6" Granular Subbase to 6" Modified Subbase.