

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: May 15, 2012
Date of Addendum: May 2, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
003	22-C022-063	Bridge Replacement - CCS	Clayton	BROS-C022-(63)--8J-22	15may003.a01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the plan:

- Sheet B.2: Modify the note on the left side of the page near the circled "1" that indicates End Terminal See sheet B.5 to read: End Terminal See sheet B.3.
- Remove sheet B.4 from the plan set.
- The installation shown on sheet B.5 is paid for as Guardrail End Anchor, Bolted.
- On sheet C.3, the tabulation for steel beam guardrail at concrete barrier or bridge end post is modified for location No. 1 to indicate the length of BA-200 Steel Beam Guardrail is 25' instead of 18.75' and remove the remarks reference to BA-203, the end terminal is as shown on sheet B.3.