

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: May 15, 2012
Date of Addendum: May 8, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
352	22-C022-067	GUARDRAIL	CLAYTON	HRRR-C022(67)--5R-22	15MAY352.A02

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Line No. 0080 2505-4008300 STEEL BEAM GUARDRAIL from 3,600.000 LF to 3,150.000 LF.

Change Line No. 0090 2505-4021700 STEEL BEAM GUARDRAIL END TERMINAL from 10.000 EACH to 8.000 EACH.

If the quantities are not changed on the proposal form, the bid amounts will be extended using the unit price times the correct quantities as shown here.

Make the following changes to plan sheet C.1:

Estimated Project Quantities tabulation:

For Item No. 8 Steel Beam Guardrail, change Site 3 from 1600 to 1150. Change Total from 3600 to 3150.

For Item No. 9 Steel Beam Guardrail End Terminal, change Site 3 from 6 to 4. Change Total from 10 to 8.

Steel Beam Guardrail For Side Obstacle (Two-Way Protection) tabulation:

For Entry No. 3B, change Station from 190+90 to 191+65. Change O_L from 600.0 to 450.0. Change $VT1_A$ from 300.00 to 225.00. Change $VT1_T$ from 300.00 to 225.00. Change Steel Beam Guardrail from 300.0 to 450.0.