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Iowa Department of Transportation Date of Letting: May 15, 2012 
Office of Contracts    Date of Addendum: April 24, 2012 

 
 

B.O. Proposal ID Proposal Work Type  County Project Number Addendum 

151 06-C006-086    HMA Resurfacing / Cold 
In-Place Recycling 

Benton STP-S-C006(86)--5E-06 15may151.a01 

 
Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any 

potential subcontractors or suppliers remains with the proposal holder. 

 
Make the following change to the Proposal Special Provisions List and the Proposal Special 
Provisions Text.: 
 
  
Add proposal note 005.1105.ID2  
 
  In the PROPOSAL SPECIAL PROVISIONS LIST as follows: 
 

005.1105.ID2   INCENTIVE/DISINCENTIVE (I/D) PAYMENTS FOR: PCC   
      THICKNESS,QMC COARSENESS/WOKABILITY, AND  PCC &  
      HMA PAVEMENT SMOOTHNESS, PWL 
 
 

 
In the PROPOSAL SPECIAL PROVISIONS TEXT as follows: 
 

005.1105.ID2  . 
***  Incentive/Disincentive (I/D) Payments of Specified Items  *** 
 
The contract documents include provisions for incentive/disincentive 
(I/D) payments on specified items.  Historically, these payments have 
resulted in significant project cost overruns.  To establish a more 
accurate contract value, items have been added to the proposal which 
estimate the potential incentive payments.  The added items may 
include one or more of the following: 
. o  PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR PCC 
PAVEMENT 
.    THICKNESS (BY SCHEDULE) 
. o  PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR QM-C PCC 
.    PAVEMENT COARSENESS AND WORKABILITY FACTORS 
. o  PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA 
MIXTURE 
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.    LABORATORY VOIDS (FORMULA - BY PAY FACTOR) 

. o  PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA 
MIXTURE 
.    FIELD VOIDS (FORMULA - BY PAY FACTOR) 
. o  PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR PCC 
PAVEMENT 
.    SMOOTHNESS (BY SCHEDULE) 
. o  PAYMENT ADJUSTMENT INCENTIVE/DISINCENTIVE FOR HMA 
PAVEMENT 
.    SMOOTHNESS (BY SCHEDULE) 
The amounts for added items have been estimated based on project 
quantities and averages of historical I/D payments.  The amounts paid 
will be adjusted based on actual amounts earned in accordance with the 
contract documents. 
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