

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: January 16, 2013
Date of Addendum: December 28, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
106	77-0352-364	PCC PAVEMENT - NEW	POLK	IM-035-2(329)67--13-77 BRFIM-035-2(351)72--05-77 IM-035-2(364)67--13-77 IM-035-2(367)67--13-77 BRFIM-035-2(369)69--05-77 BRFIM-035-2(371)69-05-77 IM-035-2(384)69--13-77 IM-035-2(411)69--13-77	16JAN106.A02

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0870 2506-4984000 FLOWABLE MORTAR:

From: 403.400 CY

To: 422.500 CY

Add Proposal Line No. 1121 2402-0425040 FLOODED BACKFILL, 3,131.700 CY

Add Proposal Line No. 1122 2402-2720000 EXCAVATION, CLASS 20, 828.800 CY

If the above changes are not made, they will be made as shown here.

Make the following change to the plans for Project No. IM-035-2(364)67--13-77:

Tab. 100-4A ESTIMATE REFERENCE INFORMATION:

Add the following note to the reference notes for the item 2402-0425040, FLOODED BACKFILL:

Refer to Tabs. 104-3 and 104-4.

Add the following note to the reference notes for the item 2402-2720000, EXCAVATION, CLASS 20:

Refer to Tabs. 104-3.

Add the following note to the reference notes for the item 2506-4984000, FLOWABLE MORTAR:

Also refer to Tab. 104-3 for fill over roadway pipe.