

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: January 16, 2013  
Date of Addendum: December 28, 2012

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
107	77-8260-624-A	PCC PAVEMENT - GRADE & NEW	POLK	STP-U-8260(624)--70-77	16JAN107.A01

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following change to the PROPOSAL DETAILS, Page 2, change the PROPOSAL NOTES section:

from:

\*\*\* CONTRACT AWARD LIMIT \*\*\*

PER SECTION 09009.04 OF THE DEVELOPMENTAL SPECIFICATIONS FOR ADDED OPTIONS BIDDING, THE CONTRACT AWARD LIMIT FOR THIS PROPOSAL IS \$2,500,000.00

to:

\*\*\* CONTRACT AWARD LIMIT \*\*\*

PER SECTION 12004.04 OF THE DEVELOPMENTAL SPECIFICATIONS FOR ADDED OPTIONS BIDDING, THE CONTRACT AWARD LIMIT FOR THIS PROPOSAL IS \$2,500,000.00

Make the following change to Plan Sheet C.6:

Delete the following note to the reference notes for the item 2555-0000010, DELIVER AND STOCKPILE SALVAGED MATERIAL, ADDED OPTION A:

- A. Item includes delivery and stockpile of shoulder and subbase rock material from Iowa highway 28. Salvaged material shall be used to construct temporary access. Excess salvaged material shall be stockpiled as directed by the engineer near intersection of s. 11th St. and Lincoln St.
- B. Item includes the delivery and stockpiling of HMA millings from this project at the Corell Contractor, Inc. facility at 1300 Lincoln St. in West Des Moines. Coordinate with the West Des Moines public works (Bob Dingman 515-222-3475) a minimum of 24 hours prior to delivery of the millings.