

A d d e n d u m

Iowa Department of Transportation
Office of Contracts Date

Date of Letting: January 16, 2013
of Addendum: December 28, 2012

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
108	82-0587-634	PCC SIDEWALK/TRAIL	SCOTT	STP-E-0587(634)--8V-82	16JAN108.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0040 2111-8174100 GRANULAR SUBBASE:

From: 12,247.000 SY

To: 15,296.000 SY

Delete Proposal Line No. 0050 2113-0001000 SUBGRADE STABILIZATION MATERIAL, 12
IN. GRADATION 12

Add Proposal Line No. 0511 2511-7528101 DETECTABLE WARNINGS SF 731.000

If the above changes are not made, they will be made as shown here.

Make the following changes to plan sheet C.1:

For Item Code 2111-8174100, Add the following to the Estimate Reference Information:

It is estimated that 12,247 SY shall be 6" thick and 3,049 SY shall be 12" thick.

For Item Code 2515-2475006, Replace the existing Estimate Reference Information with the following Estimate Reference Information:

Concrete mix design shall be C-4WR-C10. Refer to Table 102-3 on sheet C.3 and the construction drawings for locations. Certified plant inspection of materials in accordance to specification 2521 shall be considered incidental to this item.