

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: January 16, 2013
Date of Addendum: January 9, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
106	77-0352-364	PCC PAVEMENT - NEW	POLK	IM-035-2(329)67--13-77 BRFIM-035-2(351)72--05-77 IM-035-2(364)67--13-77 IM-035-2(367)67--13-77 BRFIM-035-2(369)69--05-77 BRFIM-035-2(371)69-05-77 IM-035-2(384)69--13-77 IM-035-2(411)69--13-77	16JAN106.A05

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0350 2408-7800000 STRUCTURAL STEEL:

From: 29,494.000 LB

To: 33,874.000 LB

If the above changes are not made, they will be made as shown here.

Make the following change to Plan Sheet 2 on Project Number BRFIM-035-2(351)72--05-77:

Change the following note to the reference notes for the item 2408-7800000, STRUCTURAL STEEL:

From: Includes 9,675 LBS for pier and abutment bearing pintle plates and 19,819 LBS for intermediate diaphragms.

To: Includes 14,055 LBS for pier and abutment bearing pintle plates and 19,819 LBS for intermediate diaphragms.

Make the following change to Plan Sheet 35 on Project Number BRFIM-035-2(351)72--05-77:

Change Structural Steel in Tab. ESTIMATED QUANTITIES SUPRSTR.:

From: 31,412 LBS.

To: 33,874 LBS.