

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: January 16, 2013  
Date of Addendum: January 8, 2013

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
109	97-0296-222-A	PCC PAVEMENT - GRADE AND NEW	WOODBURY	MB-020-3(502)1-77-97 IM-NHS-029-6(176)142--03-97 IM-NHS-029-6(222)143--03-97 IM-NHS-029-6(231)142--03-97	16JAN109.A03

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following change to Plan Sheet J.1 on Project Number IM-NHS-029-6(222)143--03-97:

Delete the following Note No. 17 from the Tab 108-23A TRAFFIC CONTROL PLAN:

"Contractor to monitor traffic queuing across the railroad tracks and to take remedial action to correct the situation, as approved by the Engineer".

Replace Note No. 17 with the following note:

"Contractor to monitor traffic queuing across the railroad tracks. If there is an issue with vehicles stopped on the tracks, the Contractor will work with the DOT on remedial action to correct the situation. This remedial action may include adjusting the traffic signal timing and/or providing flaggers."