

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: January 16, 2013
Date of Addendum: January 10, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
106	77-0352-364	PCC PAVEMENT - NEW	POLK	IM-035-2(329)67--13-77 BRFIM-035-2(351)72--05-77 IM-035-2(364)67--13-77 IM-035-2(367)67--13-77 BRFIM-035-2(369)69--05-77 BRFIM-035-2(371)69-05-77 IM-035-2(384)69--13-77 IM-035-2(411)69--13-77	16JAN106.A06

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0150 2524-9278046 STEEL BREAKAWAY SIGN POST,
RECTANGULAR TUBE, 4" X 6":

From: 40.000 LF

To: 20.000 LF

If the above changes are not made, they will be made as shown here.

Make the following change to Plan Sheet C.4 on Project Number IM-035-2(329)67--13-77:

Tab. 190-51 TABULATION OF MATERIAL FOR TYPE 'A' SIGNS:

Change No. of Post for Sign R2-1

From: 2

To: 1

Change Post Length for Sign R2-1

From: 2x20

To: 20

Change Anchors for Sign R2-1

From: 2

To: 1