

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: January 16, 2013
Date of Addendum: January 14, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
105	75-4257-630	PCC OVERLAY - UNBONDED	PLYMOUTH	STP-U-4257(630)--70-75	16JAN105.A03

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Add the following note to the plans, Sheet C.01 GENERAL NOTES:

MidAmerican Electric will relocate all power poles within 5 feet of back of curb prior to contractor paving.