

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 03-0099-060

Proposed Contract Period: Late Start Date of 06/03/13 with 100 WORK DAYS

Project(s):

Project No: BRFN-009-9(60)--39-03

County: ALLAMAKEE

Type of Work: STRUCTURES (MISCELLANEOUS)

Route: IOWA 9 Length: 0.00 miles

Location: NEW BRIDGE DOLPHIN AND BRIDGE DOLPHIN REHABILITATION FOR
BLACKHAWK BRIDGE (IA 9) OVER THE MISSISSIPPI RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0412; A NEW BRIDGE DOLPHIN		
2403-0100010	STRUCT CONC (BRIDGE)	345 CY
2404-7775000	REINFORC STEEL	40,606 LB
SECTION NO. 0002		
DESIGN NO. 0512; A BRIDGE DOLPHIN REHABILITATION		
2403-0100010	STRUCT CONC (BRIDGE)	159 CY
2404-7775000	REINFORC STEEL	24,088 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 06-C006-089

Proposed Contract Period: Late Start Date of 07/08/13 with 70 WORK DAYS

Project(s):

Project No: FM-C006(89)--55-06
 County: BENTON
 Type of Work: RCB CULVERT NEW - TWIN BOX
 Route: E44 Length: 0.00 miles
 Location: OVER BR PRAIRIE CREEK

Project No: FM-C006(90)--55-06
 County: BENTON
 Type of Work: RCB CULVERT NEW - TWIN BOX
 Route: E44 Length: 0.02 miles
 Location: OVER PRAIRIE CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 10' X 9' X 98'-0 REINFORCED CONCRETE TWIN BOX CULVERT		
		FM-C006(89)--55-06
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,950 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	533 SY
2403-0100020	STRUCT CONC (RCB CULV)	372 CY
2404-7775000	REINFORC STEEL	58,590 LB
SECTION NO. 0002		
ITEMS FOR A 12' X 9' X 98'-0 RENINFORCED CONCRETE TWIN BOX CULVERT		
		FM-C006(90)--55-06
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	700 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	533 SY
2403-0100020	STRUCT CONC (RCB CULV)	425 CY
2404-7775000	REINFORC STEEL	68,568 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 14-C014-144

Proposed Contract Period: Late Start Date of 08/05/13 with 55 WORK DAYS

Project(s):

Project No: BROS-C014(144)--8J-14

County: CARROLL

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 290TH ST Length: 0.00 miles

Location: 5-8 EWOLDT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 70' X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	160 CY
2404-7775000	REINFORC STEEL	40,767 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 15-0922-036

Proposed Contract Period: By individual sites.
Site 02: .

Late Start Date of 10/21/13 with 15 WORK DAYS

Proposal Note:

PRE-BID MEETING ON APRIL 3, 2013
THERE WILL BE A PRE-BID MEETING IN THE ROAD DESIGN
CONFERENCE ROOM AT THE DOT CENTRAL COMPLEX 800 LINCOLN WAY
IN AMES, IA. THE MEETING WILL BEGIN AT 10:30AM ON WEDNESDAY
APRIL 3, 2013.

*** INCENTIVE/DISINCENTIVE ***
SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:

SITE NUMBER 01:
9 CLOSURE DAYS/CALENDAR DAYS, I/D RATE \$10,000.00 PER DAY
THIS SITE INCLUDES ALL ITEMS LISTED ON PLAN SHEET 3 UNDER
SUGGESTED CONSTRUCTION SEQUENCE FOR CRITICAL CLOSURE
ACTIVITY

THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE(LIQUIDATED
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION
OF THE CRITICAL CLOSURE ACTIVITY.

CRITICAL CLOSURE ACTIVITY
WHEN THE ROAD IS CLOSED AND THE DETOUR IS IN EFFECT AND
INCLUDES ITEMS LISTED ON PLAN SHEET 3 UNDER SUGGESTED
CONSTRUCTION SEQUENCE FOR CRITICAL CLOSURE ACTIVITY

SITE 02
FOR WORK REQUIRING A LANE CLOSURE WITH FLAGGERS ACCORDING TO
TC-213 FOR EARTHWORK, REVETMENT, EROSION CONTROL AND
CLEAN-UP.

Project(s):

Project No: BRF-092-2(36)--38-15
County: CASS
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: IOWA 92 Length: 0.00 miles
Location: OVER SMALL STREAM 1 MILE W. OF IA. 148

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0113; A 120'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE	

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0001	DESIGN NO. 0113; A 120'-0 X 44'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE	
2403-0100010	STRUCT CONC (BRIDGE)	198 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	47,380 LB
SECTION NO. 0002	ROADWAY ITEMS	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,611 CY
SECTION NO. 0003	INCENTIVE/DISINCENTIVE ITEM FOR CONTRACT	
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	4 CDAY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 17-C017-066

Proposed Contract Period: Late Start Date of 07/15/13 with 65 WORK DAYS

Project(s):

Project No: BROS-C017(66)--8J-17

County: CERRO GORDO

Type of Work: BRIDGE REPLACEMENT - CCS

Route: SPRUCE AVE Length: 0.00 miles

Location: BETWEEN 330TH & 340TH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 110'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	411 CY
2404-7775000	REINFORC STEEL	74,968 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 19-0182-500

Proposed Contract Period: Late Start Date of 07/08/13 with 75 WORK DAYS

Project(s):

Project No: MB-018-2(500)224--77-19

County: CHICKASAW

Type of Work: DECK JOINT REPAIR

Route: U.S. 18 Length: 0.00 miles

Location: OVER WAPSI RIVER 0.1 MILE E. OF SR V-14

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0113; REPAIRS TO A 258'-0X44'-0 PPCB BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	42 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	14,148 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,278 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 27-C027-049

Proposed Contract Period: Late Start Date of 07/29/13 with 65 WORK DAYS

Project(s):

Project No: BRS-C027(49)--60-27

County: DECATUR

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: J66 Length: 0.10 miles

Location: OVER UN-NAMED CREEK 4 MILES SOUTH OF DAVIS CITY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	550 CY
2403-0100010	STRUCT CONC (BRIDGE)	153 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	36,269 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 28-C028-080

Proposed Contract Period: Late Start Date of 07/22/13 with 65 WORK DAYS

Project(s):

Project No: BROS-C028(80)--8J-28

County: DELAWARE

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 255TH AVE Length: 0.25 miles

Location: OVER PLUM CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	865 CY
2403-0100010	STRUCT CONC (BRIDGE)	227 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	59,085 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 37-C037-064

Proposed Contract Period: Late Start Date of 07/29/13 with 50 WORK DAYS

Project(s):

Project No: BHS-C037(64)--63-37

County: GREENE

Type of Work: BRIDGE DECK OVERLAY

Route: E57

Length: 0.12 miles

Location: OVER RACCOON RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 374'-0 X 22'-0 CONTINUOUS I-BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	24 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	5,412 LB
2413-0698081	DECK REPAIR, CL A, SPECIAL	127 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: CLASS O PCC		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698041	DECK O-DEPTH OVERLAY (CL O PCC)	894 SY
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC		
BIS THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698051	DECK O-DEPTH OVERLAY (CL HPC-O)	894 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	457 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	16 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 41-C041-104

Proposed Contract Period: Late Start Date of 07/01/13 with 70 WORK DAYS

Project(s):

Project No: BROS-C041(104)--8J-41

County: HANCOCK

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 130TH STREET Length: 0.00 miles

Location: NASH AVENUE TO PALM AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 130'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,145 CY
2403-0100010	STRUCT CONC (BRIDGE)	356 CY
2404-7775000	REINFORC STEEL	69,085 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 50-1171-023

Proposed Contract Period: Late Start Date of 08/12/13 with 55 WORK DAYS
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.
No Start Date Specified with 25 WORK DAYS

Proposal Note:

*** SITE NUMBER 01 ***

TO CONSTRUCT BOTH RCB CULVERTS AND COMPLETE ALL NECESSARY
GRADING AND PAVING WHILE IOWA 117 IS CLOSED TO THROUGH
TRAFFIC AND THE DETOUR IS IN EFFECT. ONCE IOWA 117 IS OPENED
TO NORMAL TRAFFIC NO ADDITIONAL LANE CLOSURES WILL BE
ALLOWED.

Project(s):

Project No: STPN-117-1(23)--2J-50

County: JASPER

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: IOWA 117 Length: 0.00 miles

Location: OVER CREEK 1.2 MILES S. OF US 65/IA. 330

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0213; ALTERNATE 'AA' OPTION 1: CAST IN PLACE		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2403-0100020	STRUCT CONC (RCB CULV)	127 CY
2404-7775000	REINFORC STEEL	22,654 LB
SECTION NO. 0003		
DESIGN NO. 0313; ALTERNATE 'BB' OPTION 1:CAST IN PLACE		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN		
2403-0100020	STRUCT CONC (RCB CULV)	138 CY
2404-7775000	REINFORC STEEL	24,754 LB
SECTION NO. 0005		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,100 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	630 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 55-C055-137

Proposed Contract Period: Late Start Date of 06/03/13 with 90 WORK DAYS

Project(s):

Project No: BRS-C055(137)--60-55

County: KOSSUTH

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: B-19 Length: 0.00 miles

Location: N. SIDE 29, PORTLAND TOWNSHIP

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 226'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	327 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	84,638 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 64-C064-114

Proposed Contract Period: Late Start Date of 07/22/13 with 65 WORK DAYS

Project(s):

Project No: BROS-C064(114)--5F-64

County: MARSHALL

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 330TH STREET Length: 0.08 miles

Location: OVER NORTH SKUNK RIVER, LOCATED IN THE SE 1/4 OF SEC
25-T82N-R20W IN EDEN TOWNSHIP

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,005 CY
2403-0100010	STRUCT CONC (BRIDGE)	258 CY
2404-7775000	REINFORC STEEL	64,391 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 70-C070-058

Proposed Contract Period: By individual sites.

Site 01: FOR STAGE 1 AS SHOWN IN THE TRAFFIC CONTROL PLAN ON SHEET 21
Late Start Date of 07/29/13 with 65 WORK DAYS

Proposal Note:

SITE NUMBER 02

30 CLOSURE DAYS/CALENDAR DAYS, LIQUIDATED DAMAGES ARE
\$1,000.00 PER CALENDAR DAY.

THIS SITE INCLUDES THE WORK DESCRIBED IN NOTE #2 ON THE
TRAFFIC CONTROL PLAN ON SHEET 21 OF THE PLAN.

Project(s):

Project No: BROS-C070(58)--8J-70

County: MUSCATINE

Type of Work: BRIDGE AND APPROACHES - CCS

Route: SAULSBURY RD Length: 0.14 miles

Location: NEAR THE 1/4 CORNER OVER CHICKEN CREEK APPROXIMATELY 5 MILES
SOUTH OF ATALISSA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 232'-0 X 24'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,526 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	934 SY
2403-0100010	STRUCT CONC (BRIDGE)	733 CY
2404-7775000	REINFORC STEEL	41,592 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	117,521 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 017 Proposal ID: 78-0593-033

Proposed Contract Period: Late Start Date of 09/09/13 with 30 WORK DAYS

Project(s):

Project No: BRFN-059-3(33)--39-78

County: POTTAWATTAMIE

Type of Work: STEEL GIRDER REPAIR

Route: U.S. 59 Length: 0.00 miles

Location: OVER IA. 92 E. OF CARSON

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
DESIGN NO. 0713; REPAIRS TO A 150'-0 X 28' CONTINUOUS I-BEAM		
BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	46 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	11,356 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 018 Proposal ID: 84-C084-146

Proposed Contract Period: Late Start Date of 07/08/13 with 65 WORK DAYS

Project(s):

Project No: BROS-C084(146)--5F-84

County: SIOUX

Type of Work: BRIDGE REPLACEMENT - CCS

Route: IBEX AVENUE Length: 0.00 miles

Location: NW OF ORANGE CITY, IA
S-25 T95N R45W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90' -0 X 30' -0 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	215 CY
2404-7775000	REINFORC STEEL	4,860 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	47,532 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 019 Proposal ID: 92-0052-601

Proposed Contract Period: Late Start Date of 07/15/13 with 75 WORK DAYS

Project(s):

Project No: SBRM-0052(601)--8F-92

County: WASHINGTON

Type of Work: BRIDGE AND APPROACHES - CCS

Route: FIRST ST Length: 0.20 miles

Location: IN THE CITY OF AINSWORTH

FIRST STREET - BRIDGE OVER LONG CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 140'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	304 CY
2404-7775000	REINFORC STEEL	70,475 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,221 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 020 Proposal ID: 96-C096-116

Proposed Contract Period: Late Start Date of 07/15/13 with 70 WORK DAYS

Project(s):

Project No: BRS-C096(116)--60-96

County: WINNESHIEK

Type of Work: BRIDGE REPLACEMENT - CCS

Route: A18

Length: 0.00 miles

Location: OVER CREEK

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 110'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	700 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	815 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	496 SY
2403-0100010	STRUCT CONC (BRIDGE)	255 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	66,086 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 021 Proposal ID: 97-0297-043

Proposed Contract Period: By individual sites.

Site 02: SEE NOTE 656.0186 IN THE PROPOSAL SPECIAL PROVISIONS TEXT.
Completion Date of 06/02/13

Proposal Note:

REFER TO NOTE 656.0186 FOR THE FOLLOWING INFORMATION:
*** WORK PRIOR TO THE SPECIFIED START DATE (SITE 01) ***
*** INCENTIVE/DISINCENTIVE - SITE NUMBER 01 ***
*** SITE NUMBER 02 ***
*** NO EXCUSE ROAD OPENING BONUS ***

Project(s):

Project No: IMN-029-7(36)149--0E-97
County: WOODBURY
Type of Work: BRIDGE NEW - PPCB
Route: I-29 Length: 0.00 miles
Location: 3RD ST. OVER PERRY CREEK CONDUIT

Project No: IMN-029-7(43)149--0E-97
County: WOODBURY
Type of Work: PCC PAVEMENT - GRADE AND NEW
Route: I-29 Length: 0.09 miles
Location: IN THE CITY OF SIOUX CITY ON 3RD ST. E. OF
WESLEY PKY.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 1611; 75'-0 X VARIES PPCB BRIDGE WITH SIDEWALK		
IMN-029-7(36)149--0E-97		
2403-0100010	STRUCT CONC (BRIDGE)	81 CY
2404-7775000	REINFORC STEEL	329 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	147,851 LB
SECTION NO. 0002		
ROADWAY ITEMS		
IMN-029-7(43)149--0E-97		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	10,311 CY
2301-1032100	STD/S-F PCC PAV'T, CL C CL 2, 10"	3,761 SY
2404-7775000	REINFORC STEEL	15,716 LB
2511-0302400	RECREATIONAL TRAIL, PCC, 4"	68 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	538 SY
SECTION NO. 0003		
DESIGN NO. 0813; 10' X 10' 101'-6 RCB CULVERT		
IMN-029-7(43)149--0E-97		
2403-0100020	STRUCT CONC (RCB CULV)	234 CY
2404-7775000	REINFORC STEEL	35,131 LB
SECTION NO. 0004		
CONTRACT ITEMS		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0004

CONTRACT ITEMS

2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum	LUMP
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D		30 CDAY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 022 Proposal ID: 97-0772-021

Proposed Contract Period: Late Start Date of 09/09/13 with 35 WORK DAYS

Project(s):

Project No: BRFN-077-2(21)--39-97

County: WOODBURY

Type of Work: BRIDGE REHABILITATION

Route: U.S. 77 Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY OVER THE MISSOURI RIVER

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 10-C010-073

Proposed Contract Period: Approx Start Date of 07/29/13 with 65 WORK DAYS

Project(s):

Project No: STP-S-C010(73)--5E-10
 County: BUCHANAN
 Type of Work: PCC OVERLAY - UNBONDED
 Route: D22 Length: 6.71 miles
 Location: BEGINNING 95' EAST OF THE CL OF 17TH AVE. NE IN INDEPENDENCE
 AND ENDING AT THE WEST EDGE OF THE CEMETERY IN WINTHROP

Project No: BRS-C010(83)--60-10
 County: BUCHANAN
 Type of Work: RCB CULVERT NEW - TWIN BOX
 Route: D22 Length: 0.00 miles
 Location: OVER DRAINAGE DITCH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 10'-0 X 10'-0 X 48'-0 REINFORCED CONCRETE BOX CULVERT - BRS-C010(83)--60-10		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	827 CY
2403-0100020	STRUCT CONC (RCB CULV)	215 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	36,242 LB
SECTION NO. 0002		
ROADWAY ITEMS - STP-S-C010(73)--5E-10		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,062 CY
2122-5190007	PAVED SHLD, PCC, 7"	33,000 SY
2301-1034080	STD/S-F PCC PAV'T, CL C CL 3I, 8"	2,520 SY
2303-0101000	HMA WEDGE/LEVEL/STRENGTH	160 SY
2310-5151040	PCC OVERLAY, FURN ONLY	15,600 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	91,200 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 10-1503-065

Proposed Contract Period: Late Start Date of 05/20/13 with 110 WORK DAYS

Project(s):

Project No: HSIPX-150-3(65)--3L-10

County: BUCHANAN

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: IOWA 150 Length: 1.24 miles

Location: 4.5 MILES N. OF INDEPENDENCE (REALIGN CURVES)

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	193,792 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	22,372 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC SHOULDER		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2122-5190006	PAVED SHLD, PCC, 6"	5,711 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 23-1040-605

Proposed Contract Period: Late Start Date of 09/09/13 with 25 WORK DAYS

Project(s):

Project No: STP-E-1040(605)--8V-23

County: CLINTON

Type of Work: PCC SIDEWALK/TRAIL

Route: 9TH STREET Length: 0.46 miles

Location: IN THE CITY OF CAMANCHE

ALONG 9TH ST FROM 19TH AVE TO US 67

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	1,788 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 34-1242-614

Proposed Contract Period: Specified Start Date of 06/03/13 with 40 WORK DAYS

Project(s):

Project No: STP-U-1242(614)--70-34

County: FLOYD

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: SALSBURY AVE. Length: 0.40 miles

Location: IN THE CITY OF CHARLES CITY
CLARK STREET, 6 BLOCKS TO FIRST AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,440 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	4,485 SY
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	32 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 54-C054-092

Proposed Contract Period: Late Start Date of 08/12/13 with 55 WORK DAYS

Project(s):

Project No: FM-C054(92)--55-54

County: KEOKUK

Type of Work: PCC OVERLAY - UNBONDED

Route: V5G Length: 3.05 miles

Location: FROM 280TH STREET TO 305TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	19,079 SY
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	1,299 TON
2310-5151040	PCC OVERLAY, FURN ONLY	4,605 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	23,763 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,726 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	64 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 57-0307-159

Proposed Contract Period: Late Start Date of 05/20/13 with 120 WORK DAYS

Project(s):

Project No: STP-A-030-7(159)--86-57

County: LINN

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: U.S. 30 Length: 0.84 miles

Location: IN THE CITY OF MOUNT VERNON FROM 10TH AVE. E. TO
VIRGIL AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	24,629 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	11,355 SY
2301-1083100	STD/S-F PCC PAV'T, CL M CL 3, 10"	319 SY
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	951 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	943 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 57-1187-761

Proposed Contract Period: Late Start Date of 09/03/13 with 15 WORK DAYS

Project(s):

Project No: SRTS-U-1187(761)--8U-57

County: LINN

Type of Work: PCC SIDEWALK/TRAIL

Route: SIDEWALK OFF SYSTEM Length: 0.10 miles

Location: IN THE CITY OF CEDAR RAPIDS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
PCC SIDEWALK		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	51 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 77-0354-167-A

Proposed Contract Period: Late Start Date of 05/20/13 with 160 WORK DAYS
 Site 01: TO COMPLETE STAGE 1 GRADING WORK SHOWN ON SHEET J.2.
 Late Start Date of 05/20/13 with 40 WORK DAYS
 Site 02: TO COMPLETE STAGE 3A PAVING WORK SHOWN ON SHEET J.2.
 No Start Date Specified with 40 WORK DAYS

Project(s):

Project No: IMX-035-4(154)100--02-77
 County: POLK
 Type of Work: TRAFFIC SIGNS
 Route: I-35 Length: 0.00 miles
 Location: REST AREA RELOCATION 3 MILES S. OF IA. 210 (NBL/SBL)

Project No: IMX-035-4(155)100--02-77
 County: POLK
 Type of Work: LIGHTING
 Route: I-35 Length: 0.00 miles
 Location: REST AREA RELOCATION 3 MILES S. OF IA. 210 (NBL/SBL)

Project No: IMX-035-4(167)100--02-77
 County: POLK
 Type of Work: PCC PAVEMENT - GRADE AND NEW
 Route: I-35 Length: 3.73 miles
 Location: REST AREA RELOCATION 3 MILES S. OF IA. 210 (NBL/SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0003		
ROADWAY ITEMS		
IMX-035-4(167)100--02-77		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	221,475 CY
2301-1034085	STD/S-F PCC PAV'T, CL C CL 3I, 8.5"	6,772 SY
2301-1034105	STD/S-F PCC PAV'T, CL C CL 3I, 10.5"	57,460 SY
SECTION NO. 0004		
ALTERNATE 'AA' OPTION 1: PCC SHOULDERS		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (167)		
2122-5190007	PAVED SHLD, PCC, 7"	12,558 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 78-0292-078

Proposed Contract Period: By individual sites.

Site 02: TO COMPLETE CLEAN UP AND EROSION CONTROL

Approx Start Date of 10/07/13 with 15 WORK DAYS

Proposal Note:

*** SITE 01 A+B BIDDING ***

ARTICLE 1112 A+B BIDDING SHALL APPLY TO SITE 01

WITH THE FOLLOWING CONDITIONS:

DAILY ROAD USER COST: \$5000.00/DAY.

MAXIMUM NUMBER OF CALENDAR DAYS ALLOWED: 120

THE ROAD USER COST PER CALENDAR DAY (DAILY ROAD USER COST)
SHOWN IN THE PROPOSAL INCLUDES COSTS TO THE TRAVELING PUBLIC
AND DAMAGES TO THE CONTRACTING AUTHORITY WHEN TRAFFIC ON
I-29 IS TWO-WAY, TWO-LANE.

THE DOLLAR AMOUNT 'LIQUIDATED DAMAGES' FOR THE TIME BID
SITE IS EQUAL TO THE DAILY ROAD USER COST. THE DISINCENTIVE
ASSESSMENT/INCENTIVE PAYMENT IS EQUAL TO THE DAILY ROAD USER
COST.

*** CRITICAL CLOSURE ACTIVITY ***

THE CRITICAL CLOSURE ACTIVITY IS WHEN I-29 TRAFFIC IS
TWO-WAY, TWO-LANE INCLUDING ALL ACTIVITIES TO SET UP,
SWITCH AND REMOVE TRAFFIC CONTROL.

Project(s):

Project No: IMX-029-2(78)44--02-78

County: POTTAWATTAMIE

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: I-29 Length: 2.12 miles

Location: FROM MILLS CO. N. TO IA 92

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	86,774 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	685 CY
2301-1004110	STD/S-F PCC PAV'T, QM-C CL 3I, 11"	89,175 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC SHOULDERS		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2122-5190007	PAVED SHLD, PCC, 7"	14,525 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 05-C005-055

Proposed Contract Period: Late Start Date of 07/22/13 with 65 WORK DAYS

Project(s):

Project No: STP-S-C005(55)--5E-05

County: AUDUBON

Type of Work: HMA RESURFACING

Route: F-58 Length: 7.77 miles

Location: AUDUBON/SHELBY CO. LIN EAST APPROX.
7.77 MILES TO US HIGHWAY 71

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	18,141 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 06-C006-076-A

Proposed Contract Period: Late Start Date of 06/10/13 with 40 WORK DAYS

Project(s):

Project No: HRRR-C006(76)--5R-06

County: BENTON

Type of Work: HMA PAVEMENT - GRADE AND REPLACE

Route: W28 Length: 1.75 miles

Location: FROM HWY 30 TO ATKINS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	11,025 CY
2303-0021500	HMA (300K ESAL) BASE, 1/2"	1,039 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	1,072 TON
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 07-0636-084

Proposed Contract Period: Late Start Date of 09/16/13 with 25 WORK DAYS

Project(s):

Project No: TSF-063-6(84)--92-07

County: BLACK HAWK

Type of Work: HMA PAVEMENT - GRADE AND NEW

Route: U.S. 63 Length: 0.30 miles

Location: CO. RD. C-57 INTERSECTION

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,322 CY
2303-0041750	HMA (3M ESAL) BASE, 3/4"	1,187 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	394 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	387 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 23-0616-071

Proposed Contract Period: Late Start Date of 09/03/13 with 30 WORK DAYS

Project(s):

Project No: HSIPX-061-6(71)--3L-23

County: CLINTON

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 61 Length: 9.31 miles

Location: FROM 3 MILES N. OF WELTON N. TO IA. 64 IN MAQUOKETA

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 27-0355-714

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE MPIN-035-5(714)0--0N-27
Late Start Date of 05/20/13 with 10 WORK DAYS
Site 02: TO COMPLETE MPIN-035-5(715)0--0N-27
Late Start Date of 05/20/13 with 20 WORK DAYS
Site 03: TO COMPLETE MPIN-035-5(704)34--0N-20
Late Start Date of 09/30/13 with 20 WORK DAYS

Project(s):

Project No: MPIN-035-5(704)34--0N-20

County: CLARKE

Type of Work: HMA CRACK FILLING

Route: I-35 Length: 9.24 miles

Location: FROM NORTH OF OSCEOLA TO WARREN COUNTY LINE. (NB & SB)

Project No: MPIN-035-5(714)0--0N-27

County: DECATUR

Type of Work: HMA RESURFACING

Route: I-35 Length: 0.50 miles

Location: FROM MISSOURI STATE LINE TO NORTH OF THE VAN WERT
INTERCHANGE. (VARIOUS LOCATIONS.)

Project No: MPIN-035-5(715)0--0N-27

County: DECATUR

Type of Work: HMA CRACK FILLING

Route: I-35 Length: 23.44 miles

Location: FROM MISSOURI STATE LINE TO 0.9 MI. SOUTH OF THE CLARKE
COUNTY LINE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
DECATUR COUNTY MPIN-35-5(714)0--0N-27		
2303-0062500	HMA (30M ESAL) INTERMEDIATE, 1/2"	1,503 TON
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	2,014 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 34-1242-615

Proposed Contract Period: Late Start Date of 09/16/13 with 15 WORK DAYS

Project(s):

Project No: STP-U-1242(615)--70-34

County: FLOYD

Type of Work: HMA RESURFACING

Route: CLARK STREET Length: 0.50 miles

Location: IN THE CITY OF CHARLES CITY
LAKESHORE TO CITY LIMITS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	575 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	600 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 37-C037-066

Proposed Contract Period: Late Start Date of 08/05/13 with 50 WORK DAYS

Project(s):

Project No: STP-S-C037(66)--5E-37

County: GREENE

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: E18, P29, P33, P46 Length: 21.06 miles

Location: P33/E-18 TO 100TH; P46/ E-18 TO 100TH
P29/HWY4 TO CO LN; E18/P29 TO CO LN

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0021500	HMA (300K ESAL) BASE, 1/2"	4,766 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	7,434 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,708 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	1,168 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	126 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 39-C039-076

Proposed Contract Period: Late Start Date of 05/20/13 with 110 WORK DAYS

Project(s):

Project No: STP-S-C039(76)--5E-39

County: GUTHRIE

Type of Work: HMA RESURFACING

Route: N46

Length: 14.00 miles

Location: FROM HWY 44 TO CARROLL COUNTY LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	18,351 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	18,351 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	991 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 41-C041-111

Proposed Contract Period: Late Start Date of 09/03/13 with 30 WORK DAYS

Project(s):

Project No: FM-C041(110)--55-41

County: HANCOCK

Type of Work: HMA RESURFACING

Route: R-70 Length: 3.18 miles

Location: JCT US 18 N AND E TO CERRO GORDO CO. LIN

Project No: STP-S-C041(111)--5E-41

County: HANCOCK

Type of Work: HMA RESURFACING

Route: R-64 Length: 5.51 miles

Location: JCT US 18 NORTH TO JCT B-20 290TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		FM-C041(110)--55-41
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	5,567 TON
SECTION NO. 0002		
ROADWAY ITEMS		
		STP-S-C041(111)--5E-41
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	12,881 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 44-C044-072

Proposed Contract Period: Late Start Date of 08/19/13 with 45 WORK DAYS

Project(s):

Project No: FM-C044(72)--55-44
County: HENRY

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: 235TH STREET Length: 2.27 miles
Location: MT. PLEASANT WEST CORPORATE LIMITS U.S. HWY 34

Project No: FM-C044(73)--55-44
County: HENRY

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: 260TH STREET Length: 1.15 miles
Location: NEW LONDON WEST CORPORATE LIMITS TO U.S. HWY 34

Project No: FM-C044(74)--55-44
County: HENRY

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
Route: IOWA AVENUE Length: 1.94 miles
Location: FROM 220TH ST. (WINFIELD AVE.) NORTH TO HWY 218 & 27 NORTH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - FM-C044(72)--55-44		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	8,046 TON
SECTION NO. 0002		
ROADWAY ITEMS - FM-C044(73)--55-44		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	3,657 TON
SECTION NO. 0003		
ROADWAY ITEMS - FM-C044(74)--55-44		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	6,331 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 60-1821-007

Proposed Contract Period: Late Start Date of 05/20/13 with 110 WORK DAYS

Project(s):

Project No: STPN-182-1(7)--2J-60

County: LYON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: IOWA 182 Length: 9.00 miles

Location: FROM US 18 IN INWOOD N. TO IA. 9

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,100 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	13,729 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	13,571 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	121 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 71-6950-613

Proposed Contract Period: Late Start Date of 07/08/13 with 25 WORK DAYS

Project(s):

Project No: STP-U-6950(613)--70-71

County: OBRIEN

Type of Work: HMA RESURFACING WITH MILLING

Route: 9TH & COUNTRY CLUB Length: 0.90 miles

Location: IN THE CITY OF SHELDON, FROM NEAR HWY 18 TO E. 9TH ST. AND
FROM COUNTRY CLUB RD TO E. LAWN CEMETERY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	1,210 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	1,595 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 163 Proposal ID: 73-0022-049

Proposed Contract Period: Late Start Date of 07/22/13 with 60 WORK DAYS

Project(s):

Project No: NHSX-002-2(49)--3H-73

County: PAGE

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 2 Length: 7.45 miles

Location: FROM THE MIDDLE TARKIO RIVER E. TO CLARINDA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	181 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	141 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	10,025 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	13,101 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	146 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 164 Proposal ID: 73-0591-029

Proposed Contract Period: Late Start Date of 07/08/13 with 70 WORK DAYS

Project(s):

Project No: NHSX-059-1(29)--3H-73

County: PAGE

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: U.S. 59 Length: 8.98 miles

Location: FROM IA. 2 TO CO. RD. J-18

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	603 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	237 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	12,702 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	16,280 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	124 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	8 EACH
SECTION NO. 0002		
DESIGN NO. 0113; A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB		
BRIDGE, NEW END SECTIONS RETROFIT RAIL		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	6 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,000 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 165 Proposal ID: 86-C086-087

Proposed Contract Period: Late Start Date of 07/08/13 with 70 WORK DAYS

Project(s):

Project No: FM-C086(87)--55-86

County: TAMA

Type of Work: HMA PAVEMENT - GRADE AND REPLACE

Route: D65 Length: 2.77 miles

Location: K AVENUE TO N AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	144 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	500 TON
2303-0031500	HMA (1M ESAL) BASE, 1/2"	11,889 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	3,514 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 166 Proposal ID: 91-C091-088

Proposed Contract Period: Late Start Date of 09/23/13 with 20 WORK DAYS

Project(s):

Project No: HRRR-C091(88)--5R-91

County: WARREN

Type of Work: HMA PAVED SHOULDER - NEW

Route: G58 Length: 3.50 miles

Location: U.S. 65 EAST TO MILO WEST CORP LIMITS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 10-7040-012

Proposed Contract Period: Late Start Date of 09/09/13 with 20 WORK DAYS

Project(s):

Project No: DHS-704-0(12)--7H-10

County: BUCHANAN

Type of Work: PCC PATCHING

Route: ENTRANCE ROAD Length: 0.00 miles

Location: INDEPENDENCE MENTAL HEALTH INSTITUTE-VARIOUS ROADS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - DIVISION 1		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	460 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	65 EACH
SECTION NO. 0002		
ROADWAY ITEMS - DIVISION II		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	5 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	152 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 30-0713-711

Proposed Contract Period: Late Start Date of 10/14/13 with 15 WORK DAYS

Proposal Note:

*** WORK RESTRICTION ***

NO WORK WILL BE ALLOWED ON THIS PROJECT PRIOR TO SEPTEMBER
3, 2013.

Project(s):

Project No: MP-071-3(711)220--76-30

County: DICKINSON

Type of Work: PCC PATCHING

Route: U.S. 71 Length: 2.54 miles

Location: FROM OKOBOJI GROVE N. IN ARNOLDS PARK TO NORTH OF THE
CAUSEWAY IN OKOBOJI..

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
DICKINSON COUNTY MP-071-3(711)220--76-30		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,124 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	120 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 57-0306-718

Proposed Contract Period: Late Start Date of 08/26/13 with 35 WORK DAYS

Project(s):

Project No: MP-013-6(718)8--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: IOWA 13 Length: 20.21 miles
 Location: FROM U.S. 151 TO THE DELAWARE COUNTY LINE.

Project No: MP-030-6(718)245--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: U.S. 30 Length: 18.01 miles
 Location: FROM MORGAN CREEK E. 1 MILE.

Project No: MP-100-6(711)0--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: IOWA 100 Length: 4.04 miles
 Location: IN THE CITY OF CEDAR RAPIDS, FROM EDGEWOOD ROAD TO IOWA 922.

Project No: MP-151-6(716)25--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: U.S. 151 Length: 0.44 miles
 Location: AT THE WEST JUNCTION WITH U.S. 30.

Project No: MP-922-6(715)0--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: IOWA 922 Length: 2.09 miles
 Location: IN THE CITY OF CEDAR RAPIDS, FROM US 30 TO 16TH AVE. SW.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
LINN COUNTY MP-13-6(718)8--76-57		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	406 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	37 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
LINN COUNTY MP-30-6(718)245--76-57		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,035 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	134 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
LINN COUNTY MP-100-6(711)0--76-57		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	380 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0003

ROADWAY ITEMS

LINN COUNTY MP-100-6(711)0--76-57

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 47 EACH

SECTION NO. 0004

ROADWAY ITEMS

LINN COUNTY MP-151-6(716)25--76-57

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 126 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 17 EACH

SECTION NO. 0005

ROADWAY ITEMS

LINN COUNTY MP-922-6(715)0--76-57

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA 257 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT 29 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 65-7060-015

Proposed Contract Period: Late Start Date of 08/12/13 with 55 WORK DAYS

Project(s):

Project No: DHS-706-0(15)--7H-65

County: MILLS

Type of Work: PCC PATCHING

Route: VARIOUS LOCATION Length: 0.00 miles

Location: GLENWOOD STATE HOSPITAL AND SCHOOL-INDIAN HILLS DR.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	235 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	369 SY
2301-1033110	STD/S-F PCC PAV'T, CL C CL 3, 11"	10 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	817 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	1,088 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	42 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 50-1171-022

Proposed Contract Period: Late Start Date of 08/12/13 with 25 WORK DAYS

Project(s):

Project No: STPN-117-1(22)--2J-50

County: JASPER

Type of Work: REVETMENT

Route: IOWA 117 Length: 0.00 miles

Location: 4.7 MILES & 6.2 MILES N. OF I-80

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 62-0633-086

Proposed Contract Period: Late Start Date of 10/14/13 with 15 WORK DAYS

Project(s):

Project No: NHSN-063-3(86)--2R-62

County: MAHASKA

Type of Work: SLIDE REPAIR

Route: U.S. 63 Length: 0.00 miles

Location: APPROX. 2.5 MILES S. OF OSKALOOSA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,166 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 78-0294-104

Proposed Contract Period: Late Start Date of 05/20/13 with 80 WORK DAYS

Project(s):

Project No: ER-029-4(104)57--06-78

County: POTTAWATTAMIE

Type of Work: FENCING

Route: I-29

Length: 0.00 miles

Location: FROM S. OF IA. 192 INTERCHANGE N. TO S. I-680 INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 15-0802-234

Proposed Contract Period: Late Start Date of 10/28/13 with 10 WORK DAYS

Project(s):

Project No: IMN-080-2(234)60--0E-15

County: CASS

Type of Work: TRAFFIC SIGNS

Route: I-80

Length: 0.00 miles

Location: US 71 INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 36-C036-064

Proposed Contract Period: Late Start Date of 08/26/13 with 35 WORK DAYS

Project(s):

Project No: FM-C036(64)--55-36

County: FREMONT

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: PAV'T MARKINGS THROUGHOUT THE COUNTY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 402 Proposal ID: 86-0306-210

Proposed Contract Period: Approx Start Date of 06/17/13 with 15 WORK DAYS

Project(s):

Project No: NHSN-030-6(210)--2R-86

County: TAMA

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: 2317 HWY 30 TAMA PARCEL NO. 10

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 33-1872-701

Proposed Contract Period: Late Start Date of 10/07/13 with 15 WORK DAYS

Project(s):

Project No: MP-187-2(701)27--76-33

County: FAYETTE

Type of Work: SUBDRAINS

Route: IOWA 187 Length: 1.23 miles

Location: FROM 0.4 MILE E. OF W-33 N TO IOWA 150.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 983 Proposal ID: 55-1692-721

Proposed Contract Period: Late Start Date of 10/21/13 with 15 WORK DAYS

Project(s):

Project No: MP-169-2(721)196--76-55

County: KOSSUTH

Type of Work: REVETMENT

Route: U.S. 169 Length: 0.00 miles

Location: 0.7 MILE SOUTH OF ALGONA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	350 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 987 Proposal ID: 97-1403-703

Proposed Contract Period: Late Start Date of 11/04/13 with 5 WORK DAYS

Project(s):

Project No: MP-140-3(703)2--76-97

County: WOODBURY

Type of Work: CLEARING AND GRUBBING

Route: IOWA 140 Length: 0.50 miles

Location: FROM 0.5 MI. NORTH OF THE NCL OF MOVILLE, NORTH 0.5 MILES.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 16, 2013 10:00 A.M.

Proposed Bid Order: 988 Proposal ID: 97-1413-706

Proposed Contract Period: Late Start Date of 11/04/13 with 5 WORK DAYS

Project(s):

Project No: MP-141-3(706)11--76-97

County: WOODBURY

Type of Work: CLEARING AND GRUBBING

Route: IOWA 141 Length: 5.98 miles

Location: FROM K-67, EAST TO SMITHLAND.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

