

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: May 21, 2013
Date of Addendum: May 16, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
110	57-C057-118	PCC PAVEMENT WIDENING / PCC RESURFACING	LINN	FM-C057(118)--55-57	21MAY110.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0090 2527-9263117 PAINTED PAVEMENT MARKINGS,
DURABLE:
From: 498.000 STA
To: 516.460 STA

If the above change is not made, it will be made as shown here.

Make the following change to plan sheet C.2:

Replace Tabulation 108-22 with attached Tabulation 108-22

Note: Replacement Tabulation 108-22 has a Road Identification of BLAIRS FERRY ROAD

PAVEMENT MARKINGS

- ① BROKEN CENTER LINE (YELLOW) ③ NO-PASSING ZONE LINE (YELLOW) ⑤ 8" SOLID LINE (YELLOW)
 ② DOUBLE CENTER LINE (YELLOW) ④ EDGE LINE (WHITE) ⑥ STOP BAR (WHITE)

ROAD IDENTIFICATION	STATION TO STATION	SIDE		①	②	③	④	⑤	⑥	REMARKS
		L	R							
BLAIRS FERRY ROAD	121+55				1.62					
	123+17							9.23		
	126+66					83.32				
	168+32							9.23		
	171+81									
	177+81	X	X		6.00					
	187+09	X				9.28				
	198+09			11.73						
	198+82		X			2.55				
	201+37				26.69					
	228+06	X	X							
	237+84	X				9.78				
	251+44			13.60						
	251+44									
	MINUS INTERSECTIONS							259.78		
	SUBTOTALS			25.33	34.31	102.93	250.66	18.46	0.00	
	QUANTITY FACTORS			0.25	2.00	1.25	1.00	2.00	6.00	
	TOTALS			6.34	68.62	128.67	250.66	36.92	0.00	TOTAL=491.21