

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: June 18, 2013
Date of Addendum: June 14, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
352	25-000S-614	DYNAMIC MESSAGE SIGNS	DALLAS	ITS-000-S(614)--25-25	18JUN352.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Delete Proposal Line No. 0010 2102-2625000 EMBANKMENT-IN-PLACE; 56.000 CY

Delete Proposal Line No. 0030 2122-619007 PAVED SHOULDER, P.C. CONCRETE, 7 IN.;
63.000 SY

Change Proposal Line No. 0040 2301-4875012 MEDIAN, P.C. CONCRETE, 12 IN.:
From: 18.700 SY
To: 18.800 SY

Change Proposal Line No. 0050 2401-6745830 REMOVAL OF P.C. CONCRETE MEDIAN
BARRIER:
From: 94.000 LF
To: 118.000 LF

Change Proposal Line No. 0070 2402-2720000 EXCAVATION, CLASS 20:
From: 427.000 CY
To: 593.000 CY

Change Proposal Line No. 0140 2505-4008300 STEEL BEAM GUARDRAIL:
From: 200.000 LF
To: 112.500 LF

Change Proposal Line No. 0170 2505-6000111 HIGH TENSION CABLE GUARDRAIL:
From: 568.000 LF
To: 564.000 LF

Change Proposal Line No. 0200 2510-6745850 REMOVAL OF PAVEMENT:
From: 315.000 SY
To: 55.100 SY

Change Proposal Line No. 0220 2513-0001020 CONCRETE BARRIER, BA-102:
From: 154.000 LF
To: 156.000 LF

Change Proposal Line No. 0270 2528-8400048 TEMPORARY BARRIER RAIL, CONCRETE:
From: 582.000 LF
To: 787.500 LF

Change Proposal Line No. 0300 2551-0000110 TEMP CRASH CUSHION:
From: 2.000 EACH
To: 3.000 EACH

Delete Proposal Line No. 0340 2599-9999009 ('LINEAR FEET' ITEM) STEEL BEAM
GUARDRAIL, REMOVE AND REINSTALL; 113.000 LF

Change Proposal Line No. 0350 2601-2636043 SEEDING AND FERTILIZING (RURAL):
From: 1.000 ACRE
To: 0.100 ACRE

Add Proposal Line No. 0351 2527-9263112 PAINTED PAVEMENT MARKINGS, HIGH-
BUILD WATERBORNE; 59.180 STA

Add Proposal Line No. 0352 2527-9263131 WET RETROREFLECTIVE REMOVEABLE
TAPE MARKINGS; 118.370 STA

Add Proposal Line No. 0353 2527-9263180 PAVEMENT MARKINGS REMOVED; 59.180
STA

If the above changes are not made, they will be made as shown here.