

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: September 17, 2013
Date of Addendum: August 29, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
104	78-0801-364-A	PCC PAVEMENT - GRADE & REPLACE	POTTAWATTAMIE	IM-NHS-080-1(364)3--03-78 IM-NHS-080-1(365)3--03-78 IM-NHS-080-1(419)3--03-78	17SEP104.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to IM-NHS-080-1(419)3--03-78 :

Plan Sheet Number 2:

For Item 2516-9994110 PRECAST NOISE WALL add the following to the Estimate Reference Information:

The contractor may submit a request for a construction joint in the drilled shaft foundations. This request shall be submitted for approval to the Office of Bridges and Structures 30 days prior to the drilled shaft construction.