

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 18-0597-047

Proposed Contract Period: Late Start Date of 11/25/13 with 60 WORK DAYS

Project(s):

Project No: ER-059-7(47)--28-18

County: CHEROKEE

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: U.S. 59 Length: 0.00 miles

Location: OVER GREY CREEK 2.1 MILES N. OF SR C-16

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 19-C019-078

Proposed Contract Period: Late Start Date of 06/09/14 with 100 WORK DAYS

Project(s):

Project No: BRS-C019(78)--60-19

County: CHICKASAW

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: B57 Length: 0.00 miles

Location: OVER WAPSIPINICON RIVER

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 264'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE		
BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	559 CY
2404-7775000	REINFORC STEEL	37,512 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	89,868 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	14,450 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,495 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 31-0209-214

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE BRFN-20-9(214)--39-31
Late Start Date of 07/21/14 with 65 WORK DAYS
Site 02: TO COMPLETE BRFN-20-9(194)--39-31
Late Start Date of 07/21/14 with 15 WORK DAYS

Project(s):

Project No: BRFN-020-9(194)--39-31
County: DUBUQUE
Type of Work: BRIDGE CLEANING
Route: U.S. 20 Length: 0.00 miles
Location: US 20 MISSISSIPPI RIVER BRIDGE IN DUBUQUE

Project No: BRFN-020-9(214)--39-31
County: DUBUQUE
Type of Work: BRIDGE REHABILITATION
Route: U.S. 20 Length: 0.00 miles
Location: IN THE CITY OF DUBUQUE OVER THE MISSISSIPPI RIVER

Item No.	Item Description	Quantity/Unit

	SECTION NO. 0002	
	DESIGN NO. 0413; REPAIRS TO THE 5635' X 28' JULIEN DUBUQUE	
	BRIDGE BRFN-020-9(214)--39-31	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	25 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	2,157 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 65-C065-090

Proposed Contract Period: Late Start Date of 08/04/14 with 60 WORK DAYS

Project(s):

Project No: BROS-C065(90)--8J-65

County: MILLS

Type of Work: BRIDGE REPLACEMENT - CCS

Route: QUANDT ROAD Length: 0.10 miles

Location: OVER WAUBONSIE CREEK, QUARTER MILE EAST OF CO. HIGHWAY I45

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 150'-0 X 33'-2 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	87 CY
2403-0100010	STRUCT CONC (BRIDGE)	392 CY
2404-7775000	REINFORC STEEL	3,158 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	91,774 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 86-C086-085

Proposed Contract Period: Late Start Date of 07/07/14 with 80 WORK DAYS

Project(s):

Project No: BROS-C086(85)--8J-86

County: TAMA

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 230TH Length: 0.01 miles

Location: V AVENUE E 0.4 MI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,788 CY
2403-0100010	STRUCT CONC (BRIDGE)	228 CY
2404-7775000	REINFORC STEEL	57,445 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 00-RR01-162

Proposed Contract Period: Late Start Date of 09/29/14 with 20 WORK DAYS

Project(s):

Project No: RRP-RR01(162)--8A-00

County: STATEWIDE

Type of Work: PCC SIDEWALK/TRAIL

Route: ELM ST. Length: 0.00 miles

Location: IN THE CITY OF CRESTON, FROM UNION ST. TO ADAMS ST.

Project No: RRP-RR02(162)--8A-00

County: STATEWIDE

Type of Work: PCC SIDEWALK/TRAIL

Route: NEW YORK AVE. Length: 0.00 miles

Location: IN THE CITY OF CRESTON, FROM UNION ST. TO JUST NORTH OF
JEFFERSON ST.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 40-0355-096

Proposed Contract Period: Late Start Date of 06/16/14 with 75 WORK DAYS

Project(s):

Project No: IMX-035-5(96)134--02-40

County: HAMILTON

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: I-35 Length: 6.01 miles

Location: FROM 1 MILES N. OF IA. 175 N. TO 2.5 MILES S. OF
US 20(SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2122-5190115	PAVED SHLD, PCC, 11.5"	124 SY
2301-1004115	STD/S-F PCC PAV'T, QM-C CL 3I, 11.5"	96,156 SY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	735 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	492 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	505 TON
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC SHOULDERS		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2122-5190007	PAVED SHLD, PCC, 7"	48,967 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 59-0652-020

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE WORK WHEN THE DETOUR IS NOT IN EFFECT
Late Start Date of 05/19/14 with 60 WORK DAYS

Proposal Note:

*** INCENTIVE/DISINCENTIVE ***

SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:
SITE NUMBER 02: 30 CLOSURE DAYS/CALENDAR DAYS,
INCENTIVE RATE \$10,000.00 PER CALENDAR DAY.
DISINCENTIVE/LIQUIDATED DAMAGES RATE \$10,000.00 PER CALENDAR
DAY

THIS SITE INCLUDES ALL WORK TO COMPLETE THE PCC OVERLAY.
THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE(LIQUIDATED
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION
OF THE CRITICAL CLOSURE ACTIVITY.

CRITICAL CLOSURE ACTIVITY

WHEN THE ROAD IS CLOSED AND THE DETOUR IS IN EFFECT.

SITE 01 PATCHING

PATCHING ON THE DETOUR ROUTE MUST BE COMPLETED PRIOR TO
PLACING TRAFFIC ON THE DETOUR.

WORK RESTRICTION

TRAFFIC CANNOT BE DETOURED PRIOR TO JUNE 9, 2013.

Project(s):

Project No: NHSN-034-6(88)--2R-59
County: LUCAS
Type of Work: PCC PATCHING
Route: U.S. 34 Length: 0.00 miles
Location: FROM US 65 E. TO IA. 14

Project No: NHSX-065-2(20)--3H-59
County: LUCAS
Type of Work: PCC OVERLAY - UNBONDED
Route: U.S. 65 Length: 0.00 miles
Location: FROM WAYNE CO. LINE N. TO US 34

Project No: STPN-014-1(12)--2J-93
County: WAYNE
Type of Work: PCC PATCHING
Route: IOWA 14 Length: 0.00 miles
Location: FROM IA. 2 N. TO US 34

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0001

ROADWAY ITEMS

NHSX-065-2(20)--3H-59

2102-2625000	EMBANKMENT-IN-PLACE	763 CY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	244 TON
2310-5151600	PCC OVERLAY, QM-C, FURN ONLY	29,564 CY
2310-5151620	PCC OVERLAY, QM-C, PLACE ONLY (UNBONDED)	154,994 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	389 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	37 EACH

SECTION NO. 0003

ROADWAY ITEMS

STPN-014-1(12)--2J-93

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	3,942 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	363 EACH

SECTION NO. 0004

ROADWAY ITEMS

NHSN-034-6(88)--2R-59

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	756 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	49 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 65-C065-077

Proposed Contract Period: Late Start Date of 08/25/14 with 45 WORK DAYS

Project(s):

Project No: STP-S-C065(77)--5E-65

County: MILLS

Type of Work: PCC OVERLAY - UNBONDED

Route: 221ST STREET Length: 2.72 miles

Location: FROM 0.4 MI. EAST OF I-29 TO DIVIDED HIGHWAY NEAR IOWA RD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,508 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	5,782 SY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	263 TON
2310-5151040	PCC OVERLAY, FURN ONLY	6,436 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	32,733 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 91-0352-413

Proposed Contract Period: Late Start Date of 09/02/14 with 40 WORK DAYS

Project(s):

Project No: IM-035-2(381)61--13-91

County: WARREN

Type of Work: PCC PAVEMENT - NEW

Route: I-35 Length: 0.33 miles

Location: OVER NORTH RIVER 3.8 MILES. N. OF IA. 92(SBL)

Project No: IM-035-2(413)63--13-91

County: WARREN

Type of Work: PCC PAVEMENT - NEW

Route: I-35 Length: 0.90 miles

Location: OVER BADGER CREEK 3.8 MILES S. OF POLK CO. LINE(SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS - IM-035-2(381)61--13-91		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	457 CY
2122-5190007	PAVED SHLD, PCC, 7"	1,174 SY
2301-1034115	STD/S-F PCC PAV'T, CL C CL 3I, 11.5"	7,044 SY
SECTION NO. 0003		
ROADWAY ITEMS - IM-035-2(413)63--13-91		
2102-2625000	EMBANKMENT-IN-PLACE	556 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	5 CY
2301-1034115	STD/S-F PCC PAV'T, CL C CL 3I, 11.5"	24,725 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 21-0182-110

Proposed Contract Period: Late Start Date of 04/21/14 with 110 WORK DAYS

Project(s):

Project No: HSIPX-018-2(110)--3L-21

County: CLAY

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 18 Length: 0.00 miles

Location: FROM O'BRIEN CO. LINE E. TO N. JCT. US 71

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,816 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	64 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	3 EACH
SECTION NO. 0002		
DESIGN NO. 114; REPAIRS TO A 176'-6 X 28' MULTIPLE SPAN PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	684 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 40-0204-050

Proposed Contract Period: Late Start Date of 04/07/14 with 120 WORK DAYS
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.
No Start Date Specified with 40 WORK DAYS

Proposal Note:

*** SITE NUMBER 01 ***
THIS SITE IS FOR COMPLETION OF THE PAVEMENT SCARIFICATION,
DIAMOND GRINDING, DOWEL BAR RETROFIT, SHOULDERING AND PCC
JOINT AND CRACK SEALING WORK FROM STATION 910+00 TO 1115+00
ON EASTBOUND U.S. 20. ONCE WORK BEGINS IN THIS SECTION,
WORKING DAYS WILL NOT BE SUSPENDED UNTIL ALL WORK HAS BEEN
COMPLETED.

Project(s):

Project No: HSIPX-017-3(36)--3L-40
County: HAMILTON
Type of Work: HMA RESURFACING
Route: IOWA 17 Length: 13.10 miles
Location: FROM JUST S. OF THE S. JCT. OF IOWA 175 NORTH 13.1 MILES TO
U.S. 20 IN WEBSTER CITY

Project No: NHSX-020-4(50)--3H-40
County: HAMILTON
Type of Work: HMA RESURFACING WITH MILLING
Route: U.S. 20 Length: 13.28 miles
Location: FROM W. TO E. JCT. IA. 17 AND FROM US 69 E. TO JUST E. OF
I-35

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
HSPIX-17-3(36)--3L-40		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	968 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	21,170 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	13,490 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	628 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	36 EACH
SECTION NO. 0002		
DESIGN NO. 0214; REPAIRS TO A 320'-0 X 44'-0 CONTINUOUS		
WELDED PLATE GIRDER BRIDGE HSIPX-17-3(36)--3L-40		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	2 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	360 LB
SECTION NO. 0004		
ROADWAY ITEMS		
NHSX-20-4(50)--3H-40		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	791 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	20,781 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	2,856 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0004

ROADWAY ITEMS

NHSX-20-4(50)--3H-40

2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	44,666 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	22,874 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	173 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	15 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 55-0183-095

Proposed Contract Period: Late Start Date of 04/07/14 with 120 WORK DAYS

Project(s):

Project No: NHSX-018-3(93)--3H-55

County: KOSSUTH

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 18 Length: 1.92 miles

Location: IN THE CITY OF ALGONA FROM US 169 E. TO 0.25 MILE
E. OF THE ECL

Project No: NHSX-018-3(95)--3H-55

County: KOSSUTH

Type of Work: HMA RESURFACING

Route: U.S. 18 Length: 9.76 miles

Location: FROM W JCT IA 15 TO COUNTRY CLUB RD IN ALGONA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-018-3(93)--3H-55		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	482 CY
2303-0041750	HMA (3M ESAL) BASE, 3/4"	756 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	4,627 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	4,750 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	200 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	20 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
NHSX-018-3(95)--3H-55		
2102-2625000	EMBANKMENT-IN-PLACE	690 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	104 CY
2303-0041750	HMA (3M ESAL) BASE, 3/4"	11,830 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	16,510 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	16,946 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	80 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 57-3806-293

Proposed Contract Period: Late Start Date of 06/23/14 with 80 WORK DAYS

Project(s):

Project No: IMX-380-6(293)16--02-57

County: LINN

Type of Work: HMA RESURFACING

Route: I-380 Length: 3.71 miles

Location: IN THE CITY OF CEDAR RAPIDS FROM HAWKEYE DOWNS RD.
N. TO N. OF 8TH ST. NE(NBL/SBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	157 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	28 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	1,211 TON
2303-0031500	HMA (1M ESAL) BASE, 1/2"	7,958 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	2,494 TON
2303-0062500	HMA (30M ESAL) INTERMEDIATE, 1/2"	14,587 TON
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	14,952 TON
2303-7000510	HMA MIX INCORPORATED W/ ANTI-STRIP AGENT	27,271 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,633 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	138 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 81-0716-049

Proposed Contract Period: Late Start Date of 07/14/14 with 65 WORK DAYS

Project(s):

Project No: HSIPX-071-6(49)--3L-81

County: SAC

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 71 Length: 9.60 miles

Location: FROM S. OF SCL OF EARLY TO S. JCT. IA. 7

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	147 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 92-0014-047

Proposed Contract Period: Late Start Date of 04/07/14 with 120 WORK DAYS

Project(s):

Project No: NHSX-001-4(47)--3H-92
 County: WASHINGTON
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: IOWA 1 Length: 12.27 miles
 Location: FROM THE DME R.R. UNDERPASS IN WASHINGTON N. TO IA. 22

Project No: MB-001-5(710)67--77-92
 County: WASHINGTON
 Type of Work: BRIDGE REPAIR
 Route: IOWA 1 Length: 0.00 miles
 Location: OVER ENGLISH RIVER 1.1 MILES S. OF IA. 22

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-001-4(47)--3H-92		
2102-2625000	EMBANKMENT-IN-PLACE	3,890 CY
2122-5190007	PAVED SHLD, PCC, 7"	241 SY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	18,310 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	17,127 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	201 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	5 EACH
SECTION NO. 0002		
DESIGN NO. 0213; REPAIRS TO A 80'-0 X 30' CONTINUOUS		
CONCRETE SLAB BRIDGE NHSX-001-4(47)--3H-92		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	7 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,294 LB
SECTION NO. 0004		
DESIGN NO. 0113; REPAIRS TO A 344'-6 X 44'-0 PRETENSIONED		
PRESTRESSED CONCRETE BRIDGE MB-001-5(710)67--77-92		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	31 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,206 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 25-C025-094

Proposed Contract Period: Late Start Date of 10/27/14 with 10 WORK DAYS

Project(s):

Project No: SBPG-C025(94)--6C-25

County: DALLAS

Type of Work: MILLED RUMBLE STRIPS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: RUMBLE STRIPS ON VARIOUS ROADS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 68-0346-087

Proposed Contract Period: Late Start Date of 11/25/13 with 10 WORK DAYS

Project(s):

Project No: ER-034-6(87)--28-68

County: MONROE

Type of Work: SLIDE REPAIR

Route: U.S. 34 Length: 0.00 miles

Location: APPROX. 1 MILE EAST OF IOWA 5.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	470 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	26 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 79-0634-044

Proposed Contract Period: Late Start Date of 11/18/13 with 15 WORK DAYS

Project(s):

Project No: ER-063-4(44)--28-79

County: POWESHIEK

Type of Work: REVETMENT

Route: U.S. 63 Length: 0.00 miles

Location: OVER NORTH ENGLISH RIVER 3.6 MILES SOUTH OF I-80

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 97-0201-154

Proposed Contract Period: Late Start Date of 06/09/14 with 30 WORK DAYS

Project(s):

Project No: NHSN-020-1(154)--2R-97

County: WOODBURY

Type of Work: REVETMENT

Route: U.S. 20 Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY APPROX. 1 MILE E. OF I-29

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
2102-2710070	LEFT DIKE REPAIR AT POND OUTLET; DESIGN NO. 3014 EXCAVATION, CL 10, RDWY+BORROW	6,500 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 351 Proposal ID: 00-000S-569

Proposed Contract Period: Completion Date of 11/24/14

Proposal Note:

*** ADDITIONAL CONTRACT INFORMATION ***

THE COMPLETION DATE SHOWN ABOVE INDICATES THE END OF THE
ON-CALL CONTRACTING PERIOD. FOR LIQUIDATED DAMAGES
INFORMATION REFER TO THE SPECIAL PROVISIONS FOR ON-CALL
CONTRACTING FOR HIGH TENSION CABLE GUARDRAIL REPAIR.

Project(s):

Project No: IMN-000-S(569)0--0E-00

County: STATEWIDE

Type of Work: GUARDRAIL

Route: VARIOUS Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 1

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 77-C077-199-A

Proposed Contract Period: Late Start Date of 05/05/14 with 15 WORK DAYS

Project(s):

Project No: FM-TSF-C077(199)--5B-77

County: POLK

Type of Work: TRAFFIC SIGNS

Route: NE 112 STREET Length: 0.00 miles

Location: AT HWY 163

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 04-FE08-076-A

Proposed Contract Period: Late Start Date of 07/14/14 with 80 WORK DAYS
Site 01: TO COMPLETE REPAIRS ON APNC BRIDGE #7
Late Start Date of 07/14/14 with 25 WORK DAYS

Proposal Note:

WORK RESTRICTION

THE RAILROAD REQUIRES ONE DAY PER WEEK ACCESS DURING
CROSSTIE WORK.

Project(s):

Project No: RPD-FE08(76)--8B-04

County: APPANOOSE

Type of Work: MISCELLANEOUS

Route: . Length: 34.50 miles

Location: IMPROVEMENTS AND REHABILITATION TO RAIL
AND BRIDGES ON THE APPANOOSE COUNTY COM

Item No.	Item Description	Quantity/Unit
SECTION NO. 0004		
2102-2713070	ARTICLE 5 - APNC MOULTON SPUR EXTENSION EXCAVATION, CL 13, RDWY+BORROW	282 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: October 15, 2013 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 91-0352-405

Proposed Contract Period: Late Start Date of 07/21/14 with 85 WORK DAYS

Project(s):

Project No: IMN-035-2(405)63--0E-91

County: WARREN

Type of Work: WETLAND MITIGATION

Route: I-35 Length: 0.00 miles

Location: NORTH RIVER II MITIGATION SITE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	15,380 CY

