

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 06-2186-050

Proposed Contract Period: Late Start Date of 07/21/14 with 45 WORK DAYS

Project(s):

Project No: BRFN-218-6(50)--39-06

County: BENTON

Type of Work: BRIDGE DECK OVERLAY

Route: U.S. 218 Length: 0.00 miles

Location: OVER HINKLE CREEK; 1.1 MI. S. OF SEC ROAD V61

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0115; REPAIRS TO A 130'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	21 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,598 LB
2413-0698074	DECK REPAIR, CL A	44 SY
SECTION NO. 0002		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	440 SY
SECTION NO. 0003		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	440 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	350 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 11-C011-092

Proposed Contract Period: Late Start Date of 07/14/14 with 65 WORK DAYS

Project(s):

Project No: BROS-C011(92)--5F-11

County: BUENA VISTA

Type of Work: BRIDGE AND APPROACHES - CCS

Route: 480TH ST. Length: 0.15 miles

Location: LOCATED IN THE NE 1/4 OF SECTION 04-92-36

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,000 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	45 TON
2403-0100010	STRUCT CONC (BRIDGE)	200 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	52,613 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 12-0571-024

Proposed Contract Period: Late Start Date of 07/28/14 with 30 WORK DAYS

Project(s):

Project No: BRFN-057-1(24)--39-12  
 County: BUTLER  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: IOWA 57 Length: 0.00 miles  
 Location: OVER DRAINAGE DITCH; 4.8 MI. E. OF IA 14

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0115; REPAIRS TO A 60'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2413-0698074	DECK REPAIR, CL A	133 SY
SECTION NO. 0002		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	310 SY
SECTION NO. 0003		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	310 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	650 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	50 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 16-0069-076

Proposed Contract Period: Late Start Date of 07/28/14 with 40 WORK DAYS

Project(s):

Project No: BRFN-006-9(76)--39-16  
 County: CEDAR  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: U.S. 6 Length: 0.00 miles  
 Location: OVER SUGAR CREEK; 2.2 MI. S. OF JCT I-80

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0115; REPAIRS TO A 100'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	2 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,138 LB
2413-0698074	DECK REPAIR, CL A	34 SY
SECTION NO. 0002		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	340 SY
SECTION NO. 0003		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	340 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	350 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	124 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 26-C026-070

Proposed Contract Period: Late Start Date of 08/04/14 with 60 WORK DAYS

Project(s):

Project No: BROS-C026(70)--8J-26

County: DAVIS

Type of Work: BRIDGE REPLACEMENT - CCS

Route: ECHO AVE. Length: 0.20 miles

Location: 0.3 MILES SO. OF 202ND ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 110'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	880 CY
2403-0100010	STRUCT CONC (BRIDGE)	211 CY
2404-7775000	REINFORC STEEL	54,661 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 28-0208-047

Proposed Contract Period: Late Start Date of 05/27/14 with 70 WORK DAYS

Project(s):

Project No: BRFN-020-8(47)--39-28  
 County: DELAWARE  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: U.S. 20 Length: 0.00 miles  
 Location: OVER CC R.R.; 0.9 MI. E. OF IA 13

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0115; REPAIRS TO A 168'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2413-0698074	DECK REPAIR, CL A	114 SY
SECTION NO. 0002		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	760 SY
SECTION NO. 0003		
DESIGN NO. 0115; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	760 SY
SECTION NO. 0004		
DESIGN NO. 0215; REPAIRS TO A 168'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2413-0698074	DECK REPAIR, CL A	114 SY
SECTION NO. 0005		
DESIGN NO. 0215; ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	760 SY
SECTION NO. 0006		
DESIGN NO. 0215; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	760 SY
SECTION NO. 0007		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	500 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 36-0021-090

Proposed Contract Period: Late Start Date of 07/28/14 with 40 WORK DAYS

Project(s):

Project No: BRFN-002-1(90)--39-36  
 County: FREMONT  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: IOWA 2 Length: 0.00 miles  
 Location: EB OVER HORSE CREEK; 1.0 MI. W. OF I-29

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0114; REPAIRS TO A 120'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	83 LB
2413-0698074	DECK REPAIR, CL A	84 SY
SECTION NO. 0002		
DESIGN NO. 0114; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	602 SY
SECTION NO. 0003		
DESIGN NO. 0114; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	602 SY
SECTION NO. 0004		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	150 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 36-0291-091

Proposed Contract Period: Late Start Date of 06/23/14 with 65 WORK DAYS

Project(s):

Project No: IMN-029-1(91)12--0E-36

County: FREMONT

Type of Work: BRIDGE DECK OVERLAY

Route: I-29 Length: 0.00 miles

Location: 1.9 MILES NORTH OF JCT. IA 2 NBL/SBL I-29 OVER HORSE CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0113; REPAIRS TO A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2413-0698074	DECK REPAIR, CL A	91 SY
SECTION NO. 0002		
DESIGN NO. 0113; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	458 SY
SECTION NO. 0003		
DESIGN NO. 0113; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	458 SY
SECTION NO. 0004		
DESIGN NO. 0213; REPAIRS TO A 100'-0 X 40'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2413-0698074	DECK REPAIR, CL A	91 SY
SECTION NO. 0005		
DESIGN NO. 0213; ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN		
2413-0698066	DECK OVERLAY (CL O PCC)	458 SY
SECTION NO. 0006		
DESIGN NO. 0213; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	458 SY



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 009                      Proposal ID: 41-C041-097

Proposed Contract Period: Late Start Date of 09/15/14 with 25 WORK DAYS

Project(s):

Project No: BROS-C041(97)--8J-41

County: HANCOCK

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: 180TH ST                      Length: 0.00 miles

Location: TAFT AVE TO VAIL AVE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 010                      Proposal ID: 42-C042-070

Proposed Contract Period: Late Start Date of 07/14/14 with 65 WORK DAYS

Project(s):

Project No: BROS-C042(70)--8J-42

County: HARDIN

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 330TH STREET                      Length: 0.00 miles

Location: OVER MINERVA CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	210 CY
2403-0100010	STRUCT CONC (BRIDGE)	229 CY
2404-7775000	REINFORC STEEL	57,789 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 73-C073-121

Proposed Contract Period: Late Start Date of 07/28/14 with 65 WORK DAYS

Project(s):

Project No: BRS-C073(121)--60-73

County: PAGE

Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

Route: J20 Length: 0.00 miles

Location: OVER NODAWAY RIVER APPROXIMATELY 1/2 MILE EAST OF HEPBURN

Item No.	Item Description	Quantity/Unit
-----		
SECTION NO. 0001		
ITEMS FOR A 210'-0 X 24'-0 CONTINUOUS STEEL I-BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	160 CY
2403-0100010	STRUCT CONC (BRIDGE)	150 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	63,971 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 85-C085-068

Proposed Contract Period: Late Start Date of 07/07/14 with 75 WORK DAYS

Project(s):

Project No: BROS-C085(68)--5F-85

County: STORY

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 295TH ST. Length: 0.00 miles

Location: OVER EAST INDIAN CREEK APPROXIMATELY 2 MILES NORTH OF MAXWEL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,300 CY
2403-0100010	STRUCT CONC (BRIDGE)	508 CY
2404-7775000	REINFORC STEEL	96,001 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 87-C087-049

Proposed Contract Period: Late Start Date of 04/01/14 with 100 WORK DAYS

Project(s):

Project No: BROS-C087(49)--8J-87

County: TAYLOR

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: ADAMS - TAYLOR ST Length: 0.10 miles

Location: ON ADAMS-TAYLOR ST. 0.8 MI. EAST OF PAGE  
COUNTY LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 201' -4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	413 CY
2404-7775000	REINFORC STEEL	83,992 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,337 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 90-C090-077

Proposed Contract Period: Late Start Date of 06/30/14 with 60 WORK DAYS

Project(s):

Project No: BHS-C090(77)--63-90  
 County: WAPELLO  
 Type of Work: BRIDGE DECK OVERLAY  
 Route: T61, V37 Length: 0.00 miles  
 Location: BRIDGE OVER CEDAR AND SOUTH AVERY CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR REPAIRS TO A 142'-6 X 28'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE, SITE 1		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	930 CY
2413-0698081	DECK REPAIR, CL A, SPECIAL	72 SY
SECTION NO. 0002		
ITEMS FOR SITE 1; ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2413-0698041	DECK O-DEPTH OVERLAY (CL O PCC)	448 SY
SECTION NO. 0003		
ITEMS FOR SITE 1; ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2413-0698051	DECK O-DEPTH OVERLAY (CL HPC-O)	448 SY
SECTION NO. 0004		
ITEMS FOR REPAIRS TO A 130'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE, SITE 2		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	560 CY
2403-0100010	STRUCT CONC (BRIDGE)	9 CY
2404-7775000	REINFORC STEEL	707 LB
2413-0698081	DECK REPAIR, CL A, SPECIAL	127 SY
SECTION NO. 0005		
ITEMS FOR SITE 2; ALTERNATE 'BB' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN		
2413-0698041	DECK O-DEPTH OVERLAY (CL O PCC)	443 SY
SECTION NO. 0006		
ITEMS FOR SITE 2; ALTERNATE 'BB' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN		
2413-0698051	DECK O-DEPTH OVERLAY (CL HPC-O)	443 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 00-000S-624

Proposed Contract Period: Late Start Date of 04/14/14 with 100 WORK DAYS  
Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.  
Late Start Date of 04/14/14 with 25 WORK DAYS

Proposal Note:

\*\*\* SITE NUMBER 01 \*\*\*

TO COMPLETE ALL WORK IN THE CITY OF ELDORA (NOT INCLUDING FINAL EROSION CONTROL). THERE IS AN HMA PROJECT THAT WILL BE DONE LATER IN 2014 THAT REQUIRES THE ADA RAMP WORK TO BE COMPLETE.

Project(s):

Project No: NHSN-000-S(624)--2R-00  
County: STATEWIDE  
Type of Work: PCC SIDEWALK/TRAIL  
Route: VARIOUS LOCATIONS Length: 0.00 miles  
Location: VARIOUS LOCATIONS IN DISTRICT 1 (ADA COMPLIANCE)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
PCC SIDEWALK ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	29 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	876 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	96 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 102                      Proposal ID: 00-000S-625

Proposed Contract Period: Late Start Date of 07/21/14 with 60 WORK DAYS

Project(s):

Project No: NHSN-000-S(625)--2R-00

County: STATEWIDE

Type of Work: PCC SIDEWALK/TRAIL

Route: VARIOUS LOCATIONS      Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 2 (ADA COMPLIANCE)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
PCC SIDEWALK ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	50 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	346 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	46 EACH



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 04-1210-610-A

Proposed Contract Period: Late Start Date of 06/02/14 with 90 WORK DAYS

Project(s):

Project No: SRTS-U-1210(610)--8U-04

County: APPANOOSE

Type of Work: PCC SIDEWALK/TRAIL

Route: SOUTH MAIN STREET Length: 0.80 miles

Location: IN THE CITY OF CENTERVILLE  
AND SIDEWALK SEGMENTS ON FRANCIS, W COTTAGE & W TERRY

---

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	77 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	29 EACH

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 97-0296-151

Proposed Contract Period: Specified Start Date of 03/31/14 with 10 WORK DAYS  
Site 02: A + B RAILROAD FLAGGERS  
Cost Plus Time Site (A + B). Road User Cost per Day: \$ 700.00

Proposal Note:

\*\*\* WORKING DAYS \*\*\*

TO COMPLETE WORK THAT DOES NOT INCLUDE CLOSURES. THIS  
INCLUDES SIDEWALK CONSTRUCTION AND EROSION CONTROL WORK.

\*\*\* INCENTIVE/DISINCENTIVE \*\*\*

SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR  
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL  
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:  
SITE NUMBER 01,241 CLOSURE DAYS/CALENDAR DAYS, I/D RATE  
\$4,000.00 PER DAY THIS SITE REQUIRES THE COMPLETION OF ALL  
WORK THAT REQUIRES A LANE/SHOULDER/RAMP CLOSURE WITH NO  
FURTHER CLOSURES. THE CRITICAL CLOSURE ACTIVITY INCLUDES  
COMPLETION OF ALL CONTRACT ITEMS THAT REQUIRE A  
CLOSURE(LANE/SHOULDER/RAMP). THERE ARE NO MAXIMUM INCENTIVE  
OR DISINCENTIVE(LIQUIDATED DAMAGES)AMOUNTS. THE  
INCENTIVE/DISINCENTIVE AMOUNT WILL BE PAID/COLLECTED BY THE  
CONTRACTING AUTHORITY UPON COMPLETION OF THE CRITICAL  
CLOSURE ACTIVITY.

\*\*\* NO EXCUSE ROAD OPENING BONUS FOR CONTRACT \*\*\*

THE CONTRACTOR WILL BE PAID THE PREDETERMINED LUMP SUM  
AMOUNT SHOWN IN THE PROPOSAL SCHEDULE OF PRICES FOR THE BID  
ITEM 'NO EXCUSE ROAD OPENING BONUS' FOR COMPLETING  
CONSTRUCTION SO THAT I-29, 8TH STREET, 1ST STREET RAMP B,  
AND 1ST STREET RAMP D ARE OPEN TO TRAFFIC ON OR BEFORE  
THE CALENDAR DATE SHOWN. COMPLIANCE REQUIRES THAT THE  
CONTRACTOR MUST HAVE ALL OF I-29, 8TH STREET, 1ST STREET  
RAMP B, AND 1ST STREET RAMP D OPEN TO TRAFFIC WITH NO  
FURTHER LANE CLOSURES. ANY OTHER DELAYS DUE TO WEATHER,  
CHANGE ORDERS, OVERRUNS OF QUANTITIES, UTILITY DELAYS, OR  
ANY OTHER DELAYS WILL NOT BE CONSIDERED AS JUSTIFICATION TO  
MODIFY THE CALENDAR DATE.

Project(s):

Project No: IM-NHS-029-6(151)142--03-97

County: WOODBURY

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: I-29 Length: 1.81 miles

Location: IN THE CITY OF SIOUX CITY FROM 0.5 MILE S. OF  
SERGEANT BLUFF N. TO HARBOR DR. OUTFALL(NBL)

Project No: IM-NHS-029-6(173)142--03-97

County: WOODBURY

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: I-29 Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY OVER 8TH ST. (NBL)  
2.0 MI. S OF JCT. US 20

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Project No: IM-NHS-029-6(174)142--03-97  
 County: WOODBURY  
 Type of Work: BRIDGE REPLACEMENT - PPCB  
 Route: I-29 Length: 0.00 miles  
 Location: IN THE CITY OF SIOUX CITY OVER U.P.R.R.(NBL)

Project No: IM-NHS-029-6(262)142--03-97  
 County: WOODBURY  
 Type of Work: TRAFFIC SIGNS  
 Route: I-29 Length: 0.00 miles  
 Location: IN THE CITY OF SIOUX CITY FROM 0.5 MILE S. OF  
 SERGEANT BLUFF N. TO HARBOR DR. OUTFALL(NBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IM-NHS-029-6(151)142--03-97		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	107,875 CY
2301-1004110	STD/S-F PCC PAV'T, QM-C CL 3I, 11"	44,463 SY
2303-0101000	HMA WEDGE/LEVEL/STRENGTH	6,401 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	59 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	7,204 LB
SECTION NO. 0003		
DESIGN NO. 2814; 163'-10 X 61'-4 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE IM-NHS-029-6(173)142--03-97		
2403-0100010	STRUCT CONC (BRIDGE)	257 CY
2404-7775000	REINFORC STEEL	19,906 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	114,444 LB
SECTION NO. 0004		
DESIGN NO. 2914; 180'-6 X 61'-4 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE IM-NHS-029-6(174)142--03-97		
2403-0100010	STRUCT CONC (BRIDGE)	436 CY
2404-7775000	REINFORC STEEL	59,729 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	139,804 LB
SECTION NO. 0006		
INCENTIVE/DISINCENTIVE ITEMS FOR THE CONTRACT		
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	30 CDAY
SECTION NO. 0007		
NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT		
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 203                      Proposal ID: 45-C045-067

Proposed Contract Period: Late Start Date of 04/28/14 with 50 WORK DAYS

Project(s):

Project No: FM-C045(67)--55-45

County: HOWARD

Type of Work: HMA JOINT & CRACK SEALING

Route: VARIOUS                      Length: 0.00 miles

Location: VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 45-0632-704

Proposed Contract Period: Late Start Date of 04/01/14 with 70 WORK DAYS

Project(s):

Project No: MP-009-2(704)280--76-03  
County: ALLAMAKEE  
Type of Work: HMA CRACK FILLING  
Route: IOWA 9 Length: 16.32 miles  
Location: FROM THE INTERSECTION OF 10TH AVE. NW, IN WAUKON, WESTERLY  
TO THE HALE STREET INTERSECTION IN LANSING.

Project No: MP-051-2(704)0--76-03  
County: ALLAMAKEE  
Type of Work: HMA CRACK FILLING  
Route: IOWA 51 Length: 10.87 miles  
Location: FROM U.S. 18/52 IN POSTVILLE NORTH TO THE JCT. OF IOWA 9.

Project No: MP-058-2(705)0--76-07  
County: BLACK HAWK  
Type of Work: HMA CRACK FILLING  
Route: IOWA 58 Length: 3.70 miles  
Location: FROM 0.2 MILE NORTH OF THE U.S. 63 INTERSECTION AT HUDSON  
NORTH TO 0.8 MILE SOUTH OF U.S. 20.

Project No: MP-218-2(710)166--76-07  
County: BLACK HAWK  
Type of Work: HMA CRACK FILLING  
Route: U.S. 218 Length: 11.30 miles  
Location: FROM BENTON CO. LINE NORTH TO 1 MILE SOUTH OF U.S. 20.

Project No: MP-003-2(706)229--76-09  
County: BREMER  
Type of Work: HMA CRACK FILLING  
Route: IOWA 3 Length: 12.33 miles  
Location: FROM THE JCT. OF U.S. 63 EAST TO THE FAYETTE COUNTY LINE.

Project No: MP-063-2(707)182--76-09  
County: BREMER  
Type of Work: HMA CRACK FILLING  
Route: U.S. 63 Length: 14.09 miles  
Location: (SOUTHBOUND LANES ONLY) FROM 3.5 MILES NORTH OF IOWA 3 NORTH  
TO THE IOWA 346 INTERCHANGE(SB).

Project No: MP-003-2(709)210--76-12  
County: BUTLER  
Type of Work: HMA CRACK FILLING  
Route: IOWA 3 Length: 11.57 miles  
Location: FROM THE JCT. OF IOWA 188, EAST TO 8TH STREET NE IN WAVERLY.

Project No: MP-188-2(704)0--76-12  
County: BUTLER  
Type of Work: HMA CRACK FILLING







IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 84-0103-706

Proposed Contract Period: Late Start Date of 04/01/14 with 55 WORK DAYS

Project(s):

Project No: MP-060-3(706)0--76-75  
 County: PLYMOUTH  
 Type of Work: HMA CRACK FILLING  
 Route: IOWA 60 Length: 0.00 miles  
 Location: FROM U.S. 75, NORTH & EAST TO SIOUX COUNTY LINE

Project No: MP-404-3(701)119--76-75  
 County: PLYMOUTH  
 Type of Work: HMA CRACK FILLING  
 Route: IOWA 404 Length: 1.00 miles  
 Location: FROM IOWA 3 IN LE MARS, NORTH TO SOUTH OF U.S. 75/IOWA 60.

Project No: MP-010-3(706)29--76-84  
 County: SIOUX  
 Type of Work: HMA CRACK FILLING  
 Route: IOWA 10 Length: 0.00 miles  
 Location: FROM IOWA 450 SOUTH & EAST TO WCL OF PAULLINA.

Project No: MP-012-3(707)1--76-97  
 County: WOODBURY  
 Type of Work: HMA CRACK FILLING  
 Route: IOWA 12 Length: 2.98 miles  
 Location: IN THE CITY OF SIOUX CITY FROM WEST OF U.S. 75, WEST TO THE GORDON DR. VIADUCT.

Project No: MP-020-3(715)1--76-97  
 County: WOODBURY  
 Type of Work: HMA CRACK FILLING  
 Route: U.S. 20 Length: 4.00 miles  
 Location: IN THE CITY OF SIOUX CITY FROM WEST OF I-29 TO IOWA 12

Project No: MP-376-3(705)91--76-97  
 County: WOODBURY  
 Type of Work: HMA CRACK FILLING  
 Route: IOWA 376 Length: 1.68 miles  
 Location: IN THE CITY OF SIOUX CITY FROM SINGING HILLS BLVD., NORTH TO SOUTH OF LINCOLN WAY.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 301                      Proposal ID: 69-C069-041

Proposed Contract Period: Late Start Date of 05/19/14 with 60 WORK DAYS

Project(s):

Project No: FM-C069(41)--55-69

County: MONTGOMERY

Type of Work: GRADING

Route: T72                                      Length: 0.50 miles

Location: INTERSECTION: M-37 & H-34, BOXELDER AVE.  
& 200TH ST. ( HAWTHORNE FLASHING LIGHT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	103,434 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 75-0752-054

Proposed Contract Period: Late Start Date of 08/04/14 with 40 WORK DAYS

Project(s):

Project No: NHSN-075-2(54)--2R-75

County: PLYMOUTH

Type of Work: PIPE CULVERTS

Route: U.S. 75 Length: 0.00 miles

Location: OVER D.D. 1 MILE N. OF C60 IN HINTON  
(NBL/SBL)

Project No: NHSN-075-2(85)--2R-75

County: PLYMOUTH

Type of Work: DITCH IMPROVEMENT

Route: U.S. 75 Length: 0.00 miles

Location: OVER D.D. 1 MILE N. OF CO. RD. C-60

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	ITEMS FOR A TWIN 88" X 54" X 174' REINFORCED	
	CONCRETE ARCH PIPES	NHSN-75-2(54)--2R-75
2102-2625000	EMBANKMENT-IN-PLACE	519 CY
SECTION NO. 0002		
	ROADWAY ITEMS	
		NHSN-75-2(85)--2R-75
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,634 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 303                      Proposal ID: 78-6801-168

Proposed Contract Period: Late Start Date of 04/14/14 with 40 WORK DAYS

Project(s):

Project No: ER-680-1(168)0--06-78

County: POTTAWATTAMIE

Type of Work: FENCING

Route: I-680                                      Length: 0.00 miles

Location: MISSOURI RIVER E. TO I-29

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 352                      Proposal ID: 45-C045-066

Proposed Contract Period: Late Start Date of 04/28/14 with 25 WORK DAYS

Project(s):

Project No: FM-C045(66)--55-45

County: HOWARD

Type of Work: PAVEMENT MARKINGS

Route: VARIOUS

Length: 0.00 miles

Location: VARIOUS LOCATIONS

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 77-1417-041

Proposed Contract Period: Late Start Date of 08/04/14 with 50 WORK DAYS

Project(s):

Project No: TSF-141-7(41)--92-77

County: POLK

Type of Work: TRAFFIC SIGNALS

Route: IOWA 141 Length: 0.00 miles

Location: IN THE CITY OF URBANDALE AT I-35/80/URBANDALE DR. RAMP

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,984 CY
2122-5190008	PAVED SHLD, PCC, 8"	76 SY
2122-5190110	PAVED SHLD, PCC, 11"	43 SY
2301-1033110	STD/S-F PCC PAV'T, CL C CL 3, 11"	846 SY





IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 501                      Proposal ID: 57-1001-081

Proposed Contract Period: Completion Date of 03/14/14

Proposal Note:

\*\*\*WORK RESTRICTION\*\*\*

NO WORK SHALL BEGIN PRIOR TO JANUARY 6, 2014.

Project(s):

Project No: NHSN-100-1(81)--2R-57

County: LINN

Type of Work: CLEARING AND GRUBBING

Route: IOWA 100                      Length: 0.00 miles

Location: IN THE CITY OF CEDAR RAPIDS FROM COVINGTON RD  
(CO. RD. W-36) TO E. OF EDGEWOOD RD.

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 502                      Proposal ID: 72-0604-093

Proposed Contract Period: Late Start Date of 04/21/14 with 10 WORK DAYS

Project(s):

Project No: NHSN-060-4(93)--2R-72

County: OSCEOLA

Type of Work: LANDSCAPING

Route: IOWA 60                      Length: 0.00 miles

Location: FROM 190TH ST. S. OF THE SIBLEY BYPASS TO THE  
MINNESOTA STATE LINE

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 503                      Proposal ID: 78-0801-437

Proposed Contract Period: Late Start Date of 03/24/14 with 30 WORK DAYS

Project(s):

Project No: IMN-080-1(437)40--0E-78

County: POTTAWATTAMIE

Type of Work: LANDSCAPING

Route: I-80

Length: 0.00 miles

Location: US 59 E 1.5 MILES

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------



IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT  
(for information only)

Proposed Letting Date: November 19, 2013 10:00 A.M.

Proposed Bid Order: 602                      Proposal ID: 00-0006-502

Proposed Contract Period: Late Start Date of 04/07/14 with 40 WORK DAYS

Proposal Note:

4926.1S052	30091
5240.0R080	32011
5243.4R080	32090
5705.0R100	606320
4959.4L061	606480
4958.3O061	606750
5352.9R151	607710
3175.5L151	608020
3175.5R151	608025
5705.0L100	608115
3175.6R151	608140
3175.6L151	608145

Project(s):

Project No: MB-000-6(502)0--77-00

County: STATEWIDE

Type of Work: BRIDGE CLEANING

Route: MULTIPLE ROUTES              Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 6

---

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

---

