

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: November 19, 2013
Date of Addendum: November 7, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
002	11-C011-092	BRIDGE AND APPROACHES - CCS	BUENA VISTA	BROS-C011(92)--5F-11	19NOV002.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0210:

From: 2501-0308016 PILES, STEEL PIPE, 16 IN. (P10L TYPE 1)

To: 2501-5658216 PILES, PRESTRESSED CONCRETE, 16 IN. (P10L TYPE 2)

Note: Item Quantity and Unit remain the same.

If the above change is not made, it will be made as shown here.

Make the following change to the plan:

Add attached Tabulation 112-6 to the plan.

Totals: 1760.0 0.0 1257.5

BRIDGE APPROACH SECTION
Refer to the *RK-Series*.

* Not a bid item

This Data Entry Sheet fills Tab 112-6 effective 04-16-13

Bridge Station	End	Location		Approach Pavement					Subdrain							Remarks	
		Skew Ahead		Thickness Ⓣ Inches	Pay Length FT	Non-Reinf. Pavement Area SY	Single-Reinf. Pavement Area SY	Double-Reinf. Pavement Area SY	Fixed or Movable Abutment F or M	Perforated Subdrain 4" LF	Subdrain Outlet		Porous Backfill CY	Class 'A' Crushed Stone Backfill CY	Modified Subbase TON		Polymer Grid SY
		Degrees	RIGHT								STA	Side					
6+91		15		12	60	880	-	635.26	F	35	6+91	B	3				
7+81			15	12	60	880	-	622.25	F	35	7+81	B	3				