

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: November 19, 2013
Date of Addendum: November 18, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
002	11-C011-092	BRIDGE AND APPROACHES - CCS	BUENA VISTA	BROS-C011(92)--5F-11	19NOV002.A02

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the plan:

Replace Tabulation 112-6, BRIDGE APPROACH SECTION with attached Tabulation 112-6, BRIDGE APPROACH SECTION

BRIDGE APPROACH SECTION

Refer to the RK-Series.

Location		Approach Pavement										Subdrain				Remarks
		Skew Ahead Degrees		T Thickness Inches	Pay Length FT	Non-Reinf. Pavement Area		Single-Reinf. Pavement Area SY	Double-Reinf. Pavement Area SY	Fixed or Movable Abutment	F or M	Perforated Subdrain 4"	Subdrain Outlet	Porous Backfill	Class 'A' Crushed Stone Backfill	
Bridge Station	End	LEFT	RIGHT			SY	SY									FT
6+91		15		12	60	97.8	70.6	-	F	35	6+91	B	3			
7+81		15		12	60	97.8	69.1	-	F	35	7+81	B	3			

* Not a bid item