

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: November 19, 2013
Date of Addendum: November 14, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
302	75-0752-054	PIPE CULVERTS	PLYMOUTH	NHSN-075-2(54)--2R-75 NHSN-075-2(85)--2R-75	19nov302.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0290 2528-8400048 TEMPORARY BARRIER RAIL,
CONCRETE
From: 200.000 LF
To: 300.000 LF

If the above changes are not made, they will be made as shown here.

Make the following changes to the PROPOSAL SPECIAL PROVISIONS LIST and TEXT

For SP-120080 - WORK ON RAILROAD RIGHT-OF-WAY (BNSF)

Change NHSN-075-2(80)--2R-75 to NHSN-075-2(85)--2R-75