

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: December 17, 2013
Date of Addendum: December 12, 2013

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
023	67-1412-053	RCB CULVERT REPLACEMENT - TWIN BOX	MONONA	BRFN-141-2(53)--39-67	17DEC023.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0480 2527-9263180 PAVEMENT MARKINGS REMOVED:
From: 93.250 STA
To: 82.370 STA

Add Proposal Line No. 0525 2548-0000200 MILLED SHOULDER RUMBLE STRIPS, PCC
SURFACE, STA 46.500

If the above changes are not made, they will be made as shown here.

Make the following change to the plans:

SHEET NUMBER C.1
Change Item 31 2527-9263109 PAINTED PAVEMENT MARKING, WATERBORNE
OR SOLVENT-BASED:
From: 189.800 STA
To: 186.890 STA

Replace SHEET C.8 with the attached SHEET C.8

