
 

A  d  d  e  n  d  u  m 
 
Iowa Department of Transportation   Date of Letting: December 17, 2013 
Office of Contracts     Date of Addendum: December 13, 2013 
 

 

B.O. Proposal ID Proposal Work Type  County Project Number Addendum 

008 18-C018-068 BRIDGE REPLACEMENT-
OTHER 

CHEROKEE FM-C018(68)--55-18 17DEC008.A02 

 
Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential 

subcontractors or suppliers remains with the proposal holder. 

Make the following changes to the PROPOSAL SCHEDULE OF PRICES: 
 
 Change Proposal Line No. 0050 2301-0690190 BRIDGE APPROACH, RK-19: 
 From: 409.970 SY 
 To: 388.000 SY 
 

Change Proposal Line No. 0070 2402-2720000 EXCAVATION, CLASS 20: 
 From: 320.000  CY 
 To: 540.000  CY 
 

Change Proposal Line No. 0080 2408-7800000 STRUCTURAL STEEL: 
 From: 9,529.000 LB 
 To: 11,759.000 LB 
  

Add Proposal Line No. 0211 2527-9263109 PAINTED PAVEMENT MARKING, 
WATERBOURNE/SOLVENT; 7.300 STA. 

 
If the above changes are not made, they will be made as shown here. 
 
Make the following changes to Plans: 

Replace Plan Sheet A.01 with the attached Plan Sheet A.01 
 

Replace Plan Sheet B.01 with the attached Plan Sheet B.01 
 

Replace Plan Sheet B.02 with the attached Plan Sheet B.02 
 

Replace Plan Sheet B.03 with the attached Plan Sheet B.03 
 
Replace Plan Sheet B.04 with the attached Plan Sheet B.04 

 
Replace Plan Sheet B.05 with the attached Plan Sheet B.05 

 
Replace Plan Sheet B.06 with the attached Plan Sheet B.06 
 
Replace Plan Sheet B.07 with the attached Plan Sheet B.07 
 
Replace Plan Sheet B.08 with the attached Plan Sheet B.08 
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