

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: February 18, 2014  
Date of Addendum: February 14, 2014

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
009	39-1415-022	BRIDGE REPLACEMENT - PPCB	GUTHRIE	BRFN-141-5(22)--39-39 STPN-141-5(26)--2J-39	18FEB009.A02

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0390 2412-0000100 LONGITUDINAL GROOVING IN  
CONCRETE:

From: 985.300 SY

To: 1,488.900 SY

If the above changes are not made, they will be made as shown here.

Make the following change to the PLAN for Project No. BRFN-141-5(22)--39-39:

SHEET C.2:

Add the following note to the ESTIMATE REFERENCE INFORMATION for the item  
2412-0000100, LONGITUDINAL GROOVING IN CONCRETE:

Includes 985.3 SY for Bridge, 251.8 SY for West Bridge Approach, and 251.8  
SY for East Bridge Approach.