

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 18, 2014
Date of Addendum: February 4, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
155	23-0672-061	HMA RESURFACING	CLINTON	NHSN-067-2(61)--2R-23 NHSN-067-2(62)--2R-23 NHSN-067-1(135)--2R-82	18FEB155.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0710 2529-2242304 CD JOINT ASSEMBLY:
From: 32.000 EACH
To: 16.000 EACH

Change Proposal Line No. 0720 2529-2242320 CT JOINT:
From: 6.000 EACH
To: 2.000 EACH

Change Proposal Line No. 0730 2529-5070110 PATCHES, FULL-DEPTH FINISH, BY AREA:
From: 1,941.500 SY
To: 1,005.200 SY

Change Proposal Line No. 0740 2529-5070120 PATCHES, FULL-DEPTH FINISH, BY COUNT:
From: 121.000 EACH
To: 67.000 EACH

Change Proposal Line No. 0750 2529-8174010 SUBBASE (PATCHES):
From: 413.000 SY
To: 373.000 SY

Change Proposal Line No. 0830:
From: 2601-2643411 TURF REINFORCEMENT MAT, TYPE 1:
To: 2601-2638352 SLOPE PROTECTION, WOOD EXCELSIOR MAT
From: 2,900.000 SQ
To: 1,985.000 SQ

Change Proposal Line No. 1030 2303-0245828 ASPHALT BINDER, PG 58-28:
From: 290.200 TON
To: 137.900 TON

Change Proposal Line No. 1040 2303-0246422 ASPHALT BINDER, PG 64-22:
From: 289.100 TON
To: 577.900 TON

If the above changes are not made, they will be made as shown here.