

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: February 18, 2014
Date of Addendum: February 11, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
003	16-C016-085	BRIDGE AND APPROACHES - PPCB	CEDAR	BROS-C016(85)--8J-16	18FEB003.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL DETAILS, Page 2:

Change the CONTRACT PERIOD as follows:

Working Days:

From: 50 DAYS

To: 90 DAYS

Make the following change to the plan:

The original plan contained many sheets that were unreadable. The plan has been replaced and is now available for download:

<http://www.iowadot.gov/contracts/biddocuments/february2014.html>