

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: March 18, 2014  
Date of Addendum: February 27, 2014

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
101	18-0597-046	PCC OVERLAY - UNBONDED	CHEROKEE	NHSX-059-7(46)--3H-18	18MAR101.A01

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0060 2121-7425020 GRANULAR SHOULDERS, TYPE B:  
From: 846.700 TON  
To: 7,266.700 TON

If the above changes are not made, they will be made as shown here.

Make the following changes to plan SHEET NUMBER C.1:

Tabulation 100-4A, Replace Estimate Reference Information for Item No. 6, 2121-7425020 Granular Shoulders, Type B with "See Typical RTRN-2 on Sheet B.2, Typical 7145 on Sheet B.3, Typical TIE1 on Sheet B.5, Typical TIE3 and TIE4 on Sheet B.6. Includes 368 tons for sideroad connections per Typical TIE4.