

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 01-C001-082

Proposed Contract Period: Late Start Date of 06/02/14 with 110 WORK DAYS

Project(s):

Project No: BROS-C001(82)--8J-01

County: ADAIR

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: PINWOOD AVENUE Length: 0.01 miles

Location: OVER NORTH TURKEY CREEK

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	ROADWAY ITEMS	
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,886 CY
	SECTION NO. 0002	
	ITEMS FOR A 176'-4 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE	
2403-0100010	STRUCT CONC (BRIDGE)	339 CY
2404-7775000	REINFORC STEEL	69,787 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 12-0147-033

Proposed Contract Period: Late Start Date of 10/13/14 with 20 WORK DAYS

Project(s):

Project No: BRFN-014-7(33)--39-12

County: BUTLER

Type of Work: BRIDGE REMOVAL

Route: IOWA 14 Length: 0.14 miles

Location: AT FORMER UP R.R. OVERHEAD BRIDGE 0.4 MILES N. OF
IA. 3 NEAR ALLISON.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 21-C021-126

Proposed Contract Period: Late Start Date of 06/23/14 with 80 WORK DAYS

Project(s):

Project No: BRS-C021(126)--60-21

County: CLAY

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: B63 Length: 0.00 miles

Location: SEC 24-T94-R36W

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,200 CY
2403-0100020	STRUCT CONC (RCB CULV)	783 CY
2404-7775000	REINFORC STEEL	119,851 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 21-0182-108

Proposed Contract Period: Late Start Date of 05/19/14 with 110 WORK DAYS

Project(s):

Project No: BRFN-018-2(108)--39-21

County: CLAY

Type of Work: BRIDGE REPLACEMENT - CCS

Route: U.S. 18 Length: 0.00 miles

Location: OVER OCHEYEDAN RIVER 2.3 MILES W. OF CO. RD. M27

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0116; A 150'-0 X 44'-0 CONTINUOUS CONCRETE SLAB		
BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	715 CY
2404-7775000	REINFORC STEEL	8,466 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	130,099 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	11,786 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	1,999 SY
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 1: PCC SHOULDER		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2122-5190006	PAVED SHLD, PCC, 6"	1,600 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 28-C028-084

Proposed Contract Period: Late Start Date of 07/21/14 with 65 WORK DAYS

Project(s):

Project No: BROS-C028(84)--8J-28

County: DELAWARE

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 310TH AVENUE Length: 0.11 miles

Location: HWY 3 SOUTH 0.25 MI OVER A UNNAMED STREAM
IN SECTION 15 OF COLONY TWP

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 67'-06 X 30'-06 PRETENTIONED PRESTRESSED CONCRETE BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	600 CY
2403-0100010	STRUCT CONC (BRIDGE)	139 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	31,303 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 36-C036-066

Proposed Contract Period: Late Start Date of 08/25/14 with 45 WORK DAYS

Project(s):

Project No: BROS-C036(66)--8J-36

County: FREMONT

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 215TH STREET Length: 0.03 miles

Location: WEST 0.125 MI OF L63

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TWIN 8'-0 X 8'-0 X 84'-0 REINFORCED CONCRETE BOX		
CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,271 CY
2403-0100020	STRUCT CONC (RCB CULV)	316 CY
2404-7775000	REINFORC STEEL	52,991 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 51-C051-052

Proposed Contract Period: Late Start Date of 05/27/14 with 110 WORK DAYS

Proposal Note:

STAGING REQUIREMENTS
ACCESS TO FARMLAND BETWEEN THESE TWO BRIDGES WILL BE REQUIRED DURING CONSTRUCTION. IF THE CONTRACTOR ELECTS TO CLOSE BOTH BRIDGES AT THE SAME TIME, THE CONTRACTOR SHALL PROVIDE A TEMPORARY CROSSING ADEQUATE FOR AGRICULTURE EQUIPMENT AT BROS-C051 (53)--5F-51. ACCESS SHALL BE READILY AVAILABLE TO FARMERS DURING PERIODS WHEN NORMAL FARMING ACTIVITIES MAY OCCUR. ALTERNATELY THE CONTRACTOR MAY CLOSE ONE BRIDGE AT A TIME. IF THIS ALTERNATE IS USED BROS-C051 (53)--5F-51 SHALL BE CONSTRUCTED FIRST. THIS STRUCTURE SHALL BE COMPLETED SUCH THAT IT IS ADEQUATE FOR USE BY AGRICULTURE EQUIPMENT PRIOR TO CLOSING THE SECOND BRIDGE.

Project(s):

Project No: BROS-C051(52)--5F-51
County: JEFFERSON
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: E184 Length: 0.00 miles
Location: OVER CEDAR CREEK

Project No: BROS-C051(53)--5F-51
County: JEFFERSON
Type of Work: BRIDGE REPLACEMENT - CCS
Route: E196 Length: 0.00 miles
Location: OVER TRIBUTARY OF CEDAR CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 188'-10 X 24'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE - BROS-C051(52)--3F-51		
2403-0100010	STRUCT CONC (BRIDGE)	361 CY
2404-7775000	REINFORC STEEL	73,595 LB
SECTION NO. 0002		
ROADWAY ITEMS		
BROS-C051(52)--3F-51		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,547 CY
SECTION NO. 0003		
ITEMS FOR A 80'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
BROS-C051(53)--3F-51		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,202 CY
2403-0100010	STRUCT CONC (BRIDGE)	142 CY
2404-7775000	REINFORC STEEL	38,821 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 59-0142-034

Proposed Contract Period: Late Start Date of 06/23/14 with 90 WORK DAYS

Project(s):

Project No: BRFN-014-2(34)--39-59

County: LUCAS

Type of Work: RCB CULVERT NEW - TRIPLE BOX

Route: IOWA 14 Length: 0.00 miles

Location: OVER ENGLISH CREEK 1.5 MILES N. OF CO. RD. S-45

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
DESIGN NO. 0115; TRIPLE 12' X 9' X 103'-0 REINFORCED		
CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	537 CY
2404-7775000	REINFORC STEEL	82,020 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	992 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,069 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	50 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 59-1237-606

Proposed Contract Period: Late Start Date of 07/14/14 with 75 WORK DAYS

Site 01: A + B RAILROAD FLAGGERS

Cost Plus Time Site (A + B). Road User Cost per Day: \$ 1,366.00

Project(s):

Project No: BRM-1237(606)--8N-59

County: LUCAS

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: RUSSELL BLVD Length: 0.10 miles

Location: IN THE CITY OF CHARITON, OVER UP RR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 189'-0 X 28'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE WITH 5' SIDEWALK		
2403-0100010	STRUCT CONC (BRIDGE)	397 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	94,821 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,448 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 63-0053-066

Proposed Contract Period: Late Start Date of 09/22/14 with 30 WORK DAYS

Proposal Note:

WORK RESTRICTION

TO AVOID POTENTIAL IMPACTS TO STATE AND FEDERAL LISTED
THREATENED/ENDANGERED BAT SPECIES, ALL CONSTRUCTION
ACTIVITIES DIRECTLY UNDERNEATH THE BRIDGE AND WITHIN OR
ADJACENT TO CEDAR CREEK MAY NOT BEGIN UNTIL OCTOBER 1 AND
MUST CONCLUDE BY MARCH 31. THIS RESTRICTION DOES NOT APPLY
TO THE CONSTRUCTION ACTIVITIES ON OR ALONG THE ROADWAY.

Project(s):

Project No: ER-005-3(66)--28-63

County: MARION

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 5 Length: 0.00 miles

Location: 2 MILES N. OF MONROE CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	550 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 64-C064-103

Proposed Contract Period: Late Start Date of 07/28/14 with 55 WORK DAYS

Project(s):

Project No: BROS-C064(103)--8J-64

County: MARSHALL

Type of Work: BRIDGE REPLACEMENT - CCS

Route: PARKER AVE Length: 0.10 miles

Location: OVER NORTH TIMBER CREEK, LOCATED IN THE SW 1/4 OF SEC
22-T83N-R18W IN TIMBER CREEK TWP

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 120'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,198 CY
2403-0100010	STRUCT CONC (BRIDGE)	293 CY
2404-7775000	REINFORC STEEL	69,946 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 75-C075-135

Proposed Contract Period: Late Start Date of 07/28/14 with 60 WORK DAYS

Project(s):

Project No: BROS-C075(135)--8J-75

County: PLYMOUTH

Type of Work: BRIDGE REPLACEMENT - CCS

Route: EVERGREEN AVE Length: 0.11 miles

Location: OVER BULL RUN

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 130' X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	350 CY
2404-7775000	REINFORC STEEL	76,964 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 78-C078-169

Proposed Contract Period: Late Start Date of 07/14/14 with 80 WORK DAYS

Project(s):

Project No: BRS-C078(169)--60-78

County: POTTAWATTAMIE

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: L66 Length: 0.00 miles

Location: HIGHWAY #6 N 5.8 MI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 176'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	8,907 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	2,096 SY
2403-0100010	STRUCT CONC (BRIDGE)	255 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	69,134 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 78-0293-097

Proposed Contract Period: Completion Date of 10/02/15
Site 01: TO COMPLETE ROADWAY EMBANKMENT
Completion Date of 12/05/14
Site 02: TO COMPLETE STRUCTURES
Completion Date of 07/31/15

Proposal Note:

SITE 01

TO COMPLETE ALL WORK ASSOCIATED WITH THE ROADWAY EMBANKMENT
INCLUDING, BUT NOT LIMITED TO, RIGID INCLUSIONS, WICK
DRAINS, MSE WALLS AND CLASS 10 EXCAVATION.

SITE 02

TO COMPLETE ALL WORK ASSOCIATED WITH THE BRIDGE PROJECT
INCLUDED IN IM-029-3(99)4--13-78 AND TO COMPLETE ALL WORK
ASSOCIATED WITH THE BRIDGE PROJECT INCLUDED IN
NHS-029-3(100)48--11-78.

Project(s):

Project No: IM-NHS-029-3(97)48--03-78
County: POTTAWATTAMIE
Type of Work: GRADING
Route: I-29 Length: 1.14 miles
Location: IN THE CITY OF COUNCIL BLUFFS AT THE I-29/US 275 INTERCHANGE

Project No: IM-NHS-029-3(98)48--03-78
County: POTTAWATTAMIE
Type of Work: BRIDGE REPLACEMENT - STEEL GIRDER
Route: I-29 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS ON I-29 NB OVER MOSQUITO CREEK
AND RELOCATED BNSF/CBEC R.R.

Project No: IM-029-3(99)48--13-78
County: POTTAWATTAMIE
Type of Work: BRIDGE AND APPROACHES - PPCB
Route: I-29 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS AT NB US 275/WB IA. 92
OVER I-29

Project No: NHS-029-3(100)48--11-78
County: POTTAWATTAMIE
Type of Work: BRIDGE REPLACEMENT - PPCB
Route: I-29 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS ON WB IA 92 OVER MOSQUITO
CREEK

Project No: IM-NHS-029-3(111)48--03-78
County: POTTAWATTAMIE
Type of Work: BRIDGE REPLACEMENT - STEEL GIRDER
Route: I-29 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS ON I-29 SB OVER MOSQUITO CREEK

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
 (for information only)
 AND RELOCATED BNFS/CBEC R.R.

Project No: IM-NHS-029-3(128)48--03-78
 County: POTTAWATTAMIE
 Type of Work: TRAFFIC SIGNS
 Route: I-29 Length: 0.00 miles
 Location: IN THE CITY OF COUNCIL BLUFFS FR. E. OF INDIAN CREEK E TO E
 OF MADISON AVE. AND S. ON I-29 TO 1.3 MI. S. OF IA. 92/275

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS IM-NHS-029-3(97)48--03-78		
2102-2625000	EMBANKMENT-IN-PLACE	949 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	447,735 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	2,031 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	236 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	545 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: 7 IN. PCC SHOULDER BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN-(97)		
2122-5190007	PAVED SHLD, PCC, 7"	687 SY
SECTION NO. 0004		
ALTERNATE 'BB' OPTION 1: 8 IN. PCC SHOULDER BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN-(97)		
2122-5190008	PAVED SHLD, PCC, 8"	86 SY
SECTION NO. 0006		
DESIGN NO. 0313; A 1045' X VAR. CONTINUOUS WELDED GIRDER BRIDGE - IM-NHS-029-3(98)48--03-78		
2403-0100010	STRUCT CONC (BRIDGE)	894 CY
2404-7775000	REINFORC STEEL	1,033,872 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	842,763 LB
SECTION NO. 0008		
DESIGN NO. 0113; A 476'-0 X 42'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE - IM-029-3(99)48--13-78		
2403-0100010	STRUCT CONC (BRIDGE)	780 CY
2404-7775000	REINFORC STEEL	87,840 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	241,711 LB
SECTION NO. 0010		
DESIGN NO. 0213; A 1056'-0 X 38'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE - NHS-029-3(100)48--11-78		
2403-0100010	STRUCT CONC (BRIDGE)	617 CY
2404-7775000	REINFORC STEEL	620,547 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	433,339 LB
SECTION NO. 0012		
DESIGN NO. 0314; A 1045'-0 X VAR. CONTINUOUS WELDED PLATE GIRDER BRIDGE - IM-NHS-029-3(111)48--03-78		
2403-0100010	STRUCT CONC (BRIDGE)	773 CY
2404-7775000	REINFORC STEEL	814,991 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	872,493 LB
SECTION NO. 0013		
DESIGN NO. 0414; A 122'-5 X 26'-0 SIMPLE SPAN WELDED PLATE GIRDER BRIDGE - IM-NHS-029-3(111)48--03-78		
2404-7775000	REINFORC STEEL	47,290 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0013

DESIGN NO. 0414; A 122'-5 X 26'-0 SIMPLE SPAN WELDED PLATE

GIRDER BRIDGE - IM-NHS-029-3(111)48--03-78

2404-7775005 REINFORC STEEL, EPOXY COATED

44,553 LB

SECTION NO. 0015

SIGNING ITEMS - IM-NHS-029-3(128)48--03-78

2403-0100000 STRUCT CONC (MISCELLANEOUS)

97 CY

2404-7775000 REINFORC STEEL

16,229 LB

2404-7775005 REINFORC STEEL, EPOXY COATED

11,780 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 84-C084-148

Proposed Contract Period: Late Start Date of 08/04/14 with 60 WORK DAYS

Project(s):

Project No: BROS-C084(148)--8J-84

County: SIOUX

Type of Work: BRIDGE REPLACEMENT - CCS

Route: INDIAN AVENUE Length: 0.00 miles

Location: 1 3/4 MILES NORTH OF IOWA 10

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 90' X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	215 CY
2404-7775000	REINFORC STEEL	4,818 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	47,532 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 88-C088-048

Proposed Contract Period: Late Start Date of 05/19/14 with 110 WORK DAYS

Project(s):

Project No: FM-C088(45)--55-88
 County: UNION
 Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
 Route: H17 Length: 0.65 miles
 Location: H17: FROM STRAWBERRY LN. TO UMBRELLA AVE.

Project No: FM-C088(48)--55-88
 County: UNION
 Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
 Route: H17 Length: 0.46 miles
 Location: H17: FROM REDWOOD LN. TO STRAWBERRY LN.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 10' X 8' X 164' REINFORCED CONCRETE BOX		
FM-C088(45)--55-88		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	44,664 CY
2108-5025000	OVERHAUL	91,276 ST-Y
2403-0100020	STRUCT CONC (RCB CULV)	585 CY
2404-7775000	REINFORC STEEL	69,117 LB
SECTION NO. 0002		
ITEMS FOR A TWIN 10' X 10' X 164' REINFORCED CONCRETE BOX		
FM-C088(48)--55-88		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	73,018 CY
2108-5025000	OVERHAUL	103,212 ST-Y
2403-0100020	STRUCT CONC (RCB CULV)	650 CY
2404-7775000	REINFORC STEEL	79,644 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 03-C003-054

Proposed Contract Period: Late Start Date of 05/19/14 with 85 WORK DAYS

Project(s):

Project No: STP-S-C003(54)--5E-03

County: ALLAMAKEE

Type of Work: PCC OVERLAY - UNBONDED

Route: W60 Length: 3.74 miles

Location: FROM A52 TO LIDDIARD BOTTOMS ROAD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	24,644 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	2,215 SY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	213 TON
2310-5151040	PCC OVERLAY, FURN ONLY	10,712 CY
2310-5151251	PCC OVERLAY PLACE ONLY (UNBONDED)	47,901 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 07-8155-731

Proposed Contract Period: Late Start Date of 05/19/14 with 240 WORK DAYS

Project(s):

Project No: STP-U-8155(731)--70-07

County: BLACK HAWK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: KIMBALL AVENUE Length: 1.67 miles

Location: IN THE CITY OF WATERLOO TOWER PARK DR. TO ACADIA ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	12,840 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	1,305 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	34,038 SY
2301-1083070	STD/S-F PCC PAV'T, CL M CL 3, 7"	721 SY
2301-1083080	STD/S-F PCC PAV'T, CL M CL 3, 8"	1,298 SY
2303-0041750	HMA (3M ESAL) BASE, 3/4"	2,153 TON
2303-0042750	HMA (3M ESAL) INTERMEDIATE, 3/4"	935 TON
2303-0043500	HMA (3M ESAL) SURF, 1/2", NO FRIC	624 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	47 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 16-0808-273

Proposed Contract Period: Late Start Date of 05/19/14 with 100 WORK DAYS

Project(s):

Project No: IMX-080-8(269)269--02-16
County: CEDAR
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: I-80 Length: 0.00 miles
Location: REST AREA 1 MILE W. OF E. JCT. IA. 38 (EBL)

Project No: IMX-080-8(273)269--02-16
County: CEDAR
Type of Work: PCC PAVEMENT - GRADE & REPLACE
Route: I-80 Length: 0.00 miles
Location: REST AREA 1 MILE W. OF E. JCT. IA. 38 (WBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IMX-080-8(269)269--02-16		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	39,558 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	12,519 CY
2301-1034100	STD/S-F PCC PAV'T, CL C CL 3I, 10"	15,354 SY
2403-0100020	STRUCT CONC (RCB CULV)	42 CY
2404-7775000	REINFORC STEEL	6,215 LB
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC PAVED SHOULDERS		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (269)		
2122-5190007	PAVED SHLD, PCC, 7"	3,159 SY
SECTION NO. 0007		
ROADWAY ITEMS		
IMX-080-8(273)269--02-16		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	14,493 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	30,804 CY
2301-1034100	STD/S-F PCC PAV'T, CL C CL 3I, 10"	15,618 SY
2403-0100020	STRUCT CONC (RCB CULV)	41 CY
2404-7775000	REINFORC STEEL	5,589 LB
SECTION NO. 0008		
ALTERNATE 'CC' OPTION 1: PCC PAVED SHOULDERS		
BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (273)		
2122-5190007	PAVED SHLD, PCC, 7"	3,157 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 27-0351-153

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE STAGES 4 THROUGH 6 ON SHEET J.1
Completion Date of 11/21/14

Site 02: TO COMPLETE STAGES 1 THROUGH 3 ON SHEET J.1
Late Start Date of 04/13/15 with 90 WORK DAYS

Proposal Note:

SITE 01

ALL WORK COMPLETED STAGE 4 THROUGH STAGE 6 AS SHOWN ON SHEET
J.01 OF IMX-035-1(153)12--02-27. NO TWO-WAY TWO-LANE TRAFFIC
WILL BE ALLOWED OVER THE WINTER OF 2014-2015.

SITE 01 WORK RESTRICTION

WORK ON SITE 01 WILL NOT BE ALLOWED UNTIL WORK BY OTHERS ON
SOUTHBOUND LANES OF I-35 IS COMPLETE. WORK ON SOUTHBOUND
I-35 BY OTHERS IS ANTICIPATED TO BE COMPLETE ON OR ABOUT
JULY 7, 2014.

SITE 02

ALL WORK COMPLETED STAGE 1 THROUGH STAGE 3 AS SHOWN ON SHEET
J.01 OF IMX-035-1(153)12--02-27.

Project(s):

Project No: IMX-035-1(153)12--02-27

County: DECATUR

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: I-35 Length: 11.30 miles

Location: FROM IA. 2 INTERCHANGE N. TO CLARKE CO LINE (NBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1004110	STD/S-F PCC PAV'T, QM-C CL 3I, 11"	190,123 SY
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	286 TON
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 2: PCC SHOULDERS		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2122-5190007	PAVED SHLD, PCC, 7"	100,337 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 52-5557-617

Proposed Contract Period: Late Start Date of 05/19/14 with 130 WORK DAYS

Project(s):

Project No: STP-U-5557(617)--70-52

County: JOHNSON

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: W60 Length: 1.61 miles

Location: IN THE CITY OF NORTH LIBERTY FROM PENN ST TO 230TH ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,380 CY
2301-1032100	STD/S-F PCC PAV'T, CL C CL 2, 10"	20,750 SY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	8,025 SY
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	2,375 TON
2403-0100000	STRUCT CONC (MISCELLANEOUS)	10 CY
2404-7775000	REINFORC STEEL	590 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 66-C066-059

Proposed Contract Period: Late Start Date of 09/01/14 with 25 WORK DAYS

Project(s):

Project No: ER-C066(059)--58-66

County: MITCHELL

Type of Work: BRIDGE APPROACH REPAIR

Route: MULTIPLE ROUTES Length: 0.04 miles

Location: LOCATION 1: HIGHWAY 105 LOCATION 2: T46

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	640 CY
2122-5190007	PAVED SHLD, PCC, 7"	100 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 69-6360-617

Proposed Contract Period: Approx Start Date of 06/23/14 with 20 WORK DAYS

Project(s):

Project No: STP-E-6360(617)--8V-69

County: MONTGOMERY

Type of Work: PCC SIDEWALK/TRAIL

Route: AMERICAN DISCOVERY Length: 0.23 miles

Location: IN THE CITY OF RED OAK, FROM 4TH STREET TO 8TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	235 CY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	1,124 SY
2511-0302800	RECREATIONAL TRAIL, PCC, 8"	7 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 77-3125-611

Proposed Contract Period: Late Start Date of 07/07/14 with 80 WORK DAYS

Project(s):

Project No: STP-U-3125(611)--70-77

County: POLK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: SE 19THH STREET Length: 0.46 miles

Location: IN THE CITY OF GRIMES, FROM HWY 141 EAST
0.5 MILES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	13,168 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	19,476 SY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	2,505 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 77-7875-642

Proposed Contract Period: Late Start Date of 05/19/14 with 90 WORK DAYS

Project(s):

Project No: STP-A-7875(642)--86-77

County: POLK

Type of Work: PCC PAVEMENT WIDENING

Route: URBANDALE DRIVE Length: 0.81 miles

Location: IN THE CITY OF URBANDALE, MEREDITH DRIVE AND NW URBANDALE
DRIVE: INTERSECTION IMPROVEMENTS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,116 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	5,121 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	2,762 SY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	1,300 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	1,300 TON
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	301 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	64 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 91-3680-616

Proposed Contract Period: Late Start Date of 05/19/14 with 120 WORK DAYS

Proposal Note:

*** INCENTIVE/DISINCENTIVE ***

SECTION 1111 OF THE STANDARD SPECIFICATIONS FOR
INCENTIVE/DISINCENTIVE (I/D) FOR EARLY COMPLETION SHALL
APPLY TO THIS PROJECT WITH THE FOLLOWING CONDITIONS:
SITE NUMBER 01: 3 CLOSURE DAYS/CALENDAR DAYS,
INCENTIVE RATE \$3,500.00 PER CALENDAR DAY.
DISINCENTIVE/LIQUIDATED DAMAGES RATE \$3,500.00 PER CALENDAR
DAY

THIS SITE INCLUDES ALL WORK TO CONSTRUCT CRITICAL
RECONSTRUCTION AREA #1 AS SHOWN ON SHEET J.9.

SITE 02: 4 CLOSURE DAYS/CALENDAR DAYS
INCENTIVE RATE \$3,500.00 PER CALENDAR DAY.
DISINCENTIVE/LIQUIDATED DAMAGES RATE \$3,500.00 PER CALENDAR
DAY

THIS SITE INCLUDES ALL WORK TO CONSTRUCT CRITICAL
RECONSTRUCTION AREA #2 AS SHOWN ON SHEET J.10.
THERE ARE NO MAXIMUM INCENTIVE OR DISINCENTIVE (LIQUIDATED
DAMAGES) AMOUNTS. THE INCENTIVE/DISINCENTIVE AMOUNT WILL BE
PAID/COLLECTED BY THE CONTRACTING AUTHORITY UPON COMPLETION
OF THE CRITICAL CLOSURE ACTIVITY.

CRITICAL CLOSURE ACTIVITY

WHEN HILLCREST AVENUE IS CLOSED AND THE DETOUR IS IN EFFECT.

Project(s):

Project No: STP-U-3680(616)--70-91

County: WARREN

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: U.S. 65 Length: 1.05 miles

Location: IN THE CITY OF INDIANOLA, FROM SOUTH OF HILLCREST
AVENUE TO NORTH OF HOOVER STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	34,138 CY
2122-5190007	PAVED SHLD, PCC, 7"	1,170 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	7,093 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	20,561 SY
2303-0021750	HMA (300K ESAL) BASE, 3/4"	116 TON
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	215 TON
2303-0053502	HMA (10M ESAL) SURF, 1/2", FRIC L-2	712 TON
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	306 SY
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	3 CDAY
2528-5160100	CRITICAL CLOSURE ACTIVITY I/D	4 CDAY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 11-C011-091

Proposed Contract Period: Late Start Date of 06/16/14 with 80 WORK DAYS

Project(s):

Project No: STP-S-C011(91)--5E-11

County: BUENA VISTA

Type of Work: HMA RESURFACING

Route: C13 Length: 4.78 miles

Location: FROM COUNTY RD. M36 EAST TO 280 FT WEST OF US HIGHWAY 71

Project No: FM-C011(102)--55-11

County: BUENA VISTA

Type of Work: HMA RESURFACING

Route: 230TH AVE Length: 6.02 miles

Location: FROM COUNTY ROAD C49 NORTH TO IOWA HIGHWAY 3

Project No: LFM-R-1378--7X-11

County: BUENA VISTA

Type of Work: HMA RESURFACING

Route: 200TH AVE Length: 3.46 miles

Location: FROM 625TH ST. NORTH TO COUNTY ROAD C49

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
STP-S-C011(91)--5E-11		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	25,451 TON
SECTION NO. 0002		
ROADWAY ITEMS		
FM-C011(102)--55-11		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	13,624 TON
SECTION NO. 0003		
ROADWAY ITEMS		
LFM-R-1378--7X-11		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	8,138 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 36-C036-069

Proposed Contract Period: Late Start Date of 09/01/14 with 20 WORK DAYS

Project(s):

Project No: FM-C036(69)--55-36

County: FREMONT

Type of Work: HMA PAVEMENT - NEW

Route: BLUFF ROAD Length: 6.34 miles

Location: L44: FROM HAMBURG CITY LIMITS TO HWY 2

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0021500	HMA (300K ESAL) BASE, 1/2"	18,350 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 36-2751-037

Proposed Contract Period: Late Start Date of 07/28/14 with 60 WORK DAYS

Project(s):

Project No: STPN-275-1(37)--2J-36

County: FREMONT

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: U.S. 275 Length: 5.77 miles

Location: FROM JUST N. OF CO. RD. J-24 N. THROUGH TABOR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	5 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	6,728 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	10,235 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 48-C048-066

Proposed Contract Period: Late Start Date of 09/29/14 with 10 WORK DAYS

Project(s):

Project No: FM-C048(66)--55-48

County: IOWA

Type of Work: HMA RESURFACING WITH MILLING

Route: V36 Length: 1.00 miles

Location: ON V36: VICTOR TO U.S. 6

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0031750	HMA (1M ESAL) BASE, 3/4"	2,844 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,219 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 51-C051-063

Proposed Contract Period: Late Start Date of 09/22/14 with 20 WORK DAYS

Project(s):

Project No: FM-C051(63)--55-51

County: JEFFERSON

Type of Work: HMA PAVEMENT - REPLACE

Route: W21 Length: 1.65 miles

Location: STATE HIGHWAY 1 TO PLEASANT PLAIN RD. (COUNTY ROAD W21)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	159 CY
2303-0031750	HMA (1M ESAL) BASE, 3/4"	5,500 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	2,800 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 52-C052-095

Proposed Contract Period: Late Start Date of 05/19/14 with 80 WORK DAYS

Project(s):

Project No: FM-C052(95)--55-52

County: JOHNSON

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: VARIOUS JOHNSON CO. Length: 2.50 miles

Location: F28: FROM PENN ST. TO WEST OF CHAEL DRIVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,790 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	225 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	395 SY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	85 TON
2303-0041500	HMA (3M ESAL) BASE, 1/2"	335 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	6,715 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	6,965 TON
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	165 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 52-0806-367

Proposed Contract Period: Late Start Date of 09/08/14 with 35 WORK DAYS

Project(s):

Project No: IMX-080-6(367)240--02-52

County: JOHNSON

Type of Work: HMA RESURFACING WITH MILLING

Route: I-80 Length: 1.35 miles

Location: FROM CLEAR CREEK E. TO E. OF IA 965

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	128 CY
2303-0073502	HMA (100M ESAL) SURE, 1/2", FRIC L-2	8,244 TON
2303-7000510	HMA MIX INCORPORATED W/ ANTI-STRIP AGENT	8,244 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 55-C055-146

Proposed Contract Period: Late Start Date of 05/19/14 with 100 WORK DAYS

Project(s):

Project No: FM-C055(144)--55-55
 County: KOSSUTH
 Type of Work: HMA RESURFACING
 Route: B-19 Length: 11.40 miles
 Location: BURT E 11.4 MI TO R-14

Project No: FM-C055(145)--55-55
 County: KOSSUTH
 Type of Work: HMA RESURFACING
 Route: C-12 Length: 5.00 miles
 Location: LUVERNE CITY LIMITS E 5 MI TO IA 17

Project No: STP-S-C055(146)--5E-55
 County: KOSSUTH
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: B-63 Length: 11.00 miles
 Location: IA 15 E 11 MI TO US 169

Project No: LFM-RS14(3)--7X-55
 County: KOSSUTH
 Type of Work: HMA RESURFACING
 Route: B-14 Length: 7.92 miles
 Location: P20 E 8 MI TO US 169

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001 ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	13,745 TON
SECTION NO. 0002 ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	8,363 TON
SECTION NO. 0003 ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	23,991 TON
SECTION NO. 0004 ROADWAY ITEMS		
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	12,149 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: NOTUSED; 14/04

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 76-0033-052

Proposed Contract Period: Late Start Date of 05/19/14 with 120 WORK DAYS

Project(s):

Project No: NHSX-003-3(52)--3H-76

County: POCAHONTAS

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 3 Length: 12.03 miles

Location: FROM JCT. IA. 4 IN POCAHONTAS E. TO JUST E. OF
S. GILMORE ST. IN GILMORE CITY

Project No: MP-015-3(710)10--76-76

County: POCAHONTAS

Type of Work: PIPE CULVERTS

Route: IOWA 15 Length: 0.00 miles

Location: THREE MILES NORTH OF ROLFE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-003-3(52)--3H-76		
2102-2625000	EMBANKMENT-IN-PLACE	50 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	17,080 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	17,080 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	664 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	31 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
MP-015-3(710)10--76-76		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	34 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 78-C078-181

Proposed Contract Period: Late Start Date of 05/19/14 with 120 WORK DAYS

Proposal Note:

WORK RESTRICTION FOR FM-C078(182)--55-78
NO WORK MAY TAKE PLACE BETWEEN SEPTEMBER 12, 2014 AND
NOVEMBER 15, 2014 FROM STA. 798+99 TO STA. 821+26.

Project(s):

Project No: FM-C078(181)--55-78
County: POTTAWATTAMIE
Type of Work: HMA PAVEMENT - GRADE AND REPLACE
Route: G-30 Length: 5.00 miles
Location: PINOAK (G30): L66 E 5 MI TO MAHOGANY RD

Project No: FM-C078(182)--55-78
County: POTTAWATTAMIE
Type of Work: HMA PAVEMENT - GRADE AND REPLACE
Route: G-30 Length: 5.00 miles
Location: G30: FROM M16 TO HWY. 59

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		FM-C078(181)--55-78
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	36,898 CY
2303-0032750	HMA (1M ESAL) INTERMEDIATE, 3/4"	9,590 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	5,727 TON
SECTION NO. 0002		
ROADWAY ITEMS		
		FM-C078(182)--55-78
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	32,080 CY
2303-0032750	HMA (1M ESAL) INTERMEDIATE, 3/4"	8,343 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	5,479 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 78-0921-069

Proposed Contract Period: Late Start Date of 08/11/14 with 45 WORK DAYS

Project(s):

Project No: STPN-092-1(69)--2J-78

County: POTTAWATTAMIE

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 92 Length: 3.65 miles

Location: FROM KEG CREEK E. THROUGH TREYNOR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,994 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	93 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	5,157 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	8,724 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 163 Proposal ID: 92-0222-051

Proposed Contract Period: Late Start Date of 10/06/14 with 10 WORK DAYS

Project(s):

Project No: STPN-022-2(51)--2J-92

County: WASHINGTON

Type of Work: HMA PAVED SHOULDER - NEW

Route: IOWA 22 Length: 1.11 miles

Location: FROM WELLMAN TO W. OF US 218 IN RIVERSIDE
(3 LOCATIONS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	442 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 164 Proposal ID: 94-C094-101

Proposed Contract Period: Late Start Date of 08/04/14 with 30 WORK DAYS

Project(s):

Project No: STP-S-C094(101)--5E-94

County: WEBSTER

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: D43 Length: 6.20 miles

Location: ROUTE D43: FROM ROUTE P33 IN CALLENDER TO HWY 169

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	13,926 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 165 Proposal ID: 99-0034-042

Proposed Contract Period: Late Start Date of 05/19/14 with 160 WORK DAYS

Site 01: SEE SITE NUMBER 01 DESCRIPTION BELOW.

Completion Date of 11/01/14

Site 02: BRIDGE APPROACHES AT STA. 3016+47.5. SEE BELOW.

No Start Date Specified with 30 WORK DAYS

Site 03: BRIDGE APPROACHES AT STA. 3058+85.2. SEE BELOW.

No Start Date Specified with 30 WORK DAYS

Site 04: BRIDGE APPROACHES AT STA. 509+49.7. SEE BELOW.

No Start Date Specified with 30 WORK DAYS

Proposal Note:

*** SITE NUMBER 01 ***

ALL CONSTRUCTION IN CLARION, FROM STA 660+74 TO THE END OF PROJECT, MUST BE COMPLETED BY NOVEMBER 1, 2014 WITH THE FOLLOWING EXCEPTIONS: CONSTRUCTION FOR GROOVING FOR PAVEMENT MARKINGS, FINAL PAVEMENT MARKINGS, SHOULDER RUMBLE STRIPS AND CENTERLINE RUMBLE STRIPS.

*** SITE NUMBERS 02, 03 AND 04 ***

ALL WORK ASSOCIATED WITH THE REMOVAL AND REPLACEMENT OF THE BRIDGE APPROACHES AT STA 3016+47.5, STA 3058+85.2 AND STA 509+49.7, INCLUDING CONSTRUCTING NEW BRIDGE END POSTS, AND CONSTRUCTING NEW GUARDRAIL MUST BE COMPLETED WITHIN 30 WORKING DAYS FOR EACH LOCATION.

Project(s):

Project No: NHSX-003-3(51)--3H-46

County: HUMBOLDT

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 3 Length: 12.95 miles

Location: FROM US 169 IN HUMBOLDT E. TO IA. 17 AT THE WRIGHT CO. LINE

Project No: NHSX-003-4(42)--3H-99

County: WRIGHT

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 3 Length: 13.12 miles

Location: FROM HUMBOLDT CO. LINE E. TO NELSON AVE. SE IN CLARION

Project No: RM-1337(604)--9D-99

County: WRIGHT

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: IOWA 3 Length: 0.10 miles

Location: WESTBOUND RIGHT TURN LANE ON IA 3 AT WEST 8TH STREET IN THE CITY OF CLARION

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0001
ROADWAY ITEMS
NHSX-3-3(51)--3H-46

2102-2625000	EMBANKMENT-IN-PLACE	1,387 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	62 CY
2303-0041750	HMA (3M ESAL) BASE, 3/4"	9,973 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	26,728 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	20,046 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	970 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	26 EACH

SECTION NO. 0002
ROADWAY ITEMS
NHSX-003-4(42)--3H-99

2102-2625000	EMBANKMENT-IN-PLACE	5,242 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,680 CY
2303-0041750	HMA (3M ESAL) BASE, 3/4"	17,057 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	24,852 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	21,030 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	518 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	18 EACH

SECTION NO. 0003
DESIGN NO. 0314; REPAIRS TO A 40'-0 X 44' I-BEAM BRIDGE
NHSX-003-4(42)--3H-99

2403-0100000	STRUCT CONC (MISCELLANEOUS)	2 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	540 LB

SECTION NO. 0004
ROADWAY ITEMS
RM-1337(604)--9D-99

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	241 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,172 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 05-0444-706-A

Proposed Contract Period: Late Start Date of 09/29/14 with 45 WORK DAYS

Proposal Note:

Project(s):

Project No: MP-044-4(706)45--76-05

County: AUDUBON

Type of Work: PCC PATCHING

Route: IOWA 44 Length: 20.68 miles

Location: FROM THE JCT. OF U.S. 71 TO THE WCL OF GUTHRIE CENTER.

Project No: MP-025-4(704)86--76-39

County: GUTHRIE

Type of Work: HMA CRACK FILLING

Route: IOWA 25 Length: 11.22 miles

Location: FROM GUTHRIE CENTER, NORTH TO IOWA 141.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
AUDUBON COUNTY MP-044-4(706)45--76-05		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	498 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	85 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 10-0206-710

Proposed Contract Period: Late Start Date of 08/11/14 with 50 WORK DAYS

Project(s):

Project No: MP-020-6(710)245--76-10
 County: BUCHANAN
 Type of Work: PCC PATCHING
 Route: U.S. 20 Length: 7.29 miles
 Location: FROM BLACK HAWK COUNTY LINE TO IOWA AVENUE IN INDEPENDENCE.

Project No: MP-013-6(708)45--76-28
 County: DELAWARE
 Type of Work: PCC PATCHING
 Route: IOWA 13 Length: 9.14 miles
 Location: FROM NORTH OF MANCHESTER TO IOWA 3.

Project No: MP-020-6(704)283--76-28
 County: DELAWARE
 Type of Work: PCC PATCHING
 Route: U.S. 20 Length: 29.68 miles
 Location: FROM DELAWARE EAST TO MILE HILL LANE IN DUBUQUE.

Project No: MP-038-6(707)75--76-28
 County: DELAWARE
 Type of Work: PCC PATCHING
 Route: IOWA 38 Length: 22.12 miles
 Location: FROM NEAR THE NCL OF HOPKINTON NORTH TO IOWA 3.

Project No: MP-032-6(704)0--76-31
 County: DUBUQUE
 Type of Work: PCC PATCHING
 Route: IOWA 32 Length: 3.09 miles
 Location: FROM U.S. 20 NORTHEASTERLY TO JFK ROAD, IN THE CITY OF DUBUQUE. (NBL)

Project No: MP-061-6(704)189--76-31
 County: DUBUQUE
 Type of Work: PCC PATCHING
 Route: U.S. 61 Length: 2.27 miles
 Location: IN THE CITY OF DUBUQUE, FROM THE NORTH JCT. OF U.S 52, NORTH & EAST TO THE WISCONSIN STATE LINE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	591 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	83 EACH
SECTION NO. 0002		
ROADWAY ITEMS		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0002		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	808 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	56 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	674 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	52 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	705 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	61 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	68 EACH
SECTION NO. 0005		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	216 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	23 EACH
SECTION NO. 0006		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	305 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	25 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 40-0351-703

Proposed Contract Period: Late Start Date of 08/04/14 with 10 WORK DAYS

Project(s):

Project No: MPIN-035-1(703)144--0N-40

County: HAMILTON

Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: I-35 Length: 15.32 miles

Location: FROM THE D-25 INTERCHANGE TO 0.47 MI. S. OF
C-47 INTERCHANGE. (NBL/SBL)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 53-C053-070

Proposed Contract Period: Late Start Date of 05/19/14 with 110 WORK DAYS

Project(s):

Project No: STP-S-C053(70)--5E-53

County: JONES

Type of Work: PCC PATCHING

Route: X44

Length: 5.30 miles

Location: X-44: FROM E-23 TO US 151

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	67,710 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,204 CY
2403-0100020	STRUCT CONC (RCB CULV)	98 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	14,179 LB
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	4,428 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	342 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 57-1516-720

Proposed Contract Period: Late Start Date of 08/18/14 with 40 WORK DAYS

Project(s):

Project No: MP-006-6(709)232--76-48
 County: IOWA
 Type of Work: PCC PATCHING
 Route: U.S. 6 Length: 15.37 miles
 Location: FROM THE EAST JCT. OF U.S. 151 TO IOWA 965.

Project No: MP-151-6(706)0--76-48
 County: IOWA
 Type of Work: PCC PATCHING
 Route: U.S. 151 Length: 9.62 miles
 Location: FROM I-80 TO NORTH OF THE IOWA RIVER.

Project No: MP-006-6(727)250--76-52
 County: JOHNSON
 Type of Work: PCC PATCHING
 Route: U.S. 6 Length: 1.69 miles
 Location: IN THE CITY OF IOWA CITY, FROM HAWKINS DRIVE TO NEAR THE SOUTH JCT. OF IOWA 1.

Project No: MP-218-6(702)86--76-52
 County: JOHNSON
 Type of Work: PCC PATCHING
 Route: U.S. 218 Length: 3.02 miles
 Location: FROM HILLS TO 1 MILE SOUTH OF RIVERSIDE DRIVE.

Project No: MP-038-6(717)64--76-53
 County: JONES
 Type of Work: PCC PATCHING
 Route: IOWA 38 Length: 0.00 miles
 Location: AT KITTY CREEK IN THE CITY OF MONTICELLO.

Project No: MP-151-6(705)38--76-57
 County: LINN
 Type of Work: PCC PATCHING
 Route: U.S. 151 Length: 36.67 miles
 Location: FROM IOWA 13 TO CASCADE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	467 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	42 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
IOWA		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0002		
ROADWAY ITEMS		
IOWA		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	423 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	22 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
JOHNSON		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	544 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	55 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
JOHNSON		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	494 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	58 EACH
SECTION NO. 0005		
ROADWAY ITEMS		
JONES		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	97 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH
SECTION NO. 0006		
ROADWAY ITEMS		
LINN		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,110 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	102 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 57-3806-710

Proposed Contract Period: Late Start Date of 08/04/14 with 15 WORK DAYS

Proposal Note:

Project(s):

Project No: MPIN-380-6(710)30--0N-57

County: LINN

Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: I-380 Length: 13.42 miles

Location: FROM 1 MILE NORTH OF CO. RD. E-34 TO IOWA 150.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 65-C065-096

Proposed Contract Period: Late Start Date of 08/04/14 with 10 WORK DAYS

Project(s):

Project No: FM-C065(96)--55-65

County: MILLS

Type of Work: SEAL COAT

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: COUNTY: SEAL COAT SURFACING

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 67-0293-715

Proposed Contract Period: Late Start Date of 09/08/14 with 10 WORK DAYS

Project(s):

Project No: MPIN-029-3(715)113--0N-67

County: MONONA

Type of Work: SLURRY SEAL

Route: I-29

Length: 13.49 miles

Location: FROM N. OF IA 175 INTERCHANGE TO THE WOODBURY COUNTY LINE.
(NORTHBOUND LANES)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 67-0293-716

Proposed Contract Period: Late Start Date of 08/04/14 with 25 WORK DAYS

Project(s):

Project No: MPIN-029-3(716)106--0N-67

County: MONONA

Type of Work: MICROSURFACING

Route: I-29 Length: 8.06 miles

Location: FROM JUST N. OF THE BLENCOE INTERCHANGE TO THE IA 175
INTERCHANGE. (SOUTHBOUND LANES)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: 82-2806-701

Proposed Contract Period: Late Start Date of 09/22/14 with 15 WORK DAYS

Proposal Note:

Project(s):

Project No: MPIN-080-6(710)248--0N-52

County: JOHNSON

Type of Work: HMA CRACK FILLING

Route: I-80 Length: 0.00 miles

Location: FROM 1 MILE EAST OF IOWA CITY TO THE SCOTT COUNTY LINE.
(VARIOUS LOCATIONS)

Project No: MPIN-280-6(701)0--0N-82

County: SCOTT

Type of Work: HMA JOINT & CRACK SEALING

Route: I-280 Length: 0.00 miles

Location: FROM I-80 TO ILLINOIS STATE LINE. (VARIOUS LOCATIONS)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 211 Proposal ID: 91-0355-708

Proposed Contract Period: Late Start Date of 08/04/14 with 40 WORK DAYS

Project(s):

Project No: IMN-035-1(136)0--0E-27

County: DECATUR

Type of Work: PCC PATCHING

Route: I-35 Length: 0.00 miles

Location: I-35 FROM MISSOURI STATE LINE NORTH TO W. I-35/80/235 INTERCHANGE

Project No: MPIN-035-5(708)43--0N-91

County: WARREN

Type of Work: MICROSURFACING

Route: I-35 Length: 11.62 miles

Location: FROM CLARKE CO. LINE TO 2.5 MI. S. OF IA 92. (NB AND SB LANES)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IMN-035-1(136)0--0E-27		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,885 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	485 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	156 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 212 Proposal ID: 94-1751-707

Proposed Contract Period: Late Start Date of 05/19/14 with 85 WORK DAYS

Project(s):

Project No: MP-017-1(710)19--76-08
County: BOONE
Type of Work: HMA CRACK FILLING
Route: IOWA 17 Length: 1.00 miles
Location: U.S. 30 INTERCHANGE (INCL. ALL FOUR U.S.30 RAMPS.)

Project No: MP-017-1(711)25--76-08
County: BOONE
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 17 Length: 3.60 miles
Location: FROM 1.5 MILES N. OF E-26 N. 5.7 MILES
(WORK IS IN 9 VARIOUS LENGTH SITES)

Project No: MP-930-1(701)0--76-08
County: BOONE
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 930 Length: 1.30 miles
Location: FROM U.S. 30 EB EXIT RAMP, EAST TO R-38.

Project No: MP-025-1(701)102--76-37
County: GREENE
Type of Work: HMA CRACK FILLING
Route: IOWA 25 Length: 10.80 miles
Location: FROM NORTH OF E-63, NORTH TO SCRANTON.

Project No: MP-006-1(707)167--76-50
County: JASPER
Type of Work: HMA JOINT & CRACK SEALING
Route: U.S. 6 Length: 1.92 miles
Location: IN THE CITY OF NEWTON, FROM 300' EAST OF THE JCT. OF IOWA 14
TO E. 14TH ST. N.

Project No: MP-014-1(708)85--76-50
County: JASPER
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 14 Length: 8.60 miles
Location: FROM 1.6 MILE W. OF IA. 224 JCT., E. & N. TO 300TH ST.
IN MARSHALL CO.

Project No: MP-117-1(703)6--76-50
County: JASPER
Type of Work: HMA JOINT & CRACK SEALING
Route: IOWA 117 Length: 1.54 miles
Location: FROM THE JCT. OF CO. RD. F-48 IN THE CITY OF COLFAX, W. &
N. TO JUST N. OF I-80 (INCL WB I-80 EXIT RAMP).

Project No: MP-005-1(504)77--76-63
County: MARION

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Type of Work: HMA JOINT & CRACK SEALING
 Route: IOWA 5 Length: 5.49 miles
 Location: FROM 1 MILE N. OF PLEASANTVILLE N. TO HARTFORD.
 (NB 76.1 -80.4) (SB 80.9 - 82.1)

Project No: MP-069-1(712)97--76-77
 County: POLK

Type of Work: HMA JOINT & CRACK SEALING
 Route: U.S. 69 Length: 1.07 miles
 Location: IN THE CITY OF ANKENY FROM NW AUTUMN CREST DR. N. TO 0.11 MI
 N OF NE 118TH AVE.

Project No: MP-160-1(704)0--76-77
 County: POLK

Type of Work: HMA JOINT & CRACK SEALING
 Route: IOWA 160 Length: 1.40 miles
 Location: IN THE CITY OF ANKENY FROM JCT. WITH IOWA 415 E. TO
 NEAR SE PEACHTREE DR.

Project No: MP-415-1(714)5--76-77
 County: POLK

Type of Work: HMA JOINT & CRACK SEALING
 Route: IOWA 415 Length: 1.48 miles
 Location: IN THE CITY OF ANKENY FROM JUST S. OF SW 72ND ST., N. & W.
 TO 0.7 MI. WEST OF JCT. IA 160.

Project No: MP-030-1(710)148--76-85
 County: STORY

Type of Work: HMA JOINT & CRACK SEALING
 Route: U.S. 30 Length: 3.85 miles
 Location: FROM 0.4 MI. E. OF UNIVERSITY AVE. IN AMES E. TO
 0.75 MI. EAST OF I-35 (INCL. EB/WB LANES & VARIOUS RAMPS).

Project No: MP-030-1(705)198--76-86
 County: TAMA

Type of Work: HMA JOINT & CRACK SEALING
 Route: U.S. 30 Length: 0.80 miles
 Location: FROM 0.35 MILE W. OF THE MESKWAKI CASINO ENTRANCE,
 E. 0.8 MILE (EB LANES ONLY).

Project No: MP-169-1(706)166--76-94
 County: WEBSTER

Type of Work: HMA JOINT & CRACK SEALING
 Route: U.S. 169 Length: 5.32 miles
 Location: FROM 0.25 MI. S. OF SOUTH JCT. CO. RD. C-56,
 N. TO WILLOW RIDGE DR. IN THE CITY OF HUMBOLDT.

Project No: MP-175-1(707)127--76-94
 County: WEBSTER

Type of Work: HMA JOINT & CRACK SEALING
 Route: IOWA 175 Length: 14.76 miles
 Location: FROM 0.2 MI. E. OF JCT. US 169 E. TO 0.15 MI. W. OF
 THE S. JCT. OF IA 17 (VARIOUS LOCATIONS).

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 213 Proposal ID: 97-0203-718

Proposed Contract Period: Late Start Date of 09/15/14 with 25 WORK DAYS

Project(s):

Project No: MP-075-3(715)101--76-75
County: PLYMOUTH
Type of Work: PCC PATCHING
Route: U.S. 75 Length: 4.51 miles
Location: FROM THE JCT. OF C-80 TO 0.2 MILES SOUTH OF C-60.

Project No: MP-012-3(708)8--76-97
County: WOODBURY
Type of Work: PCC PATCHING
Route: IOWA 12 Length: 1.61 miles
Location: IN THE CITY OF SIOUX CITY, FROM SOUTH OF COUNCIL OAK DRIVE TO MILITARY ROAD.

Project No: MP-012-3(709)0--76-97
County: WOODBURY
Type of Work: PCC PATCHING
Route: IOWA 12 Length: 0.35 miles
Location: IN THE CITY OF SIOUX CITY, AT THE U.S. 20 INTERCHANGE.

Project No: MP-020-3(718)4--76-97
County: WOODBURY
Type of Work: PCC PATCHING
Route: U.S. 20 Length: 15.55 miles
Location: FROM THE EAST JCT. OF US 75 TO 1 MILE EAST OF MOVILLE.

Project No: MP-020-3(719)0--76-97
County: WOODBURY
Type of Work: PCC PATCHING
Route: U.S. 20 Length: 4.10 miles
Location: FROM THE JCT. OF I-29, EAST TO THE EAST JCT. OF US 75.

Project No: MP-075-3(705)96--76-97
County: WOODBURY
Type of Work: PCC PATCHING
Route: U.S. 75 Length: 3.46 miles
Location: FROM 2 MILES NORTH OF US 20 TO THE JCT. OF IA 376.

Project No: MP-376-3(706)91--76-97
County: WOODBURY
Type of Work: PCC PATCHING
Route: IOWA 376 Length: 8.15 miles
Location: IN THE CITY OF SIOUX CITY, FROM SINGING HILLS BLVD. NORTH TO THE JCT. OF D-12.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

SECTION NO. 0001

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

PCC PATCHING ITEMS
PLYMOUTH COUNTY MP-075-3(715)101--76-75

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	85 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	6 EACH

SECTION NO. 0002

URBAN WOODBURY COUNTY

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	218 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	18 EACH

SECTION NO. 0003

URBAN WOODBURY COUNTY

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	48 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

SECTION NO. 0004

RURAL WOODBURY COUNTY

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	257 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	21 EACH

SECTION NO. 0005

URBAN WOODBURY COUNTY

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	730 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	81 EACH

SECTION NO. 0006

RURAL WOODBURY COUNTY

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	157 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	19 EACH

SECTION NO. 0007

URBAN WOODBURY COUNTY

2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	226 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	26 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 06-0306-179

Proposed Contract Period: Late Start Date of 08/25/14 with 40 WORK DAYS

Project(s):

Project No: BRFN-030-6(128)--39-06

County: BENTON

Type of Work: PIPE CULVERTS

Route: U.S. 30 Length: 0.00 miles

Location: 1.5 MILES E. OF CO. RD. V-66

Project No: NHSN-030-6(179)--2R-06

County: BENTON

Type of Work: PIPE CULVERTS

Route: U.S. 30 Length: 0.00 miles

Location: US 30, 0.5 MILE W. OF CO. RD. W-26(WBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0002		
ROADWAY ITEMS		
NHSN-030-6(179)--2R-06		
2102-2625000	EMBANKMENT-IN-PLACE	85 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	218 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	41 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 09-0931-023

Proposed Contract Period: Late Start Date of 07/28/14 with 60 WORK DAYS

Project(s):

Project No: STPN-093-1(23)--2J-09

County: BREMER

Type of Work: PIPE CULVERTS

Route: IOWA 93 Length: 0.26 miles

Location: IN THE CITY OF SUMNER FROM 1,250 ' W. OF COUNTRY HTS. DR. TO
350' E. OF COUNTRY HTS. DR.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	626 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	350 SY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	127 SY
SECTION NO. 0002		
DESIGN NO. 0114; ALTERNATE 'AA' OPTION 1 RCB CULVERT		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		
2403-0100020	STRUCT CONC (RCB CULV)	53 CY
2404-7775000	REINFORC STEEL	7,070 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 16-C016-087

Proposed Contract Period: Late Start Date of 09/15/14 with 30 WORK DAYS

Project(s):

Project No: FM-C016(87)--55-16

County: CEDAR

Type of Work: PIPE CULVERTS

Route: OXFORD JCT RD (X64) Length: 4.10 miles

Location: HWY 30 TO JONES COUNTY LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	171 TON
2403-0100000	STRUCT CONC (MISCELLANEOUS)	23 CY
2404-7775000	REINFORC STEEL	938 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 57-1001-042

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE NHSX-100-1(42)--3H-57

Late Start Date of 05/19/14 with 240 WORK DAYS

Site 02: TO COMPLETE NHSX-100-1(63)--3H-57

Approx Start Date of 07/07/14 with 180 WORK DAYS

Project(s):

Project No: NHSX-100-1(42)--3H-57

County: LINN

Type of Work: GRADING

Route: IOWA 100 Length: 0.51 miles

Location: IN THE CITY OF CEDAR RAPIDS FROM W. OF COVINGTON RD.
TO OLD FERRY RD.

Project No: NHSX-100-1(63)--3H-57

County: LINN

Type of Work: BRIDGE NEW - PPCB

Route: IOWA 100 Length: 0.00 miles

Location: IN THE CITY OF CEDAR RAPIDS ON COVINGTON RD. OVER IA. 100

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-100-1(42)--3H-57		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	233,820 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	62,631 CY
2122-5190008	PAVED SHLD, PCC, 8"	2,651 SY
2122-5190010	PAVED SHLD, PCC, 10"	758 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	7,092 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	3,220 SY
SECTION NO. 0002		
DESIGN NO. 0614; 12' X 10' X 140'-0 REINFORCED		
CONCRETE BOX CULVERT NHSX-100-1(42)--3H-57		
2403-0100020	STRUCT CONC (RCB CULV)	346 CY
2404-7775000	REINFORC STEEL	63,812 LB
SECTION NO. 0004		
DESIGN NO. 0214; 232'-0 X 70' PRETENTIONED PRESTRESSED		
CONCRETE BEAM BRIDGE NHSX-100-1(63)--3H-57		
2403-0100010	STRUCT CONC (BRIDGE)	377 CY
2404-7775000	REINFORC STEEL	61,880 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	149,110 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 61-1693-041

Proposed Contract Period: Late Start Date of 09/15/14 with 25 WORK DAYS

Project(s):

Project No: NHSN-169-3(41)--2R-61

County: MADISON

Type of Work: SLIDE REPAIR

Route: U.S. 169 Length: 0.00 miles

Location: SLIDE AREAS APPROX. 3 MILES N. OF WINTERSET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,511 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	19,949 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 78-0801-370

Proposed Contract Period: Completion Date of 11/20/15
Site 01: TO COMPLETE WORK ON 29TH AND 23TH STREETS
Completion Date of 09/05/14
Site 03: TO COMPLETE BRIDGE BERMS
Completion Date of 06/01/15

Proposal Note:

SITE 01

TO COMPLETE ALL WORK ASSOCIATED WITH THE GRADING, PAVING AND
OPENING 29TH AND 23RD STREETS TO TRAFFIC.

SITE 02

TO COMPLETE ALL WORK ASSOCIATED WITH THE ROADWAY EMBANKMENT
INCLUDING, BUT NOT LIMITED TO, WICK DRAINS AND CLASS 10
EXCAVATION FROM STATION 7533+75 TO STATION 7552+75 (WB
I-80), STATION 8536+50 TO 8547+00 (NB I-29) AND STATION
51546+00 TO 51551+40 (IOWA 192 LOOP A).

SITE 03

TO COMPLETE ALL WORK ASSOCIATED WITH THE ROADWAY EMBANKMENT
FOR THREE BRIDGE BERMS INCLUDING, BUT NOT LIMITED TO, WICK
DRAINS AND CLASS 10 EXCAVATION FROM STATION 7576+00 TO
STATION 7580+50 (I-80), STATION 7611+50 TO 7617+00 (WB I-80)
AND STATION 61576+50 TO STATION 615780+00 (WB I-80 RAMP A)

SITE RESTRICTIONS

DUE TO RIGHT-OF-WAY ACQUISITION, NO WORK MAY BEGIN ON PARCEL
342 NORTH OF EXISTING 29TH STREET (SEE PLAN SHEET HE.5 &
HE.6) UNTIL AFTER MAY 1, 2014.

DUE TO RIGHT-OF-WAY ACQUISITION, NO WORK MAY BEGIN ON PARCEL
342 SOUTH OF EXISTING 29TH STREET (SEE PLAN SHEET H.5 & H.6)
UNTIL AFTER JULY 1, 2014.

Project(s):

Project No: IMN-029-3(140)54--0E-78
County: POTTAWATTAMIE
Type of Work: SALVAGE AND REMOVAL
Route: I-29 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS AT 260 29TH AVE.
PARCEL NO. 345

Project No: IM-NHS-080-1(370)4--03-78
County: POTTAWATTAMIE
Type of Work: GRADING
Route: I-80 Length: 0.00 miles
Location: I-80 WB FROM WB VIADUCT TO E. OF WOODBURY AVE. &
I-29 NB FROM E. INDIAN CR TO S. EXPRESSWAY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0002

ROADWAY ITEMS

IM-NHS-080-1(370)4--03-78

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,132,209 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	16,579 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 82-0616-713

Proposed Contract Period: Late Start Date of 08/04/14 with 70 WORK DAYS

Proposal Note:

Project(s):

Project No: MBIN-080-6(501)262--0M-16

County: CEDAR

Type of Work: SLOPE PROTECTION

Route: I-80 Length: 0.00 miles

Location: ON X42 OVER I-80, 8.4 MILES E. OF THE JOHNSON CO. LINE

Project No: MB-151-6(501)0--77-48

County: IOWA

Type of Work: SLOPE PROTECTION

Route: U.S. 151 Length: 0.00 miles

Location: OVER I-80

Project No: MBIN-080-6(508)233--0M-52

County: JOHNSON

Type of Work: SLOPE PROTECTION

Route: I-80 Length: 0.00 miles

Location: EAGLE AVE. OVER I-80

Project No: MBIN-080-6(512)236--0M-52

County: JOHNSON

Type of Work: SLOPE PROTECTION

Route: I-80 Length: 0.00 miles

Location: HALF MOON AVE. 2.8 MILES W. OF I-380

Project No: MB-218-6(501)83--77-52

County: JOHNSON

Type of Work: SLOPE PROTECTION

Route: U.S. 218 Length: 0.00 miles

Location: 565TH ST. OVER US 218, 0.6 MILE N. OF THE WASHINGTON CO.
LINE

Project No: MBIN-380-6(514)6--0M-52

County: JOHNSON

Type of Work: SLOPE PROTECTION

Route: I-380 Length: 0.00 miles

Location: SWAN LAKE RD. 5.6 MILES N. OF I-80

Project No: MB-061-6(713)125--77-82

County: SCOTT

Type of Work: SLOPE PROTECTION

Route: U.S. 61 Length: 0.00 miles

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Location: 2.1 MILES NORTH OF I-80

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 308 Proposal ID: 87-0023-035

Proposed Contract Period: Late Start Date of 09/29/14 with 15 WORK DAYS

Project(s):

Project No: STPN-002-2(50)--2J-73

County: PAGE

Type of Work: PIPE CULVERTS

Route: IOWA 2 Length: 0.00 miles

Location: APPROX. 0.4 MILE E. OF US 71

Project No: STPN-002-3(35)--2J-87

County: TAYLOR

Type of Work: PIPE CULVERTS

Route: IOWA 2 Length: 0.00 miles

Location: APPROX. 4.3 MILES E. OF IA. 148

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	ROADWAY ITEMS	
	STPN-002-2(50)--2J-73	
2102-2625000	EMBANKMENT-IN-PLACE	328 CY
	SECTION NO. 0002	
	ROADWAY ITEMS	
	STPN-002-3(35)--2J-87	
2102-2625000	EMBANKMENT-IN-PLACE	130 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 309 Proposal ID: 97-0296-257

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE STAGES 1 THROUGH 5 AS SHOWN ON PLAN SHEET J.1.
Completion Date of 02/27/15

Site 02: TO COMPLETE STAGE 6 AS SHOWN ON PLAN SHEET J.1.
Completion Date of 05/15/15

Proposal Note:

FOLLOWING IS THE ANTICIPATED CONSTRUCTION TIMELINE REFER TO
THE J SHEETS IN THE PLANS FOR FURTHER DETAILS:

STAGE 1:

JULY 2014- SEPTEMBER 2014; MH BENCHES AND SIPHON DOWNSTREAM
PORTION

STAGE 2:

JULY 2014 - SEPTEMBER 2014; SIPHON DUAL BARREL SYSTEM = WORK
WILL BE PERFORMED CONCURRENTLY WITH STAGE 1.
SEPTEMBER 2014 - FEBRUARY 2015; SIPHON STRUCTURES

STAGE 3:

SEPTEMBER 2014; FLOYD BLVD.

STAGE 4:

SEPTEMBER 2014 - OCTOBER 2014; DACE AVE.

STAGE 5:

FEBRUARY 2015; FLOYD RIVER LIFT STATION CONNECTION AND STOP
LOGS

SUBSTANTIAL COMPLETION - FEBRUARY 27, 2015 - SANITARY
SEWER/SIPHON IN OPERATION. REFER TO SITE NUMBER 01 ABOVE.

STAGE 6:

FEBRUARY 2015 - MAY 2015; REMOVALS/ABANDONMENT/SURFACE
RESTORATION

FINAL COMPLETION - MAY 15, 2015 - SEEDING COMPLETE. REFER TO
SITE NUMBER 02 ABOVE.

Project(s):

Project No: IM-NHS-029-6(257)147--03-97

County: WOODBURY

Type of Work: SANITARY SEWER

Route: I-29 Length: 0.00 miles

Location: I-29 INTERCEPTOR FLOYD RIVER SIPHON &
CONNECTION TO FLOYD LIFT STATION

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

SECTION NO. 0001

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SANITARY SEWER ITEMS

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,500 CY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,213 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 00-000S-671

Proposed Contract Period: Late Start Date of 06/23/14 with 80 WORK DAYS

Project(s):

Project No: NHSN-000-S(671)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: DISTRICT 2 Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 2

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 57-000S-716

Proposed Contract Period: Late Start Date of 09/08/14 with 45 WORK DAYS

Project(s):

Project No: ITS-000-S(716)--25-57

County: LINN

Type of Work: DYNAMIC MESSAGE SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS ON US 30 & I-380

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	255 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	31,122 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: NOTUSED; 14/04

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 355 Proposal ID: 61-8497-601

Proposed Contract Period: Late Start Date of 06/30/14 with 65 WORK DAYS

Project(s):

Project No: STP-E-8497(601)--8V-61

County: MADISON

Type of Work: TRAFFIC SIGNALS

Route: JOHN WAYNE DR. Length: 0.00 miles

Location: IN THE CITY OF WINTERSET REPLACE TRAFFIC SIGNALS AT INTERSEC
TION OF JOHN WAYNE DR AND WASHINGTON ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,517 SY
2303-0133500	HMA (1M ESAL) SURF, 1/2", NO FRIC	1,518 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 356 Proposal ID: 77-000S-715

Proposed Contract Period: Late Start Date of 09/29/14 with 30 WORK DAYS

Project(s):

Project No: ITS-000-S(715)--25-77

County: POLK

Type of Work: DYNAMIC MESSAGE SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: I-80 EB 0.8 MILE W. OF US 65 & US 30 EB 1.5 MILES W.
OF I-35

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	56 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	6,888 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 357 Proposal ID: 78-0801-443

Proposed Contract Period: Late Start Date of 09/08/14 with 15 WORK DAYS

Project(s):

Project No: IMN-080-1(443)2--0E-78

County: POTTAWATTAMIE

Type of Work: LIGHTING

Route: I-80 Length: 0.00 miles

Location: IN THE CITY OF COUNCIL BLUFFS AT THE S. 24TH ST. BRIDGE
OVER I-29/80

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 06-0306-218

Proposed Contract Period: Approx Start Date of 06/23/14 with 10 WORK DAYS

Proposal Note:

Project(s):

Project No: NHSN-030-6(218)--2R-06

County: BENTON

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30

Length: 0.00 miles

Location: 7303 21ST AVE. VAN HORNE, IOWA PARCEL NO. 57

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 402 Proposal ID: 82-0741-250

Proposed Contract Period: Approx Start Date of 06/23/14 with 20 WORK DAYS

Proposal Note:

Project(s):

Project No: IMN-074-1(250)5--0E-82

County: SCOTT

Type of Work: SALVAGE AND REMOVAL

Route: I-74 Length: 0.00 miles

Location: 1215 GRANT ST. IN BETTENDORF
PARCEL NO. 346

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 03-0262-501

Proposed Contract Period: Late Start Date of 06/02/14 with 10 WORK DAYS

Project(s):

Project No: MB-026-2(501)9--77-03

County: ALLAMAKEE

Type of Work: DEBRIS REMOVAL

Route: IOWA 26 Length: 0.00 miles

Location: AT THE UPPER IOWA RIVER BRIDGE LOCATED 8.5 MILES NORTH OF
LANSING

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: NOTUSED; 14/04

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 602 Proposal ID: 94-1751-503

Proposed Contract Period: Late Start Date of 07/07/14 with 60 WORK DAYS

Project(s):

Project No: MB-175-1(503)134--77-94

County: WEBSTER

Type of Work: BRIDGE PAINTING

Route: IOWA 175 Length: 0.00 miles

Location: 3.5 MILES W. OF STRATFORD

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 603 Proposal ID: 97-0772-019

Proposed Contract Period: Late Start Date of 07/07/14 with 75 WORK DAYS

Project(s):

Project No: BRFN-077-2(17)--39-97

County: WOODBURY

Type of Work: BRIDGE CLEANING

Route: U.S. 77 Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY OVER THE MISSOURI RIVER
VETERAN'S MEMORIAL BRIDGE

Project No: BRFN-077-2(19)--39-97

County: WOODBURY

Type of Work: BRIDGE PAINTING

Route: U.S. 77 Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY OVER THE MISSOURI RIVER
VETERAN'S MEMORIAL BRIDGE

Project No: IMN-129-6(36)0--0E-97

County: WOODBURY

Type of Work: BRIDGE CLEANING

Route: I-129 Length: 0.00 miles

Location: MISSOURI RIVER BRIDGE IN SIOUX CITY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 57-3806-711

Proposed Contract Period: Late Start Date of 10/20/14 with 5 WORK DAYS

Proposal Note:

Project(s):

Project No: MPIN-380-6(711)21--0N-57

County: LINN

Type of Work: CLEARING AND GRUBBING

Route: I-380 Length: 0.30 miles

Location: IN THE CITY OF CEDAR RAPIDS, FROM 7TH ST. NE TO ASH PIT.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: April 15, 2014 10:00 A.M.

Proposed Bid Order: 982 Proposal ID: 57-3806-712

Proposed Contract Period: Late Start Date of 09/29/14 with 25 WORK DAYS

Proposal Note:

Project(s):

Project No: MPIN-380-6(712)25--0N-57

County: LINN

Type of Work: DELINEATOR & MILEPOST SIGNS

Route: I-380 Length: 18.24 miles

Location: FROM BOYSON RD. IN HIAWATHA TO IOWA 150.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

