

A d d e n d u m

Iowa Department of Transportation
Office of Contracts

Date of Letting: April 15, 2014
Date of Addendum: March 28, 2014

| B.O. | Proposal ID | Proposal Work Type | County | Project Number | Addendum |
|-------------|--------------------|--|---------------|-----------------------|-----------------|
| 006 | 36-C036-066 | RCB CULVERT REPLACEMENT - TWIN BOX | FREMONT | BROS-CO36(66)--8J-36 | 15APR006.A01 |

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0030 2107-3825025 GRANULAR MATERIAL FOR BLANKET
AND SUBDRAIN:

From: 6,613.300 CY

To: 244.900 CY

If the above change is not made, it will be made as shown here.