

A d d e n d u m

Iowa Department of Transportation

Date of Letting: April 15, 2014

Office of Contracts

Date of Addendum: April 7, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
016	88-C088-048	RCB CULVERT REPLACEMENT - TWIN BOX	UNION	FM-C088(45)--55-88 FM-C088(48)--55-88	15APR016.A01

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0030 2102-2710070 EXCAVATION, CLASS 10, ROADWAY AND BORROW:

From: 44,664.000 CY

To: 82,348.000 CY

Change Proposal Line No. 0060 2108-5025000 OVERHAUL:

From: 91,276.000 ST-Y

To: 44,664.000 ST-Y

If the above changes are not made, they will be made as shown here.