

# A d d e n d u m

Iowa Department of Transportation  
Office of Contracts

Date of Letting: April 15, 2014  
Date of Addendum: April 1, 2014

<b>B.O.</b>	<b>Proposal ID</b>	<b>Proposal Work Type</b>	<b>County</b>	<b>Project Number</b>	<b>Addendum</b>
101	03-C003-054	PCC OVERLAY - UNBONDED	ALLAMAKEE	STP-S-C003(54)--5E-03	15APR101.A01

---

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

---

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Change Proposal Line No. 0100 2301-1033080 STANDARD OR SLIP FORM PORTLAND CEMENT CONCRETE PAVEMENT, CLASS C, CLASS 3 DURABILITY, 8 IN.:

From: 2,215.000 SY

To: 1,492.000 SY

Change Proposal Line No. 0160 2310-5151040 PORTLAND CEMENT CONCRETE OVERLAY, FURNISH ONLY:

From: 10,712.000 CY

To: 10,790.000 CY

Change Proposal Line No. 0170 2310-5151251 PORTLAND CEMENT CONCRETE OVERLAY, PLACEMENT ONLY (UNBONDED):

From: 47,901.000 SY

To: 48,135.000 SY

Change Proposal Line No. 0180 2310-8300550 PAVEMENT INTERLAYER GEOTEXTILE:

From: 47,901.000 SY

To: 48,135.000 SY

If the above changes are not made, they will be made as shown here.