

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 22-C022-073

Proposed Contract Period: Late Start Date of 07/07/14 with 75 WORK DAYS

Project(s):

Project No: BROS-C022(073)--8J-22

County: CLAYTON

Type of Work: BRIDGE REPLACEMENT - CCS

Route: IOWA AVE Length: 3.00 miles

Location: OVER ELK CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 181'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,612 CY
2403-0100010	STRUCT CONC (BRIDGE)	653 CY
2404-7775000	REINFORC STEEL	11,925 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	113,807 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 25-0804-507

Proposed Contract Period: Late Start Date of 09/15/14 with 30 WORK DAYS

Project(s):

Project No: MBIN-080-4(507)121--0M-25

County: DALLAS

Type of Work: DECK JOINT REPAIR

Route: I-80 Length: 0.00 miles

Location: OVER UP R.R. 2 MILES W. OF W. JCT. I-35

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0313; W. ABUT REPAIRS TO A 160' X 39'-0 CWPG BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	9 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	825 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	169 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	22 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 35-C035-079

Proposed Contract Period: Late Start Date of 08/18/14 with 40 WORK DAYS

Project(s):

Project No: BROS-C035(79)--8J-35

County: FRANKLIN

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 30TH STREET Length: 0.30 miles

Location: JUNIPER AVENUE TO LARK AVENUE

Project No: BROS-C035(80)--8J-35

County: FRANKLIN

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: 40TH STREET Length: 0.40 miles

Location: NUTHATCH AVENUE TO OLIVE AVENUE

Item No.	Item Description	Quantity/Unit
	SECTION NO. 0001	
	ITEMS FOR A TWIN 8' X 8' X 42'-0 PRECAST BOX CULVERT	
		BROS-C035(79)--8J-35
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	195 CY
	SECTION NO. 0002	
	ITEMS FOR A TWIN 10' X 6' X 48'-0 PRECAST BOX CULVERT	
		BROS-C035(80)--8J-35
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	137 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 38-0201-503

Proposed Contract Period: Late Start Date of 06/23/14 with 90 WORK DAYS

Project(s):

Project No: MB-020-1(503)188--77-38

County: GRUNDY

Type of Work: BRIDGE REPAIR

Route: U.S. 20 Length: 0.00 miles

Location: AT 4 LOCATIONS OVER BEAVER CREEK & CO. RD. T19

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0114; REPAIRS TO A DUAL 273.95' X 39.37'	
	PRESTRESSED CONCRETE BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	774 LB
SECTION NO. 0002		
	DESIGN NO. 0214; REPAIRS TO A DUAL 273.95' X 39.37'	
	PRESTRESSED CONCRETE BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	774 LB
SECTION NO. 0003		
	DESIGN NO. 0314; REPAIRS TO A DUAL 170.60' X 39.37'	
	PRESTRESSED CONCRETE BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	774 LB
SECTION NO. 0004		
	DESIGN NO. 0414; REPAIRS TO A DUAL 170.60' X 39.37'	
	PRESTRESSED CONCRETE BEAM BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	4 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	774 LB
SECTION NO. 0005		
	ROADWAY ITEMS	
2102-2625000	EMBANKMENT-IN-PLACE	132 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 42-C042-073

Proposed Contract Period: Late Start Date of 07/07/14 with 75 WORK DAYS

Project(s):

Project No: BRS-C042(73)--60-42

County: HARDIN

Type of Work: BRIDGE REPLACEMENT - CCS

Route: D20 Length: 0.00 miles

Location: D20: FROM AA AVE AND D20, EAST 200 FEET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 100'-0 X 40'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	700 CY
2403-0100010	STRUCT CONC (BRIDGE)	293 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	75,363 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 42-C042-074

Proposed Contract Period: Late Start Date of 07/14/14 with 70 WORK DAYS

Project(s):

Project No: BRS-C042(74)--60-42

County: HARDIN

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: D20 Length: 0.00 miles

Location: D20: FROM B AVE AND D20, EAST 1000 FEET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 10' X 9' 102'-0 REINFORCED CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,500 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	550 SY
2403-0100020	STRUCT CONC (RCB CULV)	374 CY
2404-7775000	REINFORC STEEL	56,491 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 57-3806-549

Proposed Contract Period: Late Start Date of 07/28/14 with 40 WORK DAYS

Project(s):

Project No: MBIN-080-6(707)260--0M-16
County: CEDAR

Type of Work: BRIDGE REPAIR
Route: I-80 Length: 0.00 miles
Location: CO. RD. X40 OVER I-80

Project No: MBIN-380-6(549)21--0M-57
County: LINN

Type of Work: BRIDGE REPAIR
Route: I-380 Length: 0.00 miles
Location: IN THE CITY OF CEDAR RAPIDS OVER R.R. 2.5 MILES S. OF
IA. 100 (NBL)

Project No: MBIN-380-6(550)23--0M-57
County: LINN

Type of Work: BRIDGE REPAIR
Route: I-380 Length: 0.00 miles
Location: IN THE CITY OF CEDAR RAPIDS OVER I-380, 1.1 MILES S. OF
IA. 100

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 60-C060-098

Proposed Contract Period: Late Start Date of 09/08/14 with 35 WORK DAYS

Project(s):

Project No: BROS-C060(98)--8J-60

County: LYON

Type of Work: BRIDGE REPLACEMENT - OTHER

Route: JAY STREET Length: 0.00 miles

Location: JAY AVE: OVER TOM CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 28'-6 X 52' PRE-CAST CONCRETE SLAB WITH STEEL SUBSTRUCTURE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	100 CY
2403-0100010	STRUCT CONC (BRIDGE)	1 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 62-C062-083

Proposed Contract Period: Late Start Date of 09/22/14 with 30 WORK DAYS

Project(s):

Project No: BROS-C062(83)--8J-62

County: MAHASKA

Type of Work: RCB CULVERT REPLACEMENT - SINGLE BOX

Route: 295TH STREET Length: 0.10 miles

Location: 295TH ST.: 1/4 MILE EAST OF GALESTON AVE. ON 295TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A SINGLE 12' X 12' X 54'-0 REINFORCED CONCRETE BOX CULVERT		
2403-0100020	STRUCT CONC (RCB CULV)	199 CY
2404-7775000	REINFORC STEEL	35,717 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 63-0053-066

Proposed Contract Period: Late Start Date of 09/22/14 with 30 WORK DAYS

Proposal Note:

WORK RESTRICTION

TO AVOID POTENTIAL IMPACTS TO STATE AND FEDERAL LISTED
THREATENED/ENDANGERED BAT SPECIES, ALL CONSTRUCTION
ACTIVITIES DIRECTLY UNDERNEATH THE BRIDGE AND WITHIN OR
ADJACENT TO CEDAR CREEK MAY NOT BEGIN UNTIL OCTOBER 1 AND
MUST CONCLUDE BY MARCH 31. THIS RESTRICTION DOES NOT APPLY
TO THE CONSTRUCTION ACTIVITIES ON OR ALONG THE ROADWAY.

Project(s):

Project No: ER-005-3(66)--28-63

County: MARION

Type of Work: PERMANENT SCOUR COUNTERMEASURES

Route: IOWA 5 Length: 0.00 miles

Location: 2 MILES N. OF MONROE CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	550 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 63-0143-047

Proposed Contract Period: Late Start Date of 10/27/14 with 10 WORK DAYS

Project(s):

Project No: BRFN-014-3(47)--39-63

County: MARION

Type of Work: DECK JOINT REPAIR

Route: IOWA 14 Length: 0.00 miles

Location: OVER DES MOINES RIVER 1.2 MILES N. OF CO. RD. G-40

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 68-C068-045

Proposed Contract Period: Late Start Date of 07/14/14 with 70 WORK DAYS

Project(s):

Project No: BRS-C068(45)--60-68

County: MONROE

Type of Work: BRIDGE AND APPROACHES - CCS

Route: H35 Length: 0.20 miles

Location: BETWEEN US 34 AND 642ND AVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 110'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	255 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	66,071 LB
SECTION NO. 0002		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,027 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	931 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 75-C075-136

Proposed Contract Period: Late Start Date of 07/14/14 with 70 WORK DAYS

Project(s):

Project No: BROS-C075(136)--8J-75

County: PLYMOUTH

Type of Work: BRIDGE REPLACEMENT - CCS

Route: 120TH Length: 0.13 miles

Location: OVER DEEP CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 120' X 30' CONTINUOUS CONCRETE SLAB BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	311 CY
2404-7775000	REINFORC STEEL	70,080 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 96-C096-122

Proposed Contract Period: Late Start Date of 08/18/14 with 45 WORK DAYS

Project(s):

Project No: BROS-C096(122)--8J-96

County: WINNESHIEK

Type of Work: RCB CULVERT NEW - TWIN BOX

Route: 210TH AVE Length: 0.00 miles

Location: OVER CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 12' X 12' X 58' REINFORCED CONCRETE BOX CULVERT		
2102-2625000	EMBANKMENT-IN-PLACE	247 CY
2403-0100020	STRUCT CONC (RCB CULV)	369 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	54,223 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 07-C007-130

Proposed Contract Period: Late Start Date of 06/23/14 with 90 WORK DAYS

Project(s):

Project No: FM-TSF-C007(130)--5B-07

County: BLACK HAWK

Type of Work: PCC OVERLAY - UNBONDED

Route: V37 Length: 4.89 miles

Location: 0.1 MI S OF EAGLE RD TO 0.25 MILES SOUTH OF D38

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	649 SY
2303-0031750	HMA (1M ESAL) BASE, 3/4"	545 TON
2310-5151600	PCC OVERLAY, QM-C, FURN ONLY	17,848 CY
2310-5151630	PCC OVERLAY, QM-C, PLACE ONLY (WHITE TOP)	73,016 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 14-C014-147

Proposed Contract Period: Late Start Date of 08/18/14 with 40 WORK DAYS

Project(s):

Project No: FM-C014(146)--55-14
 County: CARROLL
 Type of Work: PCC PAVEMENT - GRADE & REPLACE
 Route: N33 Length: 0.32 miles
 Location: NCL WILLEY TO SCL WILLEY

Project No: FM-C014(147)--55-14
 County: CARROLL
 Type of Work: PCC PAVEMENT - GRADE & REPLACE
 Route: N20/E46 Length: 0.41 miles
 Location: IN THE UNINCORPERATED TOWN OF ROSELLE, AT THE INTERSECTION OF
 N20 AND E46

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
FM-C014(146)--55-14		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,581 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	7,069 SY
SECTION NO. 0002		
ROADWAY ITEMS		
FM-C014(147)--55-14		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	3,880 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	8,780 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 16-C016-088

Proposed Contract Period: Late Start Date of 09/01/14 with 40 WORK DAYS

Project(s):

Project No: FM-C016(88)--55-16

County: CEDAR

Type of Work: PCC OVERLAY - UNBONDED

Route: 290TH STREET (F44) Length: 1.06 miles

Location: FROM X40 (GARFIELD AVENUE) TO FRANKLIN AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	432 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,393 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	3,732 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	10,443 SY
2303-0031500	HMA (1M ESAL) BASE, 1/2"	32 TON
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	62 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	95 TON
2310-5151040	PCC OVERLAY, FURN ONLY	1,465 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	7,325 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 25-5970-614

Proposed Contract Period: Late Start Date of 08/18/14 with 40 WORK DAYS

Project(s):

Project No: STP-U-5970(614)--70-25

County: DALLAS

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: 18TH ST Length: 0.50 miles

Location: IN THE CITY OF PERRY, FROM MCKINLEY STREET TO PARK STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	949 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	8,826 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 27-0351-153

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE STAGES 4 THROUGH 6 ON SHEET J.1
Completion Date of 11/21/14

Site 02: TO COMPLETE STAGES 1 THROUGH 3 ON SHEET J.1
Late Start Date of 04/13/15 with 90 WORK DAYS

Proposal Note:

SITE 01

ALL WORK COMPLETED STAGE 4 THROUGH STAGE 6 AS SHOWN ON SHEET
J.01 OF IMX-035-1(153)12--02-27. NO TWO-WAY TWO-LANE TRAFFIC
WILL BE ALLOWED OVER THE WINTER OF 2014-2015.

SITE 01 WORK RESTRICTION

WORK ON SITE 01 WILL NOT BE ALLOWED UNTIL WORK BY OTHERS ON
SOUTHBOUND LANES OF I-35 IS COMPLETE. WORK ON SOUTHBOUND
I-35 BY OTHERS IS ANTICIPATED TO BE COMPLETE ON OR ABOUT
JULY 7, 2014.

SITE 02

ALL WORK COMPLETED STAGE 1 THROUGH STAGE 3 AS SHOWN ON SHEET
J.01 OF IMX-035-1(153)12--02-27.

Project(s):

Project No: IMX-035-1(153)12--02-27

County: DECATUR

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: I-35 Length: 11.30 miles

Location: FROM IA. 2 INTERCHANGE N. TO CLARKE CO LINE (NBL)

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS		
2301-1004110	STD/S-F PCC PAV'T, QM-C CL 3I, 11"	190,123 SY
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	286 TON
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 2: PCC SHOULDERS		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN		
2122-5190007	PAVED SHLD, PCC, 7"	100,553 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 30-7185-602

Proposed Contract Period: Late Start Date of 08/04/14 with 45 WORK DAYS

Project(s):

Project No: SRTS-U-7185(602)--8U-30

County: DICKINSON

Type of Work: PCC SIDEWALK/TRAIL

Route: HILL AVE Length: 0.00 miles

Location: IN THE CITY OF SPIRIT LAKE, SIDEWALK ALONG HILL AVE FROM 30TH ST TO 36TH ST.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
PCC TRAIL ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,040 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 57-0307-166

Proposed Contract Period: Late Start Date of 06/23/14 with 95 WORK DAYS
 Site 01: TO COMPLETE WORK SHOWN IN NOTE 5 OF THE STAGING NOTES
 No Start Date Specified with 40 WORK DAYS
 Site 02: TO COMPLETE WORK SHOWN IN NOTE 7 OF THE STAGING NOTES
 No Start Date Specified with 40 WORK DAYS

Project(s):

Project No: NHSX-030-7(166)--3H-57
 County: LINN
 Type of Work: PCC PAVEMENT - REPLACE
 Route: U.S. 30 Length: 2.44 miles
 Location: FROM STONEY POINT RD. IN CEDAR RAPIDS TO
 E. OF EDGEWOOD RD.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,670 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	20,510 CY
2122-5190007	PAVED SHLD, PCC, 7"	35,185 SY
2301-1004105	STD/S-F PCC PAV'T, QM-C CL 3I, 10.5"	66,369 SY
2303-0052500	HMA (10M ESAL) INTERMEDIATE, 1/2"	6,797 TON
2303-0053502	HMA (10M ESAL) SURE, 1/2", FRIC L-2	6,298 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 57-1205-601

Proposed Contract Period: Late Start Date of 07/07/14 with 25 WORK DAYS

Project(s):

Project No: SRTS-U-1205(601)--8U-57

County: LINN

Type of Work: PCC SIDEWALK/TRAIL

Route: VARIOUS ROUTES Length: 0.00 miles

Location: IN THE CITY OF CENTER POINT, PCC SIDEWALK PALO ROAD, MAIDEN
STREET & TRADER STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SIDEWALK ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	460 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 66-C066-056

Proposed Contract Period: Late Start Date of 08/25/14 with 15 WORK DAYS

Project(s):

Project No: EDP-C066(056)--7Y-66

County: MITCHELL

Type of Work: PCC SIDEWALK/TRAIL

Route: WAPSI GREAT W. TRAIL Length: 0.93 miles

Location: SURFACING FROM 500TH ST THEN SOUTHEAST TO VALLEY AVE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
TRAIL ITEMS		
2511-0302400	RECREATIONAL TRAIL, PCC, 4"	4,342 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	7 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 77-1945-807

Proposed Contract Period: Late Start Date of 07/07/14 with 45 WORK DAYS

Project(s):

Project No: TAP-T-1945(807)--8V-77

County: POLK

Type of Work: PCC SIDEWALK/TRAIL

Route: 56TH ST Length: 0.50 miles

Location: IN THE CITY OF DES MOINES, WAVELAND TRAIL: FROM I-235 TO UNI
VERSITY AVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
PCC TRAIL		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,050 CY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	3,260 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 97-0121-031

Proposed Contract Period: Late Start Date of 09/08/14 with 25 WORK DAYS

Project(s):

Project No: NHSN-012-1(31)--2R-97

County: WOODBURY

Type of Work: PCC SIDEWALK/TRAIL

Route: IOWA 12 Length: 0.00 miles

Location: IN THE CITY OF SIOUX CITY FROM US 20/75 W. TO VIADUCT

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SIDEWALK ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	19 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 112 Proposal ID: 97-0753-706

Proposed Contract Period: Late Start Date of 10/06/14 with 15 WORK DAYS

Project(s):

Project No: MP-075-3(706)97--76-97

County: WOODBURY

Type of Work: BRIDGE APPROACH REPAIR

Route: U.S. 75 Length: 0.00 miles

Location: AT THE OUTER DRIVE N / 28TH STREET INTERCHANGE.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 398; REPAIRS TO A DUAL 238'-0 X 40' PPCB BRIDGES		
2122-5190007	PAVED SHLD, PCC, 7"	155 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	20 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	1 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 01-0923-034

Proposed Contract Period: Late Start Date of 06/23/14 with 90 WORK DAYS

Project(s):

Project No: STPN-092-3(34)--2J-01

County: ADAIR

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: IOWA 92 Length: 13.79 miles

Location: FROM CASS CO. LINE E. TO IA. 25 IN GREENFIELD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS: RURAL		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	2,050 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	72 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	15,709 TON
2303-0033504	HMA (1M ESAL) SURF, 1/2", FRIC L-4	20,191 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	359 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	45 EACH
SECTION NO. 0002		
DESIGN NO. 0214; 180'-0 X 26'-0 CONTINUOUS I-BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	6 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,124 LB
SECTION NO. 0003		
DESIGN NO. 0314; 188'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	2 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	513 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 10-0207-039

Proposed Contract Period: Late Start Date of 09/29/14 with 10 WORK DAYS

Project(s):

Project No: NHSN-020-7(39)--2R-10

County: BUCHANAN

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 20 Length: 7.01 miles

Location: FROM JESUP E. TO INDEPENDENCE.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 36-2751-037

Proposed Contract Period: Late Start Date of 07/28/14 with 60 WORK DAYS

Project(s):

Project No: STPN-275-1(37)--2J-36

County: FREMONT

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: U.S. 275 Length: 5.77 miles

Location: FROM JUST N. OF CO. RD. J-24 N. THROUGH TABOR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	5 CY
2303-0032500	HMA (1M ESAL) INTERMEDIATE, 1/2"	6,728 TON
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	10,235 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 45-0097-034

Proposed Contract Period: Late Start Date of 06/23/14 with 80 WORK DAYS

Project(s):

Project No: NHSX-009-7(34)--3H-45

County: HOWARD

Type of Work: HMA RESURFACING

Route: IOWA 9 Length: 10.93 miles

Location: FROM ECL OF CRESCO E. TO 2 MILES E. OF RIDGEWAY

Project No: FM-C045(71)--55-45

County: HOWARD

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: 95TH ST Length: 1.02 miles

Location: CRESCO ECL TO IA 139

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-009-7(34)--3H-45		
2102-2625000	EMBANKMENT-IN-PLACE	113 CY
2303-0041500	HMA (3M ESAL) BASE, 1/2"	676 TON
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	36,236 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	19,284 TON
2511-0301600	RECREATIONAL TRAIL, HMA, 6"	50 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	160 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
FM-C045(71)--55-45		
2303-0033500	HMA (1M ESAL) SURF, 1/2", NO FRIC	2,205 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	73 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 52-0806-367

Proposed Contract Period: Late Start Date of 09/08/14 with 35 WORK DAYS

Project(s):

Project No: IMX-080-6(367)240--02-52

County: JOHNSON

Type of Work: HMA RESURFACING WITH MILLING

Route: I-80 Length: 1.35 miles

Location: FROM CLEAR CREEK E. TO E. OF IA 965

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	128 CY
2303-0073502	HMA (100M ESAL) SURE, 1/2", FRIC L-2	8,244 TON
2303-7000510	HMA MIX INCORPORATED W/ ANTI-STRIP AGENT	8,244 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 63-C063-114

Proposed Contract Period: Late Start Date of 08/04/14 with 50 WORK DAYS

Project(s):

Project No: STP-S-C063(114)--5E-63

County: MARION

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: G40 Length: 3.15 miles

Location: FROM HWY 14 TO 1/4 MILE WEST OF 100TH STREET

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	40,637 CY
2303-0023500	HMA (300K ESAL) I-S, 1/2", NO FRIC	6,650 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 64-0141-709

Proposed Contract Period: Late Start Date of 09/08/14 with 25 WORK DAYS

Project(s):

Project No: MP-014-1(709)112--76-64

County: MARSHALL

Type of Work: HMA RESURFACING

Route: IOWA 14 Length: 0.80 miles

Location: FROM 0.1 MI. S. OF IA 96 TO 0.1 MI. N. OF CO. RD. E-18.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	1,218 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	1,332 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 69-0342-057

Proposed Contract Period: Late Start Date of 06/23/14 with 90 WORK DAYS

Project(s):

Project No: HSIPX-034-2(57)--3L-69

County: MONTGOMERY

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: U.S. 34 Length: 15.01 miles

Location: FROM JUST W. OF US 71 INTERCHANGE E. TO JUST E. OF CORNING

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0115; 270'-0 X 40' CONTINUOUS WELDED PLATE GIRDER BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	227 LB
SECTION NO. 0002		
DESIGN NO. 0215; 270'-0 X 30' CONTINUOUS WELDED PLATE GIRDER BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	534 LB
SECTION NO. 0003		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	2,400 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	32,844 TON
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	32,844 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	160 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	20 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 78-0921-069

Proposed Contract Period: Late Start Date of 08/11/14 with 45 WORK DAYS

Project(s):

Project No: STPN-092-1(69)--2J-78

County: POTTAWATTAMIE

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: IOWA 92 Length: 3.65 miles

Location: FROM KEG CREEK E. THROUGH TREYNOR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	2,994 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	93 CY
2303-0042500	HMA (3M ESAL) INTERMEDIATE, 1/2"	5,157 TON
2303-0043503	HMA (3M ESAL) SURF, 1/2", FRIC L-3	8,724 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 84-0103-707

Proposed Contract Period: Late Start Date of 08/25/14 with 25 WORK DAYS

Project(s):

Project No: MP-010-3(707)27--76-84
County: SIOUX

Type of Work: HMA RESURFACING WITH MILLING
Route: IOWA 10 Length: 1.85 miles
Location: FROM EAST OF ORANGE CITY, EAST TO THE JCT. OF IOWA 60.

Project No: MP-010-3(708)4--76-84
County: SIOUX

Type of Work: HMA RESURFACING WITH MILLING
Route: IOWA 10 Length: 0.22 miles
Location: IN THE CITY OF HAWARDEN, FROM THE JCT. OF IOWA 12, EAST
TO AVE. H.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
MP-010-3(707)27--76-84		
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	3,864 TON
SECTION NO. 0003		
ROADWAY ITEMS		
MP-010-3(708)4--76-84		
2303-0043504	HMA (3M ESAL) SURF, 1/2", FRIC L-4	341 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 97-0203-720

Proposed Contract Period: Late Start Date of 10/06/14 with 10 WORK DAYS

Project(s):

Project No: MP-020-3(720)18--76-97

County: WOODBURY

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 20 Length: 0.40 miles

Location: IN THE CITY OF MOVILLE, FROM 0.4 MI. WEST OF IOWA 140
TO JUST EAST OF THE JCT. OF IOWA 140.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	205 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 05-0714-705

Proposed Contract Period: Late Start Date of 10/06/14 with 15 WORK DAYS

Project(s):

Project No: MP-071-4(705)86--76-05

County: AUDUBON

Type of Work: HMA CRACK FILLING

Route: U.S. 71 Length: 11.89 miles

Location: FROM AUDUBON NORTH TO IOWA 141.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 13-C013-085

Proposed Contract Period: Late Start Date of 06/23/14 with 90 WORK DAYS

Project(s):

Project No: FM-C013(85)--55-13

County: CALHOUN

Type of Work: PCC PATCHING

Route: D46

Length: 11.00 miles

Location: D46: D46/310TH ST: D46 FROM N28 EAST 11 MILES TO IA HWY 4 P
CC CONCRETE REPAIR

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	11,971 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	260 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 20-C020-100

Proposed Contract Period: Late Start Date of 09/29/14 with 25 WORK DAYS

Project(s):

Project No: FM-C020(100)--55-20

County: CLARKE

Type of Work: PCC PATCHING

Route: VARIOUS Length: 0.00 miles

Location: VARIOUS FARM TO MARKET PAVED ROADS IN CLARKE COUNTY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	672 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	1,383 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	32 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 36-0024-711

Proposed Contract Period: Late Start Date of 09/08/14 with 30 WORK DAYS

Project(s):

Project No: MP-002-4(711)0--76-36

County: FREMONT

Type of Work: PCC PATCHING

Route: IOWA 2 Length: 3.50 miles

Location: FROM THE MISSOURI RIVER, NORTH & EAST TO JUST EAST OF I-29.
(VARIOUS LOCATIONS.)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-0053503	HMA (10M ESAL) SURF, 1/2", FRIC L-3	1,857 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	387 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	1,394 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	33 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 39-C039-080

Proposed Contract Period: Late Start Date of 08/11/14 with 25 WORK DAYS

Project(s):

Project No: FM-C039(80)--55-39

County: GUTHRIE

Type of Work: MICROSURFACING

Route: F65 Length: 22.46 miles

Location: F65: FROM ADAIR CITY LIMITS EAST TO COUNTY LINE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 77-0354-157

Proposed Contract Period: Late Start Date of 06/23/14 with 90 WORK DAYS

Project(s):

Project No: IMN-080-5(285)150--0E-50
 County: JASPER
 Type of Work: PCC PATCHING
 Route: I-80 Length: 0.00 miles
 Location: I-80 FROM POLK CO. LINE E. TO IOWA CO. LINE &
 IA. 21 AT I-80 INTERCHANGE

Project No: IMN-035-4(157)87--0E-77
 County: POLK
 Type of Work: PCC PATCHING
 Route: I-35 Length: 0.00 miles
 Location: I-35 FROM I-80 N. TO WRIGHT CO. LINE

Project No: IMN-080-4(50)122--0E-77
 County: POLK
 Type of Work: PCC PATCHING
 Route: I-80 Length: 0.00 miles
 Location: I-80 FROM THE WEST I-35/80/235 INTERCHANGE E. TO
 JASPER CO. LINE

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS		
	IMN-80-5(285)150--0E-50	
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,848 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	1,083 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	93 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
	IMN-35-4(157)87--0E-77	
2303-0063502	HMA (30M ESAL) SURF, 1/2", FRIC L-2	113 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,773 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	775 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	278 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
	IMN-80-4(50)122--0E-77	
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,152 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	75 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 86-0301-704

Proposed Contract Period: Late Start Date of 07/28/14 with 60 WORK DAYS

Project(s):

Project No: MP-006-1(708)207--76-79

County: POWESHIEK

Type of Work: PCC PATCHING

Route: U.S. 6 Length: 0.40 miles

Location: APPROX. 0.7 MI. EAST OF THE WEST JCT. OF IOWA 21 NORTH TO 230TH ST.

Project No: MP-063-1(708)97--76-79

County: POWESHIEK

Type of Work: PCC PATCHING

Route: U.S. 63 Length: 22.00 miles

Location: FROM JUST NORTH OF I-80, NORTH TO THE JCT. OF U.S. 30 IN TOLEDO.

Project No: MP-030-1(704)199--76-86

County: TAMA

Type of Work: PCC PATCHING

Route: U.S. 30 Length: 7.00 miles

Location: FROM CASINO ENTRANCE EAST TO M AVENUE (INCL. EXTENDING PCC LT. TURN LANE NEAR EB MP 201)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
MP-006-1(708)207--76-79		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	176 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	5 EACH
SECTION NO. 0002		
PCC PATCHING ITEMS		
MP-063-1(708)97--76-79		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	2,837 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	357 EACH
SECTION NO. 0003		
PCC PATCHING ITEMS		
TAMA COUNTY MP-30-1(704)199--76-86		
2102-2625000	EMBANKMENT-IN-PLACE	321 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	230 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	833 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA (=>50 FT)	1,575 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	31 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 93-C093-074

Proposed Contract Period: Late Start Date of 10/13/14 with 15 WORK DAYS

Project(s):

Project No: FM-C093(74)--55-93

County: WAYNE

Type of Work: PCC PATCHING

Route: VARIOUS LOCATIONS Length: 0.00 miles

Location: PCC PATCHING - VARIOUS FM ROUTES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	770 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	33 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 20-0692-020

Proposed Contract Period: Late Start Date of 06/23/14 with 15 WORK DAYS

Project(s):

Project No: ER-069-2(20)--28-20

County: CLARKE

Type of Work: SLIDE REPAIR

Route: U.S. 69 Length: 0.00 miles

Location: 3.5 MILES S. OF WARREN CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	36 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 27-C027-054

Proposed Contract Period: Late Start Date of 06/23/14 with 15 WORK DAYS

Project(s):

Project No: ER-C027(54)--58-27

County: DECATUR

Type of Work: PIPE CULVERTS

Route: J20 Length: 0.20 miles

Location: J20: OVER UNNAMED TRIBUTARY TO GRAND RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	244 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 303 Proposal ID: 78-0801-370

Proposed Contract Period: Completion Date of 11/20/15
Site 01: TO COMPLETE WORK ON 29TH AND 23TH STREETS
Completion Date of 09/05/14
Site 03: TO COMPLETE BRIDGE BERMS
Completion Date of 06/01/15

Proposal Note:

SITE 01

TO COMPLETE ALL WORK ASSOCIATED WITH THE GRADING, PAVING AND
OPENING 29TH AND 23RD STREETS TO TRAFFIC.

SITE 02

TO COMPLETE ALL WORK ASSOCIATED WITH THE ROADWAY EMBANKMENT
INCLUDING, BUT NOT LIMITED TO, WICK DRAINS AND CLASS 10
EXCAVATION FROM STATION 7533+75 TO STATION 7552+75 (WB
I-80), STATION 8536+50 TO 8547+00 (NB I-29) AND STATION
51546+00 TO 51551+40 (IOWA 192 LOOP A).

SITE 03

TO COMPLETE ALL WORK ASSOCIATED WITH THE ROADWAY EMBANKMENT
FOR THREE BRIDGE BERMS INCLUDING, BUT NOT LIMITED TO, WICK
DRAINS AND CLASS 10 EXCAVATION FROM STATION 7576+00 TO
STATION 7580+50 (I-80), STATION 7611+50 TO 7617+00 (WB I-80)
AND STATION 61576+50 TO STATION 615780+00 (WB I-80 RAMP A)

SITE RESTRICTIONS

DUE TO RIGHT-OF-WAY ACQUISITION, NO WORK MAY BEGIN ON PARCEL
342 NORTH OF EXISTING 29TH STREET (SEE PLAN SHEET HE.5 &
HE.6) UNTIL AFTER MAY 1, 2014.

DUE TO RIGHT-OF-WAY ACQUISITION, NO WORK MAY BEGIN ON PARCEL
342 SOUTH OF EXISTING 29TH STREET (SEE PLAN SHEET H.5 & H.6)
UNTIL AFTER JULY 1, 2014.

Project(s):

Project No: IMN-029-3(140)54--0E-78
County: POTTAWATTAMIE
Type of Work: SALVAGE AND REMOVAL
Route: I-29 Length: 0.00 miles
Location: IN THE CITY OF COUNCIL BLUFFS AT 260 29TH AVE.
PARCEL NO. 345

Project No: IM-NHS-080-1(370)4--03-78
County: POTTAWATTAMIE
Type of Work: GRADING
Route: I-80 Length: 0.00 miles
Location: I-80 WB FROM WB VIADUCT TO E. OF WOODBURY AVE. &
I-29 NB FROM E. INDIAN CR TO S. EXPRESSWAY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0002

ROADWAY ITEMS

IM-NHS-080-1(370)4--03-78

2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,132,209 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	16,579 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 97-0201-116

Proposed Contract Period: Late Start Date of 06/23/14 with 240 WORK DAYS

Project(s):

Project No: NHSX-020-1(116)--3H-97
 County: WOODBURY
 Type of Work: GRADING
 Route: U.S. 20 Length: 7.34 miles
 Location: FROM E. OF MOVILLE E. TO MINNESOTA AVE.(WBL)

Project No: NHSX-020-1(131)--3H-97
 County: WOODBURY
 Type of Work: BRIDGE NEW - CCS
 Route: U.S. 20 Length: 0.00 miles
 Location: OVER WOLF CREEK (WBL)

Project No: NHSX-020-1(140)--3H-97
 County: WOODBURY
 Type of Work: RCB CULVERT NEW - SINGLE BOX
 Route: U.S. 20 Length: 0.00 miles
 Location: FROM E. OF MOVILLE TO W. OF CORRECTIONVILLE(3 LOCATIONS)

Project No: NHSX-020-1(141)--3H-97
 County: WOODBURY
 Type of Work: RCB CULVERT NEW - SINGLE BOX
 Route: U.S. 20 Length: 0.00 miles
 Location: 0.8 MILE W. OF CO. RD. L-21

Project No: NHSX-020-1(142)--3H-97
 County: WOODBURY
 Type of Work: RCB CULVERT NEW - SINGLE BOX
 Route: U.S. 20 Length: 0.00 miles
 Location: FROM E. OF MOVILLE TO W. OF CORRECTIONVILLE(4 LOCATIONS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-020-1(116)--3H-97		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,235,949 CY
SECTION NO. 0002		
DESIGN NO. 0314; 150'-0 X 40'-0 CONTINUOUS CONCRETE SLAB		
BRIDGE NHSX-020-1(131)--3H-97		
2403-0100010	STRUCT CONC (BRIDGE)	757 CY
2404-7775000	REINFORC STEEL	15,334 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	120,154 LB
SECTION NO. 0004		
DESIGN NO. 1014; 5'-0 X 4'-0 X 89'-0 REINFORCED CONCRETE		
FLUME NHSX-020-1(140)--3H-97		
2403-0100020	STRUCT CONC (RCB CULV)	55 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0004		
	DESIGN NO. 1014; 5'-0 X 4'-0 X 89'-0 REINFORCED CONCRETE	
	FLUME NHSX-020-1(140)--3H-97	
2404-7775000	REINFORC STEEL	8,667 LB
SECTION NO. 0005		
	DESIGN NO. 1114; 8'-0 X 8'-0 X 315'-0 REINFORCED CONCRETE	
	BOX CULVERT NHSX-020-1(140)--3H-97	
2403-0100020	STRUCT CONC (RCB CULV)	445 CY
2404-7775000	REINFORC STEEL	75,854 LB
SECTION NO. 0006		
	DESIGN NO. 1214; 8'-0 X 5'-0 X 156'-0 REINFORCED CONCRETE	
	BOX CULVERT NHSX-020-1(140)--3H-97	
2403-0100020	STRUCT CONC (RCB CULV)	164 CY
2404-7775000	REINFORC STEEL	27,126 LB
SECTION NO. 0007		
	DESIGN NO. 1314; 10' X 6' X 219'-0 REINFORCED CONCRETE	
	BOX CULVERT NHSX-020-1(141)--3H-97	
2403-0100020	STRUCT CONC (RCB CULV)	302 CY
2404-7775000	REINFORC STEEL	52,723 LB
SECTION NO. 0008		
	DESIGN NO. 1414; 8' X 8' X 188'-0 REINFORCED CONCRETE	
	BOX CULVERT NHSX-020-1(141)--3H-97	
2403-0100020	STRUCT CONC (RCB CULV)	307 CY
2404-7775000	REINFORC STEEL	52,803 LB
SECTION NO. 0009		
	DESIGN NO. 1514; 12' X 10' X 188'-0 REINFORCED CONCRETE	
	BOX CULVERT NHSX-020-1(141)--3H-97	
2403-0100020	STRUCT CONC (RCB CULV)	453 CY
2404-7775000	REINFORC STEEL	88,932 LB
SECTION NO. 0010		
	DESIGN NO. 1614; 10'-0 X 5'-0 X 186'-0 REINFORCED CONCRETE	
	BOX CULVERT NHSX-020-1(142)--3H-97	
2403-0100020	STRUCT CONC (RCB CULV)	273 CY
2404-7775000	REINFORC STEEL	40,290 LB
SECTION NO. 0011		
	DESIGN NO. 1714; 8'-0 X 6'-0 X 243'-0 REINFORCED CONCRETE	
	BOX CULVERT NHSX-020-1(142)--3H-97	
2403-0100020	STRUCT CONC (RCB CULV)	303 CY
2404-7775000	REINFORC STEEL	53,580 LB
SECTION NO. 0012		
	DESIGN NO. 1814; 8'-0 X 8'-0 X 173'-0 REINFORCED CONCRETE BOX	
	CULVERT NHSX-020-1(142)--3H-97	
2403-0100020	STRUCT CONC (RCB CULV)	234 CY
2404-7775000	REINFORC STEEL	43,330 LB
SECTION NO. 0013		
	DESIGN NO. 1914; 10'-0 X 12'-0 X 201'-0 REINFORCED CONCRETE	
	BOX CULVERT NHSX-020-1(142)--3H-97	
2403-0100020	STRUCT CONC (RCB CULV)	543 CY
2404-7775000	REINFORC STEEL	85,309 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 352 Proposal ID: 00-000S-674

Proposed Contract Period: Late Start Date of 07/14/14 with 80 WORK DAYS

Project(s):

Project No: NHSN-000-S(674)--2R-00

County: STATEWIDE

Type of Work: TRAFFIC SIGNS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 5

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: NOTUSED; 14/05

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: NOTUSED; 14/05

Project(s):

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 355 Proposal ID: 20-0352-404

Proposed Contract Period: Late Start Date of 06/16/14 with 100 WORK DAYS

Project(s):

Project No: IHSIPX-035-2(404)33--08-20

County: CLARKE

Type of Work: GUARDRAIL

Route: I-35 Length: 9.00 miles

Location: FROM OSCEOLA N. TO WARREN CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	506 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	211 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 356 Proposal ID: 38-C038-095

Proposed Contract Period: Late Start Date of 08/18/14 with 50 WORK DAYS

Project(s):

Project No: FM-C038(95)--55-38

County: GRUNDY

Type of Work: PAVEMENT MARKINGS

Route: MULTIPLE ROUTES Length: 189.00 miles

Location: VARIOUS LOCATIONS IN GRUNDY COUNTY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 357 Proposal ID: 57-0307-168

Proposed Contract Period: Late Start Date of 07/14/14 with 65 WORK DAYS

Project(s):

Project No: NHSN-030-7(168)--2R-57

County: LINN

Type of Work: TRAFFIC SIGNS

Route: U.S. 30 Length: 0.00 miles

Location: VARIOUS LOCATIONS IN CEDAR RAPIDS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SIGNING ITEMS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	413 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	50,364 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 358 Proposal ID: 65-0292-083

Proposed Contract Period: Late Start Date of 09/15/14 with 40 WORK DAYS

Project(s):

Project No: IMN-029-2(83)34--0E-65

County: MILLS

Type of Work: DYNAMIC MESSAGE SIGNS

Route: I-29 Length: 0.00 miles

Location: 1.6 MILES S. OF US 34/275 (NBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	52 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	6,414 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 981 Proposal ID: 06-0306-706

Proposed Contract Period: Late Start Date of 10/13/14 with 20 WORK DAYS

Project(s):

Project No: MP-030-6(706)232--76-06

County: BENTON

Type of Work: DELINEATOR & MILEPOST SIGNS

Route: U.S. 30 Length: 13.23 miles

Location: FROM U.S. 218, EAST TO MORGAN CREEK.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: May 20, 2014 10:00 A.M.

Proposed Bid Order: 982 Proposal ID: 00-0006-715

Proposed Contract Period: Late Start Date of 10/06/14 with 10 WORK DAYS

Project(s):

Project No: MP-000-6(715)0--76-00

County: STATEWIDE

Type of Work: MISCELLANEOUS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: VARIOUS LOCATIONS IN DISTRICT 6.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

