Addendum

Iowa Department of Transportation Office of Contracts

Date of Letting: June 17, 2014 Date of Addendum: June 11, 2014

B.O.	Proposal ID	Proposal Work Type	County	Project Number	Addendum
016	97-0867-601	BRIDGE AND	WOODBURY	BRS-0867(601)60-97	17JUN016.A01
		APPROACHES - CCS			

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following changes to the PROPOSAL SCHEDULE OF PRICES:

Delete Proposal Line No. 0220 2505-4008400 STEEL BEAM GUARDRAIL BARRIER TRANSITION SECTION; 4.000 EACH

If the above changes are not made, they will be made as shown here.

Make the following change to the PLAN Sheet C1:

Replace Tab. 108-30 CRASH CUSHIONS with the attached Tab. 108-30 CRASH CUSHIONS.

								П	
108–30	Remarks				SEE MATLS. IM 455	Lane(s) to which the installation is adjacent. Spare parts kit to be included with each permanent crash cushion. Obstacle is J30 Open Barrier Rail End Post, TL—4, J30—43—06			
	Parts	11	Permaner Severve U	Each	-	-	-	-	nt cras
	Spare Parts	₹	Permaner	Each					rmanei TL-4,
	Earthwork*		Embankm In Plac	Cu. Yds.					adjacent each pe nd Post,
			Excavati Class 1	Cu. Yds.	23	21	24	24	ation is led with r Rail Er
	0	0	Length	Feet					e installe be includ en Barrie
	Sand Barrel Details (2)	Θ	Length Length	Feet					which th s kit to I J30 Ope
(0	and Barr	8	Length	Feet					 Lane(s) to which the installation is adjacent. Spare parts kit to be included with each permanent crash cust Obstacle is J30 Open Barrier Rail End Post, TL—4, J30—43—06
HON	S	3	-ength Length	Feet					(1) (1) (1) (1) (1) (1) (1) (1) (1) (1)
SUSF		8	Length	Feet					
CRASH CUSHIONS	Bid Item(s)	Crash Cushion (select One)	emporary smporary smporary verve Use emanent emanent	a a a a	1	1	1		
	Obstacle Width (a)			Feet	,-1,	1,-1"	1,-1"	1,-1	
		Side			RT			RT	
	Location Station				7+65	7+65	9+15	9+15	
tem	((1) Direction of Trafflic			SB	SB	NB NB	9	
* Bid Item	Ö				-	2	3	4	

Page 2 of 2