Addendum

Iowa Department of Transportation Date of Letting: July 15, 2014

Office of Contracts Date of Addendum: July 9, 2014

| B.O. | Proposal ID | Proposal Work Type | County | Project Number | Addendum |
|------|-------------|------------------------------|--------|--------------------|--------------|
| 011 | 53-C053-075 | RCB CULVERT REPLACEMENT - | JONES | BROS-C053(75)8J-53 | 15JUL011.A01 |
| | | TWIN BOX | | | |

Notice: Only the bid proposal holders receive this addendum and responsibility for notifying any potential subcontractors or suppliers remains with the proposal holder.

Make the following change to PROPOSAL SCHEDULE OF PRICES:

Add Proposal Line No. 0351, 2102-0425070 SPECIAL BACKFILL; 310.000 TONS

Make the following change to BROS-C053(75)--8J-53 plans:

For Item Code 2102-0425070 – SPECIAL BACKFILL add the following as Estimate Reference Information:

Refer to sheet V.1 for location and placement details.